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1. GENERAL


All bidders submitting tenders for this work shall first examine the site and all
conditions thereon and/or therein. All tenders shall take into consideration all
such conditions as may affect the work under this contract, no claims for
extras resulting from conditions existing at the time of tender will be accepted
by the Owner.


2. SITE VISIT


There will be a recommended pre-bidders meeting held on Thursday,
July 9th, 2015 at 11:30am.


End
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Sealed tenders will be received at the offices of the PEI Government Department of
Transportation and Infrastructure Renewal at 11 Kent Street, Third Floor, Jones
Building, Charlottetown, PEI until 2:00 p.m. local time, Thursday, July 16th, 2015
for:


“Ecole Evangeline IT Consolidation
Abrams Village, Prince County, PEI”


This project includes but not limited to demolition, modification to existing areas to
accommodate new Communication Rooms which includes steel stud walls, drywall,
doors, hardware, t-bar ceilings, firestopping, split AC units, ventilation, lighting,
power outlets, data wiring, patch panels, terminations, grounding, cable tray and
installation of owner supplied equipment including racks and fiber optic cables.


Drawings and Specifications may be obtained from the offices of the PEI
Government Department of Transportation, Infrastructure and Energy at 11 Kent
Street, Third Floor, Jones Building, Charlottetown, PEI.


Refer to Instructions to Bidders for Bid Security and Contract Security requirements.


Tenders will be opened at the above advertised time and place and Bidders are
invited to be present at the opening. Lowest or any Tender will not necessarily be
accepted.


Any additional information can be obtained by contacting Regan MacLellan, at 902-
368-4831 or fax 902-569-0590.


End
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1. GENERAL


a) The Tender Documents including General Conditions of Contract, the
Instructions to Tenderers, Specifications, Tender Form and Drawings are
all complementary and shall be read together.


b) Each Tenderer shall examine the Tender Documents as soon as possible
after receipt thereof and should he or she discover any errors or omissions
therein, he or she shall notify Department of Transportation, Infrastructure
and Energy as soon as possible and at least Seven (7) days prior to the
date set for receiving tenders so that further instructions and/or drawings
may be issued to all Tenderers before the date set for receiving tenders.


2. ADDENDA


a) Tenders may, during the tendering period, be advised by addenda of
required additions to, deletions from, or alterations to the requirements of
the tender Documents. All such changes shall become an integral part of
the Tender Documents and shall be allowed for in arriving at the fixed sum
tender figure.


3. BID AND CONTRACT SECURITY


BID SECURITY


(a) Each tender submitted shall be accompanied by the following security:


.1 General Contract Tender less than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Bid Bond equal to at least ten per cent (10%) of the tender
amount and a Letter of Surety from a bonding company
guaranteeing to supply a Performance Bond in the amount of fifty
per cent (50%) of the total contract amount.


Or


A Security Deposit equal to at least ten per cent (10%) of the tender
amount.


.2 General Contract Tender more than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Bid Bond equal to at least ten per cent (10%) of the tender
amount and a Letter of Surety from a bonding company
guaranteeing to supply a Performance Bond in the amount of fifty
per cent (50%) of the total contract amount and a Labour and
Materials Payment Bond in the amount of fifty per cent (50%) of the
total contract amount.


(b) .1 All Bonds and Letters of Surety, provided by General Contractors,
made payable to the Owner.
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.2 Bonds and Letters of Surety supplied by the General Contractor to
the Owner shall be from a recognized surety company, satisfactory
to, and approved by the Owner.


(c.) .1 Security Deposits, provided by General Contractors, must be in the
form of a Certified Cheque or Bank Draft drawn on a Bank to which
the Bank Act applies or a Credit Union, payable to the Owner.


Or


.2 Bonds of the Government of Canada, unconditionally guaranteed,
as to the principal and interest by the Government of Canada if
such Bonds are:


(a) Payable to the bearer, or


(b) Accompanied by a duly executed instrument of transfer to
The Owner, in the form prescribed by the Domestic Bonds of
Canada Regulations, or


(c.) Negotiated as to principle or as to principle and interest in
the name of the Owner, pursuant to the Domestic Bonds of
Canada Regulations.


(d) .1 Security deposits submitted by subcontractors, to General
Contractors, shall be in a form satisfactory to the General
Contractor.


CONTRACT SECURITY


(a) Upon award of a contract the Contractor is to provide the following
contract security:


.1 General Contract Tender less than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Performance Bond in the amount of fifty per cent (50%) of the
contract amount.


Or


A Security Deposit in an amount equal to at least ten per cent
(10%) of the contract amount.


.2 General Contract Tender more than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Performance Bond and a Labour and Materials Payment Bond,
each in the amount of fifty per cent (50%) of the contract amount.
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(b) .1 All bonds, provided by General Contractors, are to be made
payable to the Owner.


.2 Bonds shall be from a recognized surety company, satisfactory,
and approved by the Owner.


.3 If a Performance Bond is utilized, it shall be maintained in force for
a period of not less than twelve (12) months after the issuance of
the total Performance Certificate.


(c.) .1 Security Deposits, provided by General Contractors, must be in the
form of a Certified Cheque or Bank Draft drawn on a Bank to which
the Bank Act applies or a Credit Union, payable to the Owner.


Or


.2 Bonds of the Government of Canada, unconditionally guaranteed,
as to the principle and interest by the Government of Canada if
such Bonds are:


(a) Payable to the bearer, or


(b) Accompanied by a duly executed instrument of transfer to
the Owner, in the form prescribed by the Domestic Bonds of
Canada Regulations, or


(c.) Negotiated as to principle or as to principle and interest in
the name of the Owner pursuant to the Domestic Bonds of
Canada Regulations.


(d) Contract security shall be provided at the expense of the
Contractor, bonds shall be provided by an established surety
company satisfactory to, and approved by the Owner.
Certified Cheques or Bank Drafts shall be drawn on an
account with a recognized financial institution.


(e) Contract security submitted by subcontractors, to General
Contractors, shall be in a form satisfactory to the General
Contractor.


4. CONSTRUCTION SCHEDULE


.1 Work is to begin immediately after contract award.


.2 The completion date for this project shall be August 28th, 2015.


.3 Contractor to provide a construction schedule, safety policy and proof of
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insurance prior to starting work.


.4 The contractor is expected to work normal business hours Monday
thru Friday.


5. MATERIALS & EQUALS


1) Materials, plant and equipment are described and named specifically in
the Specifications ONLY to describe types and qualities of materials, plant
and equipment required.


2) Suppliers or manufacturers wishing to have their material, plant or
equipment approved as an equal shall submit complete technical
information to the Consultant seven (7) days prior to the receipt of tenders.
The Consultant shall review the material submitted and notify all
prospective bidders of any materials, plant or equipment that has been
accepted as equal.


3) All bidders submitting a tender shall include in their tender amount only
materials, plant or equipment as specified or that have been approved as
an equal.


6. ALTERNATE PRODUCTS


.1 Approval may be given by the Consultant after the award of the Contract,
on application in writing from the contractor, for the substitution of a similar
material, item or plant or equipment bearing another brand name or of
other manufacture, subject to the following:


a. Any top quality material or item of plant and equipment proposed as
a substitute by the Contractor and considered by the Engineer to be
of equal quality, value and price to that specified and suitable for
the purpose intended, may be accepted as a substitute.


b. Materials and items of plant and equipment which the Contractor
proposes as substitutes and which are considered by the Engineer
to be suitable for the purpose intended, but which are in his or her
opinion of lesser value, quality and price than those specified will
only be accepted as substitutes if reasonable credits are allowed
for their use.


c. Request for alternates must be made by the Contractor well in
advance of the time the item is to be ordered. The request shall be
accompanied by sufficient information in the form of manufacturers
literature, samples, and other data to permit proper investigation of
the substitutes proposed.


.2 Bidders are requested to include information on alternates as an appendix
to this tender. The information should indicate the proposed credit or
extra, to the tender amount, and include sufficient data to allow the
Consultant to evaluate the item proposed as an alternate.
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7. SUPERVISION AND COORDINATION


.1 The Contractor shall be responsible for supervising and coordinating all
aspects of the work.


.2 The Contractor shall include in his or her quotation all cost relative to
supervising sub-contractors, including those submitting tenders directly to
the Owner, which form a portion of the complete project and shall be
assigned to the successful General Contractor.


8. RESPONSIBILITY


.1 The Contractor shall be responsible to be fully familiar with the complete
documents and shall include in his or her tender those items which are
named, implied, or traditionally a part of the general contract work.


9. DEFINITIONS


In this specification the following terms shall have the definitions noted below:


OWNER: P.E.I. DEPT. OF Transportation, Infrastructure and Energy
CONSULTANT: Richardson Associates 1993 Limited


10. SITE INSPECTOR


.1 There will be an Inspector representing the Department of Transportation,
Infrastructure and Energy, Province of P.E.I.. No work is to be covered
without having received approval from the Inspector. The Inspector will
have the authority to cause any part of the work to cease, should, in his or
her opinion, there be cause to do so.


This work shall be examined by the Department and approval granted to
resume when a satisfactory solution has been found.


.2 The inspector does not have authority to authorize changes to work. He or
she shall confer with the Consultant or Engineer who, if necessary will
authorize any change.


.3 The fact that the inspector does not reject any work shall not remove the
responsibility for completing all work as specified; from the Contractor.


11. OWNERS RIGHT TO TERMINATE CONTRACT


The Owner reserves the right to remove the contractor from the site if the work is
not completed as specified in Paragraph 4. If the contractor is removed, the
Owner shall have the work completed and deduct the cost of this work from the
amount owing the contractor and his or her bid deposit.


12. SUB-CONTRACTORS
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.1 The bidder shall include with his or her tender, in the space designated for
that purpose, the names of each Sub-Contractor included in his or her
tender, reserving however, the right to substitute other sub-contractors for
any trade in the event that the listed sub-contractor declares bankruptcy
after the date of close of the tenders. Any such substitution shall be
subject to the approval of the Owner and contingent on evidence of
bankruptcy satisfactory to the Owner.


.2 "OWN FORCES" is acceptable only where the bidder can demonstrate
that he or she has the resources to carry out the work so designated.
Bidders are required, if so requested, to provide information relevant to
experience and personnel which will demonstrate to the satisfaction of the
Owner that a Sub-Contractor is qualified to perform the work of a
particular sub-contract.


.3 All Sub-Contractors are advised to become familiar with all Specifications
and Drawings. The General Contractor shall ensure that all sub-trades
understand their entire responsibilities in order to complete the project.
Sub-trade work may appear in various sections of Specifications and on
various drawings.


13. GUARANTEES


.1 The Contractor shall be required to guarantee the work of this Contract for
a period of twelve months after the Owner's acceptance of the work,
against improper or defective materials and workmanship, and shall repair
and make good at his or her own expense any damage to the building and
contents through any of the above causes during this period. Any contract
omissions and/or deficiencies reported to the Contractor within twelve
months after acceptance of the work shall be made good by the
Contractor at his or her own expense.


.2 Not withstanding the above, the bidder's attention is directed to the fact
that certain individual items on this project may be required to be
guaranteed by the manufacturer for periods in excess of twelve months.
These specific requirements are to be found in various sections of the
Specifications for this project.


14. REJECTION OF TENDERS


The Owner reserves the right to reject any and all tenders.


15. CONSULTANT’S INTERPRETATION


The Consultant's interpretation of plans and specifications shall be final. Should
Contractor have any doubt as to interpretation, he or she shall refer to the
Consultant for clarification before submitting his or her tender. No allowances or
extras will be made for misinterpretation of plans and specifications by
Contractor.


16. PERMITS, REGULATIONS AND TAXES
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.1 All permits and fees required for the proper completion and inspection of
the work herein specified will be paid for by the contractor. All applicable
taxes shall be included in the tender price excluding the Harmonized
Sales Tax. The Contractor, as per current Provincial Regulations, shall
include on all invoices the Harmonized Sales Tax as an additional line
item. This would be in addition to the tender amount which does not
include HST.


.2 The work shall be completed to the satisfaction of the Consultant and local
inspecting authorities.


.3 In the absence of any provisions contained herein, the applicable
Provincial Codes or the National Building Code shall govern in that order.


.4 The latest edition of the Canadian Electrical Code shall govern all
Electrical work, whether prewired and/or assembled remote from the site
or not.


.5 All equipment supplied or installed shall be CSA approved for the intended
use.


.6 All materials, components and equipment as well as construction methods
shall comply with the latest edition of the National building Code and all
other applicable codes or regulations.


.7 The latest edition of the P.E.I. Occupational Health and Safety Act and
Regulations shall govern safe construction practices.


17. EXISTING CONDITIONS


.1 Bidders will be held to have examined the Tender Documents, to have
visited the site and to have informed themselves as to existing conditions
and limitations.


.2 If in the performance of the contract, subsurface or latent conditions at the
site are found to be materially different from those indicated by the
drawings and specifications, or unknown conditions not usually inherent in
work of the character shown and specified, the attention of the Consultant
shall be called immediately in writing to such conditions before they are
disturbed. Upon such notice, or upon his or her own observation of such
conditions, the Consultant shall promptly make such changes in the
drawings and specifications as he or she finds necessary to conform to
the different conditions and any increase or decrease in the cost shall be
adjusted as provided under "Changes in the Work."


18. RECEIPT AND OPENING OF TENDERS


Tenders will be opened at the time and place stated in the tender call. The
officer whose duty it is to open them will decide when the specified time has
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arrived. No responsibility will attach to any officer for the premature opening of a
bid not properly addressed and identified.


19. AWARD OF CONTRACT


.1 If the tender is accepted the Contract will be awarded as promptly after the
opening of bids as is possible. The selection of the tender that is
accepted shall be at the sole discretion of the Owner.


.2 Each bidder shall be prepared, if so requested by the Owner, to present
evidence of his or her experience, qualifications and financial ability to
carry out the terms of the contract.


20. TENDER SUBMISSION


.1 Tenders must be submitted on the form included with this specification.
This form must be completely filled out in ink, or be typewritten with the
signature in longhand. The completed forms shall be without
interlineation, alteration or erasures.


.2 The tender, together with the Tender Security described in this section
must be addressed and delivered in a sealed envelope marked "Tender"
and bearing the name of the Contractor submitting the tender, together
with identification indicating the name of the project.


.3 Tenders will be received at the place and time indicated in the tender call.
Late tenders will not be accepted and will be returned unopened to the
tenderer.


.4 Amendments to the submitted offer will be permitted if received in writing
prior to Tender closing and if endorsed by the same party or parties who
signed and sealed the offer. Amendments submitted by fax will be
accepted, if received prior to tender closing. (Fax (902) 569-0590).


.5 The receipt of addenda for the project shall be acknowledged by filling in
the addendum number and date of issue for each addendum on the
appropriate line in the tender form. These lines shall be initialled by the
person signing the tender after they have been filled in.


.6 Any appendices to the tender form requesting information on suppliers,
sub-contractors or alternate prices shall be filled in for the tender to be
considered complete.


21. TAXES


All tenders submitted shall exclude the Harmonized Sales Tax.


22. CONFIDENTIALITY AND FREEDOM OF INFORMATION (Effective November 1,
2002)
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.1 By submitting your bid, you agree to disclosure of the information
supplied, subject to the provisions of the Freedom of Information and
Protection of Privacy (FOIPP) Act.


.2 Anything submitted in your bid that you consider to be “confidential
information” because of its proprietary nature should be marked as
“confidential”, and will be subject to appropriate consideration under the
Freedom of Information and Protection of Privacy Act.


.3 During the delivery and installation of goods and/or services, you may
have access to confidential or personal information. Should this occur,
you must ensure that such information is not released to any third party or
unauthorized individual.


.4 Any information provided on this contract may be subject to release under
the Freedom of Information and Protection of Privacy Act. You will be
consulted prior to the release of any information.


End
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1. DEFINITIONS


(a) The Contract Documents shall include Instructions to Tenderers, General
Conditions, Supplementary General Conditions, Specifications, Drawings,
Tender Form and the signed agreement.


(b) The Owner, the Contractor and the Consultant are those named as such in
the Agreement and Specifications.


(c) The term "Subcontractor" includes only a person, firm or corporation having
a contract for the execution of a part or parts of the work included in the
Contract, and a person, firm and corporation furnishing material called for in
the Contract and worked to a special design according to the Drawings or
Specifications, but does not include one who merely furnishes material not
so worked.


(d) The term "work" includes all labour, materials and services required, as
shown or described in the contract documents, supplied and installed or
erected complete at the place of building.


(e) The term "Other Contractor" means any person or firm or corporation
employed by or having a contract directly or indirectly with the Owner
otherwise than through the Contractor.


(f) The place of building is the designated site or location of the completed
work.


(g) The law of the place of building shall govern the work.


(h) For the purpose of contract signing authority, the Director is the Director of
the Public Works & Planning Division of the PEI Department of
Transportation, Infrastructure and Energy.


2. DOCUMENTS


The contract documents shall be signed in duplicate by the Owner and Contractor.
The Contract documents are complementary and what is called for by any one
shall be as binding as if called for by all. The intention of the documents is to
include all labour and materials reasonably necessary for the proper execution of
the work. It is not intended however, that materials or work not covered by or
properly inferable from any heading, section or trade in the Specifications shall be
supplied unless shown on the drawings. Descriptions of materials or work in
words which so applied have well known technical or trade meanings shall be held
to refer to such recognized standards. Should the specification conflict with the
drawings, the specifications shall govern. In the case of discrepancies between
Drawings, those of larger scale, or if the scales are the same, those of later date
shall govern.


All drawings and specifications shall be interpreted in conformity with the
agreement and these General Conditions which shall govern.
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3. DETAIL DRAWINGS & INSTRUCTIONS


The Consultant shall furnish as necessary for the execution of the work, additional
instructions, by means of drawings or otherwise. All such additional instructions
shall be consistent with the contract documents. The work shall be executed in
conformity therewith and the Contractor shall do no work without such additional
instructions. In giving such additional instructions, the Consultant shall have
authority to make minor changes in the work, not inconsistent with the Contract.


If either the Contractor or the Consultant so request, they shall jointly prepare a
schedule, subject to change from time to time in accordance with the progress of
the work fixing the dates at which the various detail drawings will be required and
the Consultant shall furnish them in accordance with this schedule, and on like
request, a schedule shall be prepared, fixing the dates for the submission of shop
drawings, for the beginning of manufacture and installation of materials and for the
completion of the various parts of the work.


4. COPIES FURNISHED


The Consultant shall furnish to the Contractor, without charge, as many copies of
all Drawings and Specifications as are reasonably necessary for the proper
execution of the work.


5. SHOP DRAWINGS


The Contractor shall furnish to the Consultant, at proper times, all shop and setting
drawings or diagrams which the Consultant may deem necessary in order to clarify
the details of the work. The Contractor shall make any changes in such drawings
or diagrams which the Consultant may require consistent with the Contract, and
shall submit sufficient copies of the revised prints to the Consultant for approval -
all but one of which shall be returned to the Contractor if approved by the
Consultant. When submitting such shop and setting drawings, the Contractor
shall notify the Consultant in writing of changes made therein from the Consultant's
Drawings or Specification. The Consultant's approval of such drawings or of the
revised drawings shall not relieve the Contractor from responsibility for errors
made by the Contractor therein or for changes made from the Consultant's
Drawings or Specifications not covered by the Contractor's written notification to
the Consultant.


6. DRAWINGS AND SPECIFICATIONS ON THE WORK


The Contractor shall keep one copy of all Drawings, Specifications and approved
shop drawings on the work, in good order, available to the Consultant and to his or
her representatives.


7. OWNERSHIP OF DRAWINGS AND MODELS


All drawings, specifications and copies thereof and all models furnished by the
Consultant are his or her property. They are not to be used on other work and,
with the exception of the signed contract set of the Drawings and Specifications,
are to be returned to him or her on request on the completion of the work. Any
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models furnished by the Contractor or the Owner are the property of the Owner.


8. SAMPLES


The contractor shall furnish for the Consultant's approval such samples as he or
she may reasonably require. The work shall be in accordance with approved
samples.


9. MATERIAL TESTS AND MIX DESIGNS


The Contractor shall furnish for the Consultant's approval such material tests and
mix designs as he or she may reasonably require. The cost of providing the
foregoing beyond the extent called for in the specifications shall be charged to the
Owner. The work shall be in accordance with approved material tests and mix
designs.


10. CONSULTANT AND CONTRACTOR


The Consultant is, in the first instance, the interpreter of the Contract and the judge
of its performance; he or she shall use his or her powers under the Contract to
enforce its faithful performance by both parties hereto. The Contractor shall,
however, have complete control, subject to Article 12, of his or her organization.
In case of the termination of the employment of the Consultant, the Owner shall
appoint any Consultant whose status under the Contract shall be that of the former
Consultant.


11. THE CONSULTANT’S DECISION


The Consultant shall decide on questions arising under the contract documents,
whether as to the performance of the work or the interpretation of the
Specifications and drawings, but should the contractor hold such decisions to be at
variance with the contract documents or to involve changes in work already built,
fixed, ordered or in hand in excess of the Contract, or to be given in error, he or she
shall notify the Consultant before proceeding to carry them out. In the event of the
Consultant and the Contractor failing to agree as to such excess or error and the
Consultant deciding to carry out such disputed work, the Contractor shall act
according to such decision. Any question of excess of cost due to the aforesaid
cause may be decided in the manner hereinafter provided in Article 43.


12. SUPERINTENDENCE


The Contractor shall keep on the work, during its progress, a competent
superintendent and any necessary assistants, all satisfactory to the Consultant.
The superintendent shall not be changed except with the consent of the
Consultant, unless the superintendent proves to be unsatisfactory to the
Contractor or ceases to be in his or her employ. The superintendent shall
represent the Contractor in his or her absence and directions on minor matters
given to him or her shall be held to be given to the Contractor. Important
directions shall be given in writing to the Contractor. The Contractor shall give
efficient supervision to the work using his or her best skill and attention.
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13. MATERIALS, APPLIANCES, EMPLOYEES


Unless otherwise stipulated, the Contractor shall provide and pay for all materials,
labour, water, tools, equipment, light and power necessary for the execution of the
work. Unless otherwise specified all materials shall be new. Both workmanship
and materials shall be of the quality specified. The Contractor shall not employ on
the work any unfit person or anyone not skilled in the work assigned to him or her.


14. INSPECTION OF WORK


The Owner, or the Consultant on his or her behalf, and their representatives shall
at all times have access to the work wherever it is in preparation or progress and
the Contractor shall provide proper facilities for such access and for inspection. If
the Specifications, the Consultant's instructions, the laws, or the ordinances of any
public authority require any work to be specially tested or approved, the Contractor
shall give the Consultant timely notice of its readiness for inspection, and if the
inspection is by an authority other than the Consultant, of the date and time fixed
for such inspection. Inspections by the Consultant shall be promptly made. If
any such work should be covered up without approval or consent of the
Consultant, it must, if required by the Consultant, be uncovered for examination
and made good at the Contractor's expense. Re-examination of questioned work
may be ordered by the Consultant. If such work be found in accordance with the
Contract, the Owner shall pay the cost of re-examination and replacement. If
such work be found not in accordance with the contract, through the fault of the
Contractor, the Contractor shall pay such cost.


15. REJECTED WORK


The Contractor shall promptly remove from the premises any defective work,
whether the result of poor workmanship, use of defective materials, damage
through carelessness or other act of the Contractor, which has been condemned
by the Consultant as failing to conform to the contract documents, whether
incorporated in the work or not. The Contractor shall promptly replace and
re-execute his or her own work in accordance with the contract and without
expense to the Owner and shall bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement. If the
Contractor does not remove such condemned materials or work within the time
fixed by written notice, the Owner may remove them and may store such materials
at the expense of the Contractor. If the Contractor does not pay the expense of
such removal within Five (5) days thereafter, the Owner may, upon Ten(10) days
written notice, sell such materials at auction or at private sale and shall account for
the net proceeds thereof, after deducting all the costs and expenses that should
have been borne by the Contractor.
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16. DEDUCTIONS FOR UNCORRECTED WORK


If, in the opinion of the Consultant, it is not expedient to correct defective work or
work not done in accordance with the contract documents, the Owner may deduct
from the contract price the difference in value between the work as done and that
called for by the contract, the amount of which shall be determined in the final
instance by the Consultant.


17. CORRECTION AFTER COMPLETION


Subject to any special provisions in the contract documents, the Contractor shall
remedy any defects due to faulty materials or workmanship appearing within a
period of one year from the date of substantial completion of the work and shall pay
for any damage to other work resulting therefrom which appears within such period
and neither the final certificate nor payment thereunder shall relieve the Contractor
from responsibility hereunder. The Owner shall give notice of observed defects
promptly. Questions arising under this Article may be decided as provided in
Article 43.


18. EMERGENCIES


The Consultant has authority in an emergency to stop the progress of the work
whenever, in his or her opinion, such stoppage may be necessary to ensure the
safety of life, or of the structure, or neighbouring property. This includes authority
to make such changes and to order, access and award the cost of such work extra
to the Contract or otherwise as may in his or her opinion be necessary.


19. PROTECTION OF WORK AND PROPERTY


The Contractor shall maintain continuously adequate protection of all his or her
work from damage and shall take reasonable precautions to protect the Owner's
property from all injury arising in connection with this Contract. He or she shall
make good any damage or injury to his or her work and shall make good any
damage or injury to the property of the Owner resulting from the lack of reasonable
protective precautions. He or she shall not be responsible, however, for any
damage or injury to his or her work and to the property of the Owner which may be
directly due to errors in the contract documents or caused by the Owner, his or her
agents, or employees, or from any work or risk which the Owner has agreed to
insure, provided the Contractor has taken reasonable protective precautions. He
or she shall adequately protect adjacent property as required by law and the
contract documents.


20. CONTRACTOR’S INSURANCE


20.1 INDEMNITY/HOLD HARMLESS


.1 The Contractor shall be liable for all injuries to persons and for damage to
property caused by his operations, and those of his sub-contractors, and his
and their employees, engaged on all operations in connection with the







Ecole Evangeline General Conditions Section C
IT Consolidation Page 6
Abrams Village, PEI July, 2015


contract both on and off the site, and he shall indemnify and save harmless
the Owner from all suits, claims, expenses, costs, demands, losses, and
damages to which the Owner may be put by reason of injury, including
death, to persons, and damage to property of the Owner and others,
resulting from; negligence, carelessness and any other cause whatsoever
in the performance of the work.


.2 The Contractor shall, until the date of issue of the final Certificate of
Approval of the work by the Consultant, Indemnify and Save Harmless the
Owner, and protect his own interests against:


(a) Theft, burglary or robbery of, and loss or damage to, all materials and
equipment brought to the site for use in the work, whether or not such
materials and equipment are incorporated in the work at the time that
any such theft, burglary, robbery, loss or damage occurs.


(b) Theft or burglary of, and loss or damage to, any of his own plant and
equipment being used on the Project and/or stored on the site.


20.2 BUILDERS RISK, ALL RISK PROPERTY INSURANCE


.1 The contractor shall, without limiting its obligations or liabilities herein
and at its own expense, provide and maintain the following
insurances with Insurers and in forms and amounts acceptable to
Government:


(a) The Contractor shall have Commercial General Liability
coverage in an amount not less than $2,000,000.00 inclusive per
occurrence against bodily injury and property damage. The
Government is to be added as an additional insured under this
policy. Such insurance shall include, but not be limited to:


i. Blanket Written Contractual Liability;
ii. Personal Injury Liability;
iii. Non-owned Automobile Liability;
iv. Cross Liability;
v. Operation of Attached Machinery.


Commercial General Liability insurance shall be endorsed to
provide the Government with thirty (30) days advance written
notice of cancellation or material change and fifteen (15) days
notice in the event of non-payment.


(b) Automotive liability coverage (Standard Automobile Policy) on all
vehicles, the subject of this Agreement, owned, leased, operated or
licensed in the name of the Contractor, in an amount not less than
$2,000,000.00.


(c) If the work involves new construction or reconstruction of a property
being repaired or maintained, the Contractor shall provide and
maintain All Risk Course of Construction (Builder’s Risk) to the full
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value of the work in the amount of the Contract Price. The policy will
permit partial or complete use or occupancy by the Owner during the
term of this insurance.


All the foregoing insurance shall be primary and not require the
sharing of any loss by any insurer of the Government nor by any
other form of recovery available such as the Provincial Self
Insurance and Risk Management Fund.


.2 Proof of Insurance


A Certificate(s) of Insurance and any renewals thereof, shall be
furnished to the Government prior to commencement of work by the
Contractor and must be updated as required during the Term.


The policies required by this Agreement shall be in a form and with
insurers satisfactory to the Government. Default of delivery or
receipt by the Government shall not be construed as
acknowledgment or concurrence that there has been compliance
with the terms of this Agreement.


.3 Indemnification


The Contractor shall indemnify and hold harmless the Government,
its agents, representatives and employees from and against all
claims, demands, losses, costs, damages, actions, suits or
proceedings of every nature and kind whatsoever arising out of or
resulting from the performance of work (herein called the “claims”),
provided that any such claim is caused in whole or in part of any act,
error or omission, including but not limited to those of negligence of
the Contractor, or anyone directly or indirectly employed by the
Contractor anyone for whom the Contractor may be liable.


21. PERFORMANCE BOND


The Owner shall have the right to require the Contractor to furnish a bond
covering the faithful performance of the Contract - including the corrections
after completion provided for in Article 17 - and the payment of all
obligations arising under the Contract, in such form as the Consultant may
prescribe and with such sureties as he or she may approve. If such bond is
required by written instructions given previous to the receipt of bids, the
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premium shall be paid by the Contractor, if subsequent thereto, it shall be
paid by the Owner.


22. CASH ALLOWANCES


The Contractor shall include in the contract sum all cash allowances
mentioned in the Specifications, which allowances shall be expended in
whole or in part as the Consultant shall direct and the amount of the contract
sum being adjusted in conformity therewith. The Contract sum includes
such sums for expenses and profit on account of such cash allowances as
the Contractor required excepting those allowances included for
contingency purposes.


23. SUBSURFACE CONDITIONS


In the event that during the execution of the work, subsurface conditions at
the site are found to differ materially from those indicated in the contract
documents and soil reports, or otherwise represented by the Owner or
Consultant to the Contractor, then the Contractor shall promptly notify the
Consultant in writing of such conditions. The Consultant shall promptly
investigate such conditions and if he or she finds that they differ materially
and will result in an increase or decrease in the cost of, or time required for
performance of this Contract, an equitable adjustment shall be made
between the parties and the Contract modified in writing accordingly. If the
parties fail to agree upon the adjustment to be made, the dispute may be
determined as provided for in Article 43.


24. CHANGES IN THE WORK


The Owner or the Consultant, without invalidating the Contract, may make
changes by altering, adding to, or deducting from the work, the contract sum
being adjusted accordingly. All such work shall be executed under the
conditions of the Contract except that any claim for extension or reduction of
time caused thereby shall be adjusted at the time of ordering such change.
Except as provided in Article 18, no change shall be made unless in
pursuance of a written order from the Consultant and no claim for an
addition to or deduction from the contract sum shall be valid unless so
ordered and at the same time valued, or agreed to be valued, as provided in
Article 25.
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25. VALUATION OF CHANGES


Change Orders calling for normal changes or additions to the work will be
priced in detail giving actual material trade prices (not list prices) and actual
labour costs (including Employment Insurance, Worker's Compensation,
holiday pay) and actual equipment rental. To these prices the Contractor
will add:


.1 For work less than $2,500 involving the General Contractor only, the
General Contractor adds 20% to his or her costs.


.2 For work over $2,500 involving the General Contractor only, the
General Contractor adds 15% to his or her costs.


.3 For work less than $2,500 involving a Sub-Contractor only, the
Sub-Contractor adds 20% to his or her costs, submits this price to
the General Contractor who adds 10%.


.4 For work over $2,500 involving a Sub-Contractor only, the
Sub-Contractor adds 15% to his or her cost, submits this price to the
General Contractor who adds 5%.


.5
(a) For work less than $2,500 involving the General Contractor


and Sub-Contractor, the Sub-Contractor adds 20% to his or
her costs, submits his or her price to the General Contractor
who adds 10%; to this amount the General Contractor adds
the cost of his or her own work plus 20% of the cost of his or
her own work only.


(b) The General Contractor does not add a further 10% to the
cost of his or her own work.


.6
.1 For work over $2,500 involving the General Contractor and a


Sub-Contractor, the Sub-Contractor adds 15% to his or her
cost, submits this price to the General Contractor who adds
5%; to this amount the General Contractor adds the cost of his
or her own work plus 15% of the cost of his or her own work
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only.


.2 The General Contractor does not add a further 5% to the cost
of his or her own work.


.7 Deletions to Contract: A mark-up shall not be charged nor credited
on a credit portion of a Change Order.


.8 Supervision related to Change Orders shall be considered as
included in the allowable mark-up and shall not be included in the
labour charges for a Change Order.


26. APPLICATION FOR PAYMENTS


(a) The Contractor shall - before the first application for payment -
submit to the Consultant a schedule of values of the various parts
of the work aggregating the total sum of the contract, divided so as
to facilitate payments, made out in such form, and supported by such
evidence as to its correctness as the Consultant may direct. This
schedule, when approved by the Consultant, shall be used as a
basis for applications of payment, unless it can be found to be in
error.


(b) The Contractor, as per current Provincial regulation, shall include on
all invoices the Harmonized Sales Tax (HST) as an additional line
item. This amount would be addition to the tender amount which
does not include HST. See article 28 of this Section.


27. CERTIFICATES AND PAYMENTS


(a) Partial payments will be made monthly and within thirty (30) days
after approval by the Owner and on the basis of a duly certified and
approved estimate of work performed during the preceding period.
In preparing estimates, the material delivered on the site and
preparatory work done shall be taken into consideration.


(b) In making such partial payments, there shall be retained a hold back
in the amount of 15% (fifteen percent) of the estimated amount on
each partial payment estimate, less any holdback release which may
have been made to specific sub-contractors under any progressive
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release of holdback provisions in Provincial legislation.


(c) All materials and work covered by partial payments made shall
thereupon become the sole property of the Owner, but this shall not
be construed as relieving the Contractor from the sole responsibility
for the safety and preservation of all materials and work upon which
payments have been made and restoration of any damaged work or
as a waiver of the right of the Owner to require the fulfilment of all the
terms of the contract. Nor shall Consultant's Certification of Partial
Payment for any work be construed as his or her final or irrevocable
acceptance of that work.


(d) Document of Completion: Upon completion and acceptance of all
work whatsoever required and the release of all claims against the
Owner as specified, the Consultant shall file a written document with
the Owner and with the Contractor as to the entire amount of work
performed and compensation earned by the Contractor B including
the extra work and compensation therefor.


(e) Final Payment: Within sixty (60) days after the filing of such
document of completion and minimum one (1) day after the lien
period, and upon receipt from the General Contractor of declarations
signed by each of his sub-contractors that the sub-contractor has
been paid up to, and including the past previous partial payment, the
Owner will pay the Contractor the amount stated therein less all
deductions authorized by the terms of this contract and previous
payments and advances whatsoever to or for the account of the
Contractor. All previous estimates and payments, including those
relating to extra work, shall be subject to correction at the time of this
payment which is, throughout this Contract, called Final Payment.
Final Payment shall be subject to inspection and acceptance by the
Owner or duly authorized representatives of the Owner and by
representatives of all agencies having direct interest in the project.


Submittals to include:


*Certificate or letter of clearance from the Provincial Worker’s
Compensation Board.


*Certificate or letter of clearance from the Provincial Treasury.


(f) With the second and all subsequent applications for payment, the
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Contractor shall include a statutory declaration form CCDC 9B, or
other similar acceptable form to the Owner, declaring that all labour
and materials entering into the work, including Subcontractors,
covered by the previous application, have been paid. With
application for release of lien holdback, the Contractor shall include a
statutory declaration form CCDC 9A, or other similar form acceptable
to the Owner.


(g) With application for release of lien holdback, the Contractor shall
include certificates issued by the Worker’s Compensation Board and
Provincial Sales Tax Revenue, indicating that Worker’s
Compensation premiums and Provincial Sales Tax in relation to the
project have been paid in full.


28. TAXES


Unless otherwise provided herein, the Contractor shall pay all government sales or
excise taxes in force at the date of the Agreement, provided that any increase or
decrease in such taxes shall increase or decrease the contract sum accordingly.


29. PERMITS, NOTICES, LAWS AND RULES


The Contractor shall apply and pay for all necessary permits or licenses required
for the execution of the work (But this shall not include the obtaining of the Building
Permit or permanent easement or rights of servitude). The Contractor shall give
all necessary notices and pay all fees required by law and comply with all laws,
ordinances, rules and regulations relating to the work and to the preservation of
the public=s health. The Contractor shall be responsible for the safety of all
workmen and equipment on the project in accordance with all applicable safety
legislation passed by federal, provincial and local authorities governing
construction safety.


If the contract documents are at variance therewith, any resulting additional
expense incurred by the Contractor shall constitute an addition to the contract
price.


30. PATENT FEES


The Contractor shall pay all royalties and license fees and shall save the Owner
harmless from loss on account of suits or claims for infringement of patents in the
doing of the work.


31. USE OF PREMISES


The Contractor shall confine his or her apparatus, the storage of materials and the
operations of his or her workmen to limits indicated by laws, ordinances, permits or
by direction of the Consultant and shall not unreasonably encumber the premises
with his or her materials. The Contractor shall not load - or permit to be loaded -
any part of the work with a weight that will endanger its safety. The Contractor
shall enforce the Consultant's instructions regarding signs, advertisements, fires
and smoking.
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32. CLEANING UP


The Contractor shall at all times keep the premises free from accumulations of
waste material or rubbish caused by his or her employees or work and, at the
completion of the work, he or she shall remove all his or her rubbish and all tolls,
equipment and surplus materials from and about the work and shall leave the work
"broom clean" or its equivalent, unless more exactly specified. In case of dispute,
the Owner may remove the rubbish and charge the cost as the Consultant shall
determine to be just.


33. CUTTING, PATCHING AND DIGGING


The Contractor shall do all cutting, fitting or patching of his or her work that may be
required to make its several parts come together properly and fit it to receive or be


received by work of Other Contractors shown upon, or reasonably implied by, the
contract documents.


Any cost caused by ill-timed work shall be borne by the party responsible therefor.


The Contractor shall not endanger any existing work by cutting, digging or
otherwise and shall not cut or alter the work of any other contractor save with the
consent of the Consultant.


34. DELAYS


If the Contractor is delayed in the completion of the work by any act or neglect of
the Owner, Consultant or any Other Contractor or any employee of any one of
them or by changes ordered in the work, then the time of completion shall be
extended for such reasonable time as the Consultant may decide. If the
Contractor is delayed in completion of the work by labour disputes, strikes,
lock-outs, (including lock-outs decreed or recommended by a recognized
contractors' association for its members of which the Contractor is a member), fire,
unusual delay by common carriers or unavoidable casualties or without limit to any
of the foregoing by any cause of any kind whatsoever beyond the Contractor's
control, then the time of completion shall be extended for a period of time equal to
the time lost due to such delays. In addition and without limit to the foregoing, the
time of completion shall be extended because of any cause whatsoever within the
Contractor's control which the Consultant shall decide as justifying a delay for such
reasonable time as the Consultant may decide.


No such extension shall be made for delay unless written notice of claim is given to
the Consultant within seven (7) days of its commencement provided, however, that
in the case of a continuing cause of delay only one claim shall be necessary.


If no schedule is made under Article 3, no claim for delay shall be allowed on
account of failure to furnish drawings until two (2) weeks after demand for such
drawings and not then unless such claim be reasonable.


The Consultant shall not, except by written notice to the Contractor, or as provided
in Article 18, stop or delay any part of the work pending decisions or proposed
changes either by him or herself or by the Owner.
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35. OWNER'S RIGHT TO DO WORK


If the Contractor should neglect to execute the work properly or fail to perform any
provision of this Contract, the Owner, after five (5) days written notice to the
Contractor, may without prejudice to any other right or remedy he or she may have,
make good such deficiencies and may deduct the cost thereof from the payment
then or thereafter due the Contractor; provided however, that the Consultant shall
approve both such actions and the amount charged to the Contractor.


36. OWNER'S RIGHT TO TERMINATE CONTRACT


If the Contractor should be adjusted as bankrupt, or if he or she should make a
general assignment for the benefit of his or her creditors, or if a receiver should be
appointed on account of his or her insolvency or if he or she should - except in case
of recited in Article 35 - refuse or fail to supply enough properly skilled workmen or
proper materials after having received seven (7) days' notice in writing from the
Consultant to supply additional workmen or materials, or if he or she should fail to
make prompt payment to Sub-Contractors or for material or labour, or persistently
disregard laws, ordinances or the instruction of the Consultant, or otherwise be
guilty of a substantial violation of the provisions of the Contract, then the Owner,
upon the certificate of the Consultant that sufficient cause exists to justify such
action, may, without prejudice to any right or remedy he or she may have, by giving
the Contractor written notice, terminate the employment of the Contractor and take
possession of the premises and of all materials, tools, and appliances thereon and
finish the work by whatever method he or she may deem expedient, but without
undue delay or expense. In such case, the Contractor shall not be entitled to
receive the expense of finishing the work, including compensation to the
Consultant for his or her additional services, such excess shall be paid to the
Contractor. If such expense shall exceed such unpaid balance, the Contractor
shall pay the difference to the Owner. The expense incurred by the Owner as
herein provided, shall be certified by the Consultant.


37. CONTRACTOR'S RIGHT TO SUSPEND WORK OR TERMINATE CONTRACT


If the work should be stopped under an order of any court or other public authority
through no act or fault of the Contractor or of anyone employed by him or her, or if
the Consultant fails to issue a certificate in accordance with Article 27, or if the
Owner should fail to pay to the Contractor within seven (7) days of its maturing and
presentation, any sum certified by the Consultant or awarded by arbitrators, then
the Contractor may, upon five (5) days written notice to the Owner and the
Consultant, stop work and/or terminate this Contract without prejudice to any other
right or remedy he or she may have and recover from the Owner payment for all
work executed and any loss sustained upon the plant or material with reasonable
profit and damages.


38. DAMAGES AND MUTUAL RESPONSIBILITY


If either party to this Contract should suffer damage in any manner because of any
wrongful act or neglect of the other party or of anyone employed by him or her then
he or she shall be reimbursed by the other party for such damage. Claims under
this paragraph shall be made in writing to the party liable within a reasonable time
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after the first observance of such damage and not later than the time of final
certificate, except as expressly stipulated otherwise in the case of faulty work or
materials, and may be adjusted by agreement or in the manner set out in Article 43
and the party reimbursing the other party as aforesaid shall thereupon be
subrogated to the rights of the other party in respect of such wrongful act or
neglect if it be that of a third party. Should the Contractor cause damage to any
other contractor on the work, the Contractor agrees - upon due notice - to settle
with such other contractor by agreement or arbitration, if he or she will so settle. If
such other contractor sues the Owner on account of any damage alleged to have
been so sustained, the Owner shall notify the Contractor who shall defend such
proceedings at the Owner's expense and if any final order or judgement against
the Owner arises therefrom the Contractor shall pay or satisfy it and pay all costs
incurred by the Owner provided that if the Contractor becomes liable to pay or
satisfy any final order or judgement against the Owner, then the Contractor shall
have the right upon undertaking to indemnify the Owner against any and all liability
for costs to appeal, in the name of the Owner, such final order or judgement to any
and all courts or competent jurisdiction.


39. SEPARATE CONTRACTS WITH OTHER CONTRACTORS


The Owner reserves the right to let separate contracts in connection with the
undertaking of which the work is a part and the Contractor shall connect properly
and coordinate this work with that of other contractors. If any part of the
Contractor's work depends - for its proper execution or results - upon the work of
any other contractor, the Contractor shall inspect the work prior to proceeding with
his or her work as required by the Contract. Should the Contractor fail so to
inspect and report, he or she shall have no claim against the Owner by reason of
the defective or unfinished work of any other contractor except as to latent defects
not reasonably noticeable at the time of the commencement of the Contractor's
work. In letting separate contracts, the Owner shall be responsible for the
coordination of fire and the other insurance coverages and shall take all
precautions reasonably possible to avoid possible occurrence of a labour dispute
or disputes on the work.


40. ASSIGNMENT


Neither party to the Contract shall assign the Contract without the written consent
of the other.


41. SUBCONTRACTS


The Contractor agrees that the list of names of sub-contractors supplied prior to
the signing of the Contract is the list of Sub-Contractors proposed to be used to
carry out those parts of the work noted thereon and he or she shall not employ any
to whom the Consultant may reasonably object.


If the change of any name on such list is required by the Consultant and the work
has to be awarded to a higher bidder, the Contract price shall be increased by the
difference between the two bids.


The Consultant shall, on request, furnish to any Sub-Contractor wherever
practicable, evidence of the amounts certified to on his or her account.


The Contractor shall be held as fully responsible to the Owner for the acts and
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omissions of his or her sub-contractors and of persons directly or indirectly
employed by them, as for the acts and omissions of persons directly employed by
him. In view of this responsibility, the Contractor shall not be obliged to employ as
a sub-contractor or supplier any person or firm to whom he or she may reasonably
object.


Nothing contained in the contract documents shall create any contractual relation
between any sub-contractor and the Owner.


42. RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR


The Contractor agrees to bind every sub-contractor by the terms of the contract
documents, as far as applicable to his or her work.


43. ARBITRATION


In the case of any dispute arising between the Owner (or the Consultant acting on
his or her behalf) and the Contractor as to their respective rights and obligations
under the Contract, either party hereto shall be entitled to give to the other notice of
such dispute and to request arbitration thereof; and the parties may, with respect
to the particular matters then in dispute, agree to submit the same to arbitration in
accordance with the applicable law of the place of building.


Arbitration proceedings shall not take place until after the completion or alleged
completion of the work except (a) on a question of certificate for payment, or (b) in
a case where either party can show that the matter in dispute is of such nature as
to require immediate consideration while evidence is available.


44. OWNER SIGNING AUTHORITY


Mr. Alan Maynard, P. Eng. is designated as the Director for the purposes of this
agreement. The Director shall represent Government in all matters pertaining to
the Construction Project being provided pursuant to this agreement, and will
administer said agreement, and shall complete necessary approvals of all plans
and specifications provided for under this agreement on behalf of Government,
provided however, that the Director shall not be authorized to amend the terms of
the agreement.


Government may replace the Director by providing written notice, in accordance
with the notice requirements of this agreement.


End
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PROJECT: Ecole Evangeline IT Consolidation
Abrams Village, Prince County, PEI


1. GENERAL


The undersigned tenderer (hereinafter called the "Contractor") hereby offers to the
Minister of Transportation, Infrastructure and Energy (hereinafter called the "Owner") to
furnish all necessary tools, plant, services, materials and labour to execute and
complete in a careful and workmanlike manner the work set out under the Project 150-
15018 herein, which is more particularly described in the Plans and Specifications titled
“Westisle Composite High School IT Consolidation Elmsdale, Prince County, PEI” and
dated June, 2015 for the lump sum as set out in Clause 3.


The Contractor agrees:


.1 To complete the work by the date indicated in the Instructions to Bidders.


.2 That this Form of Agreement supersedes and cancels all communication,
negotiations and agreements relating to the work other than contained in
the completed tender.


.3 To use all suppliers and sub-contractors indicated on his tender unless
prior approval is received from the Engineer to make a change.


2. ADDENDA


The following addenda are included in this contract:


3. CONTRACT PRICE


3.1 The Contract Price,(the lump sum referred to in Clause 1:) which excludes
value added taxes is:


3.2 Value added (HST) (of ______ %) payable by the Owner to the Contractor
are:
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3.3 Total amount payable by the Owner to the Contractor for the construction
of the work is:


4. CORRESPONDENCE


The Owner, Engineer, Consultant, and Contractor may be contacted in writing at
the addresses below:


Owner, Engineer, & Consultant


P.E.I. Department of Transportation, Infrastructure and Energy
P.O. Box 2000
Charlottetown, P.E.I.
C1A 7N8


Contractor


5. CONTRACTOR'S ACCEPTANCE


Accepted and executed on behalf of the Contractor this
_________ day of ___________________, 20__, in the


presence of ___________________________.


________________________ __________________________
Witness Signature & Corporate Seal


6. OWNER'S ACCEPTANCE


Accepted and executed on behalf of the Owner this ______
day of _______________, 20__, in the


presence of_______________________________.


__________________________ __________________________
Witness Signature & Seal


End
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TENDER


SUBMITTED BY: __________________________________________________


ADDRESS: __________________________________________________


__________________________________________________


Phone: _______________________ Fax _____________________


DATE: __________________________


FOR: Ecole Evangeline IT Consolidation
Abrams Village, Prince County, Prince Edward Island


TO: Minister of Transportation, Infrastructure and Energy
11 Kent Street
P.O. Box 2000
Charlottetown, P.E.I.
C1A 7N8


HAVING examined the drawings and specifications for this project as well as any
addenda issued, we hereby offer to furnish all materials and labour necessary for the full
and proper completion of:


"Ecole Evangeline IT Consolidation
Abrams Village, Prince County, Prince Edward Island”


INCLUDING all prime cost allowances, or other taxes in force at this date excluding
HST; but not including any additional or deductible allowance or taxes which may be
applicable subsequent to this date, and which shall be payable by or to the Owner, in
accordance with the above mentioned documents, for the sum of:


____________________________________________Dollars ($___________)


in lawful money of Canada.
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In submitting this tender we recognize the necessity to complete the information
requested on any appendices, as well as the right of the Owner to accept any tender at
the price submitted on the condition that revised tenders will not be called for if minor
changes are made.


This tender includes the following addenda:


Addendum # Date Initial


_____________________________________________________________


_____________________________________________________________


_____________________________________________________________


_____________________________________________________________


ALTERNATIVE PRICES


The following are our prices for the Alternative Work listed here under. Such Alternative
Work and amounts are NOT included in the Base Bid. HST included.


* All conditions of the specification are to apply to complete the Installation.


Description of Alternative Work Effect on Base Bid ($)


Specified Product Alternative Product Addition Deduction
(Base Bid) _


1._____________ _______________ ________ ________


2._____________ _______________ ________ ________


If we are notified of the acceptance of this tender within the above specified time we will:


Enter into a formal contract agreement with the Owners.


Furnish a general analysis of the contract sum, the total aggregating the amount of our
tender.


Provide a construction schedule and complete the entire work on or before the dates
stated.
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Our tender includes the following sub-contractors and suppliers, (own forces may be
used).


Carpentry ____________________________________


Door/Hardware ____________________________________


Cutting and Patching ____________________________________


Masonry ____________________________________


Roofing ____________________________________


Firestopping ____________________________________


Select Demolition ____________________________________


Electrical ____________________________________


Mechanical ____________________________________


_____________ ____________________________________


_____________ ____________________________________


________________________________________
Submitted by (Name of Bidder)


_________________________________________
Authorized Signature


(SEAL)


End
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1 References


.1 CSA S269.1 - [1975] Falsework for Construction Purposes.


.2 CAN/CSA-S269.2-[M87] Access Scaffolding for Construction Purposes.


2 Construction Safety Measures


.1 Observe construction safety measures of:
.1 National Building Code 1995, Part 8
.2 National Fire Code of Canada
.3 Provincial Government, including but not limited to the:


.1 Provincial Building Code Act


.2 Occupational Health & Safety Act revised Statutes of Prince
Edward Island 1988 (including any amendments to
December 20, 2000) and regulations.


.3 Workers’ Compensation Act


.4 Fire Prevention Act


.5 Dangerous Goods Transportation Act


.6 Industrial Best Practices for Equipment Isolation and Lockout
Policy


.2 In case of conflict or discrepancy the more stringent requirement shall
apply.


.3 Maintain clear emergency exit paths.


.4 Ensure that employees working on this specific project have met training
requirements as legislated by the Prince Edward Island Occupational
Health and Safety Act and its regulations.


.5 Where reference is made to jurisdictional authorities, it shall mean all
authorities who have within their constituted powers the right to enforce
the laws of the place of the building or workplace.


3 Overloading


.1 Ensure no part of Work is subjected to loading that will endanger its safety
or will cause permanent deformation.


4 Falsework


.1 Design and construct falsework in accordance with CSA S269.2.


5 Hoists & Cranes


.1 Operate such equipment only by qualified hoist or crane operators, and
maintain current inspection certificate.
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6 Scaffolding & Fall Arrest


.1 Design and Construct Scaffolding in accordance with CSA S269.2.


.2 Each user of scaffolding shall examine scaffolding for sufficiency before
using it. He shall make it secure, or shall notify the Contractor in Writing
that he will not commence work until it is made secure.


.3 Comply with the requirements of the Fall Protection & scaffolding
Regulations, Province of Prince Edward Island 1988.


7 Equipment & Tools


.1 Each user of equipment or tools shall be appropriately trained and be
responsible to examine for sufficiency before use. Make equipment and
tools safe if necessary, or notify the Contractor in writing that user will not
commence work with such tools until it is made safe.


8 WHMIS


.1 Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage, and
disposal of hazardous materials; and comply regarding labelling and
provision of material safety data sheets.


.2 Have a copy of WHMIS data sheets available at the workplace on delivery
of materials.


9 Hazardous Material


.1 Should material resembling hazardous materials [other than those
identified with the Contract Documents], including but not limited to spray
or trowel applied asbestos, be encountered in course of work; stop work
immediately. Do not proceed until written instructions have been received
from Consultant.


.2 Any material which contains asbestos that is disturbed or removed during
construction work (see Asbestos Content Report), shall be removed in
accordance with the regulations set out by the Occupational Health &
Safety Act. All costs for proper cutting, removal and disposal of all
asbestos on this contract shall be included in Tender. Refer also to
Section 01900.


.3 Where work entails use, storage, or disposal of toxic or hazardous
materials, chemicals and or explosives, or otherwise creates a hazard to
life, safety, health, or the environment; work shall be in accordance with
the Jurisdictional Authority.


10 Site Cleaning


.1 Except where special permission is obtained, maintain clear access on
public sidewalks and roads.
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.2 Maintain walks and roads clear of construction materials and debris,
including excavated material. Clean walks and roads as frequently as
required to ensure that they are cleared of materials, debris and
excavated material.


.3 Remove snow and ice from public sidewalks.


11 Fire Safety Requirements


.1 Enforce fire protection methods, good housekeeping and adherence to
local and underwriter’s fire regulations including, but not limited to, Fire
Protection Act and the Provincial Building Code Act. Provide UL approved
fire extinguishers, and other fire fighting services and equipment, except
where more explicit requirements are specified as the responsibility of
individual Sections.


.2 Hot Work will not be permitted on or within the building structure, tanks, or
confined spaces, except as outlined herein. Prior to conducting hot work,
a hot work permit shall be prepared and submitted. An example format for
a hot work permit shall be included in the Safety document submission.
The permit shall describe compliance with the following procedures. After
tank or confined space interiors or building areas have been
decontaminated, hot work may be conducted only when the tank or
confined space is inverted. Hot work shall not be performed unless
monitoring indicates atmospheres within and immediately surrounding are
less than 8% oxygen inside less than 10% of the LFL outside; continuous
monitoring shall continue until the hot work is completed. The hot work
prohibition includes welding, cutting, grinding, sawing, or other similar
operations which could be expected to potentially generate combustion-
producing temperatures or sparks, or which could produce potentially
hazardous fumes or vapors. An individual at each hot work site shall be
designated as a fire watch. This person’s sole responsibility shall be to
monitor the hot work and have immediate access to at least two (2) twenty
pound fire extinguishers located at each hot work site. All extinguishers
shall be currently inspection tagged, approved safety pin and tamper
resistant seal. A new permit shall be obtained at the start of each work
shift during which hot work will be conducted.


.3 Smoking permitted in designated areas only. Exercise care in the use of
smoking materials.


.4 Advise Fire Chief in the area of Work of any work that would impede fire
apparatus response, including but not limited to violation of minimum
overhead clearance prescribed by the fire chief, erecting of barricades and
digging of trenches.


.5 Fire Separations:


.1 Ensure that fire separations are installed to maintain total integrity
and that they are not breached by Work following their installation.


.2 Replace fire separations which have suffered a lessening of their
required rating during construction.
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.6 Ensure nothing subverts the integrity of fire protection provided for the
building structure.


.7 Coordinate work of all sections so that they do not encroach on space
required for fire protection and it’s installation. Ensure that fire protection
damaged during construction is totally replaced.


12 Reporting Fires


.1 Know the location of the nearest fire alarm box and telephone, including
the emergency phone number.


.2 Report immediately all fire incident to the fire department as follows:


.1 Activate nearest fire alarm box, or


.2 Telephone 911


.3 Where fire alarm box is exterior to building, the person activating
the fire alarm box shall remain at the box to direct Fire Department
to scene of the fire.


.4 When reporting a fire by telephone, give location of fire, name or
number of building and be prepared to verify the location.


13 Environmental Protection


.1 Ensure that pollution and environmental control of
construction activities are exercised during the Work to requirements of
the federal and provincial environmental acts; including, but not limited to,
the Prince Edward Island Environmental Protection Act.


14 Safety Document Submission


.1 Ensure Safety Document Submission applies to Work of this specific
project and site.


.2 Submit two copies of Safety Document at the Pre-Construction Meeting.
Do not commence Work nor deliver material on-site prior to submission.


.3 Include in Safety Document submission specific information detailing the
methods and procedures to be implemented ensuring adherence to the
acts, regulations, codes and policies specified in this section and to:


.1 Ensure the health and safety of persons at or near the Work;
including, but not limited to, the Public.


.2 Ensure the measures and procedures of the regulatory agencies
specified are carried out.


.3 Ensure every employee, self-employed person and employer
performing Work under this contract complies with the regulatory
agencies specified.


.4 Where changes to the methods and procedures in the execution of
work change submitted safety methods and procedures, modify
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submitted Safety Documentation and submit modifications, in
writing to the Consultant and Minister prior to implementation.


15 Safety Document Organization


.1 Organize information in the form of an instructional
manual as follows:
.1 Place in binders of commercial quality, 8-1/2"x 11"x3" maximum


ring size.
.2 Cover: Identify binder with typed or printed title “Project Safety


Document” and list the title of project.
.3 Provide tabbed fly leaf for each separate heading, with typed


heading on tab.
.4 Where drawings are within the safety document, provide with


reinforced punched binder tab. Bind in with text; fold in larger
drawings to size text pages.


.5 Arrange content under Safety Document headings specified herein.


16 Safety Document Headings


.1 Employee Safety Training
.1 Place, under this heading, a statement indicating employees


working on this specific project have met specified training
requirements.


.2 Company Safety Policy
.1 Place, under this heading, information pertaining to the


company’s policy and commitment to Occupational Health
and Safety, including the responsibilities of management,
supervisors and workers.


.3 Company Safety Rules in General Terms
.1 Place, under this heading, information of a general, global


nature, applying to every work environment where the
company has staff and pertaining to rules directing
compliance to policy. For example state company safety
rules with respect to use of hard hats, safety glasses, safety
foot ware, CSA approval on such items, use of alcohol or
non-prescription drugs.


.4 Hazard Assessment
.1 Place, under this heading, information identifying possible


hazards specific to this project and identify safe methods
and procedures for the execution of work to ensure safety in
the work place.


.2 Arrange contents of this heading by technical section
number on the project manual.


.5 Emergency Action Plan
.1 Place, under this heading, information detailing action to be


taken in the event of various emergencies.







Ecole Evangeline Safety Requirements Section G
IT Consolidation Page 6
Abrams Village, PEI July, 2015


.2 Arrange content under the following sub-headings:
.1 First Aid


.1 Include information concerning
establishment of a First Aid Station, related supplies,
staff awareness of location and staff training in First
Aid Care of Casualties.


.2 Contact of Emergency Support Groups:
.1 Include relative information including


phone location for emergency use, the
emergency telephone numbers (and
their location) for the various
organizations which must be contacted
in case of an emergency, and staff
training in procedures.


.3 Cessation of Work:
.1 Include relative information how work


cessation during emergencies is
handled and communicated to persons
present on site.


.6 Joint Occupational Health & Safety
Committee Representative:


.1 Place under this heading information
detailing membership and terms of
reference.


17 Safety Officer


.1 Provide a Safety Officer at the work site to perform safety management,
surveillance, inspections, and safety enforcement for the contractor. The
Safety Specialist shall be the safety “competent person.” The Safety
Officer shall be at the work site at all times whenever work or testing is
being performed, shall conduct daily safety inspections.


.1 Qualifications


.a Qualifications of Safety Officer:


.1 Ability to manage the on-site contractor safety program
through appropriate management controls.


.2 Ability to identify hazards and have the capability to expend
resources necessary to abate the hazards.


.3 Must have worked on similar types of projects that are equal
to or exceed the scope of the project assigned with the same
responsibilities.


.4 Shall, as a minimum, have attended a recognized training
qualification program including at least 40 hours of
classroom instruction.







Ecole Evangeline Safety Requirements Section G
IT Consolidation Page 7
Abrams Village, PEI July, 2015


b. Qualifications of Qualified Person, Confined Space Entry.
The qualified person shall be capable (by education and
specialized training) of anticipating, recognizing, and
evaluating employee exposure to hazardous substances or
other unsafe conditions in a confined space. This person
shall be capable of specifying necessary control and
protective action to ensure worker safety.


c. Qualification of Crane Operators must be submitted to the
consultant for approval and must be authorized to operate
the crane.


.2 Meetings
a. Preconstruction Conference


The safety officer shall attend the preconstruction
conference. (see outline attached).


b. Meeting on Work Procedures
Meet with Contracting Officer to discuss work procedures
and safety precautions required by the APP. Ensure the
participation of the contractor’s superintendent, the quality
control, and representatives of each subcontractor or trade
performing work at the site.


.3 Weekly Safety Meetings
Hold weekly at the project site. Attach minutes showing
contract title, signatures of attendees and a list of topics
discussed.


.4 Work Phase Meetings
The appropriate activity hazard analysis shall be reviewed
and attendance documented by the Contractor at the
preparatory, initial, and follow-up phases of quality control
inspection.


.5 New Employee indoctrination
New employees will be informed of specific site hazards
before they begin work. Documentation of this orientation
shall be kept on file at the project site.


End
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PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST


Use this text as a guideline for completing the attached checklist. This checklist is a
general, pre-construction review of the contractor safety program, as well as an
information session to identify what the P.E.I. Department of Transportation and
Infrastructure Renewal (TIR) requires of our contractors. Where the item requires a
submission, ensure that it is received. If the item does not apply, enter N/A for not
applicable.


The following information will assist you in establishing what will be reviewed in each
section.
1. Safety Policy: Each employer is required by law (in Prince Edward Island) to


have a safety policy and program and to implement that policy. TIR will ask for
and receive a copy of that program.


2. Safety Representative: Each contractor is required to advise TIR who their
safety representative is. That representative has duties as described in


the Occupational Health and Safety Act.


3. Emergency Procedure: Each contractor must have a site specific layout and
emergency plan complete with emergency phone numbers.


4. Employee Orientation: Each and every person working for a contractor,
including sub-contractors, will be given an orientation to familiarize them with the
site safety program. Unless otherwise specified, each sub-contractor is
responsible for the orientation of their workers.


5. Safe Work Plan: Most contractors are involved in tasks that subject workers to
hazards. In order to ensure that these workers are secured from hazard, the
contractor will supply TIR with a written safe work plan which affords protection
against the hazards. This plan must be signed by a company representative and
communicated to the workers involved in the task.


6. Personal Protective Equipment Review: Advise that all workers require CSA
Class “B” hard-hat, CSA “Green patch” (eight inch) footwear, eye, ear, and
respiratory protection as required (boots and hat at all times).


7. Fall Protection: Fall restraint or fall arrest protection required where a fall of 2.4
meters ( 8 feet ) or more is possible. NO EXCEPTIONS.


8. Housekeeping: Advise of daily, or as needed, clean-up requirements.


9. Tool Box Talks: Each contractor is required to conduct weekly safety meetings
with their forces and advise TIR they have been done.


10. Material Handling/Storage: Advise contractor about storage areas and handling
of material so as not to endanger their worker or another worker. Stacked
material to be banded, chained, blocked, or otherwise secured.


11. Landing Platforms: Advise contractor about movement of material on or off
platforms. All material to be secured. Platform gates or chains to be kept closed
at all times workers are on platform. If not possible, worker to be tied off with fall
restraint system independent of platform.


12. WHMIS Training: Receive verification that all contractor workers are trained and
that the contractor submits their MSDS.


13. GFCI: Advise contractor that all tools are required to have ground fault circuit
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interrupters (where electricity is supplied by contractor).


14. Accident Investigations: Any injury to any of their workers must be investigated
and reported to TIR.


15. Verbal, Written, Gone: Explain Zero Tolerance Program.


16. Joint/Worker Safety Committee: Sites of over 20 workers must establish a
safety committee; over 50, an additional worker committee. Workers required to
attend committee meetings will do so and not be prevented by employers.


17. Fire Protection: All trades involved in performing hot work of any kind are
required to provide fire protection at the work location.


18. Guardrails: Advise contractors that where temporary removal of guardrails is
necessary, the area around them must be cordoned off with a barrier. Guardrails
must be replaced as soon as possible.


19. First Aider: Each contractor is required to have a first aid kit and trained first
aider. Employer must name their first aider.


20. Visitors: Advise contractor that any visitors to site must be suitably protected
from hazard. They must wear hard hat, safety vest, and proper safety footwear
while on site.


21. Task Lighting: Review responsibilities of task specific lighting (who provides it).


22. Swamper/Riggers Competency: Where cranes are used, the contractor must
use a swamper/rigger. They shall provide TIR with a written statement
identifying, by name(s), their rigger and that the named person is a competent
worker as described in the construction regulations.


23. Scaffolds: Review scaffold building requirement:
 Use all braces required by design.
 Access ladder for platform over 1.5 meters.
 Full width platform if height over 3 meters ( ten feet. )


(PEI Regulations require double planks)
 Full guardrails and toeboards.
 Tied in three times base dimension or use of outriggers.
 Engineered over 50 feet in height (standard frame type).


24. Elevating Work Platforms:
 All boom and scissors lifts required to be CSA approved and


have approval on machine.
 Operators manual required on machine at all times.
 Maintenance record on machine at all times.
 Operator must receive training in operation of equipment.
 Fall protection must be used at all times on a boom lift.
 Fall protection required to be used on scissors lift when unit


is being moved.


25. Protruding Rebar: Installer’s of reinforcing steel must protect the protruding
hazard or make arrangements to have it protected. Removal of protective
coverings for task purposes only is allowed, however, protective covering must
be replaced as soon as possible.


26. WCB Clearance Certificates: Advise contractor that TIR will not release any
funds for payment until Workers Compensation Board Clearance Certificate has
been received by TIR.
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PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST


PROJECT: DATE:


CONTRACTOR:


WORK BEING PERFORMED:


(Print name and title) (Print name and title)


E-D Project Manager/Superintendent
(Sign)


Contractor Representative
(Sign)


Means Yes  Means No


1. Safety Policy Submitted  13. GFCI Requirements 


2. Safety Representative  14. Accident/Incident 
Investigations Notification


3. Emergency Procedure Review  15. Verbal, Written, Gone 


4. Employee Orientation  16. Joint/Worker Safety
Committee 


5. Written Safe Work Plan  17. Fire Protection 
Submitted


6. Personal Protective  18. Guardrails 
Equipment Review


 Hard Hats & Footwear 19. First Aider on Staff 
 Safety Glasses - Name Supplied
 Hearing
 Dust & Fumes 20. Visitors & Safety Equip. 


7. Fall Protection  21. Task Lighting 


8. Housekeeping  22. Swampers/Riggers 
Competency (in writing)


9. Tool Box Safety Talks  23. Scaffolds 
(Weekly)


10. Material Handling/Storage  24. Elevating Work Platforms 


11. Landing Platforms  25. Protruding Rebar Protection 


12. WHMIS Training Verification  26. WCB Clearance Certificate 
- MSDS Received


End







Ecole Evangeline General Instructions Section 1A
IT Consolidation Page 1
Abrams Village, PEI July, 2015


1. GENERAL


a. The General Contractor is to provide each item and properly execute all
work as specified herein, indicated by drawings, specifications, addenda,
or change orders issued with respect to this Project.


b. The General Contractor shall co-ordinate, administer and supervise all
work and material acquisition unless noted otherwise in either the
Specifications or Drawings. Faulty work by any Section which could have
been avoided by proper co-ordination and/or supervision by the General
Contractor will not be accepted.


c. Unless specified otherwise, the provisions of this Section shall apply to all
Sections of the specifications.


d. Study all Contract documents to determine additional work required by
your section on which the work of other sections depends.


e. Establish rates of wages and conditions of work in accordance with the
Industrial Standards Act of the Province of Prince Edward Island.
Wherever possible give preference to local labour.


f. Workmanship shall be of highest quality in accordance with best standard
practice for this type of work, except where specified more precisely.


2. SPECIFICATION FORMAT


a. These specifications are not intended as a detailed description of
installation methods but serve to indicate particular requirements in the
completed work.


b. Conform to the latest edition of the National Building Code, together with
all its related supplements, hereinafter referred to as the "Code" or "code".
Where Drawings and Specifications exceed code requirements provide
such additional requirements.


c. Where a material is designated on Drawings or in the Specifications for a
certain application, unless otherwise specified, that material shall conform
to standards designated in the latest edition of the National Building Code
and any other Code, Act or Bylaw of Provincial or Local Application
provided that in the case of conflict or discrepancy the more stringent
requirement shall apply. Similarly, unless otherwise specified, installation
methods and standards of workmanship shall also conform to standards
invoked by the aforementioned code. Where no particular material is
specified for a certain use, the bidder shall select from the choice offered
in the code in each case.


d. References to codes, standards, including manufacturers direction for
installation shall be the latest edition thereof.
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e. Provide a copy of all certificates of acceptance issued by Provincial or
Local authorities.


f. Parts of the specification are written in short form, therefore it is
understood that where a component of the work is stated in a heading
followed by a material or operation, the words "Shall be", "Shall consist of"
or similar words or phases are implied which denote complete supply and
installation of such materials of operations for the component of work
designated by the heading.


g. Where the aforementioned Code or this specification does not provide all
information necessary for complete installation of any item, then the
manufacturer's instructions for first quality workmanship shall be strictly
complied with.


h. Where words in the Contract Documents occur in the singular number,
they shall be taken as plural where applicable in accordance with the
quantities required to satisfy the requirements of the Contract.


3. STANDARDS AND DEFINITIONS


a. Where a reference is made to specification standards produced by various
organizations, conform to latest edition of standards, as amended and
revised to date of Contract.


b. Have a copy of each specified standard which relates to your work
available on the Site to be produced immediately on the Consultant’s
request.


4. CO-OPERATION


a. Co-operate with and co-ordinate with other trades as required for the
satisfactory and expeditious completion of the work. Take field
dimensions relative to this work. Fabricate and erect work to suit field
dimensions and field conditions. Provide all forms, templates, anchors,
sleeves, inserts and accessories required to be fixed to or inserted in the
work and set in place or instruct the related trades as to their location.
Pay the cost of extra work caused by and make up time lost as the result
of failure to provide the necessary co-operation, information or items to be
fixed to or built in, in adequate time.


b. This Section shall provide other Sections with and be responsible for
levels and dimensions which other sections require for establishing proper
locations for their work.


5. MATERIAL STORAGE AND HANDLING


a. Store packaged materials in original, undamaged condition with
manufacturers' labels and seals intact. Handle and store materials in
accordance with manufacturers' and suppliers' recommendations and in a
manner to prevent damage to materials during storage and handling.
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6. SITE VISIT


a. All bidders submitting tenders for this work shall first examine the site and
all conditions therein. All tenders shall take into consideration all such
conditions as may affect the work under this contract, no claims for extras
resulting from conditions existing at the time of tender will be accepted by
the Owner.


7. EXAMINATION


a. All trades shall examine the existing conditions upon which their work
depends. Report to the General Contractor with a copy to the consultant
in writing defects in such work. The application of their work, or any part
of it, shall be deemed acceptance of the work upon which their work, or
that part of it which has been applied depends.


b. Drawings are, in part, diagrammatic and are intended to convey scope of
work and indicate general and approximate location, arrangement and
sizes of building components.


8. CONSTRUCTION SAFETY


a. Observe construction safety measures of the latest edition of the National
Building Code Part 8, Provincial Government Workers/ Workers
Compensation Board and municipal authority provided in any case of
conflict or discrepancy more stringent requirements shall apply.


b. Comply with requirements of FCC no. 301.


c. Ensure no part of Work is subjected to loading that will endanger its safety
or will cause permanent deformation.


d. Design and construct falsework in accordance with CSA S269.2.


e. Operate such equipment only by qualified hoist or crane operators, and
maintain current inspection certificate.


f. Design and Construct Scaffolding in accordance with CSAS269.2.


g. Comply with the requirements of the Fall Protection & scaffolding
Regulations, Province of Prince Edward Island 1988.


h. Each user of equipment or tools shall be appropriately trained and be
responsible to examine for sufficiency before use. Make equipment and
tools safe if necessary, or notify the Contractor in writing that user will not
commence work with such tools until it is made safe.


i. Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage, and
disposal of hazardous materials; and comply regarding labelling and
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provision of material safety data sheets.


.1 Have a copy of WHMIS data sheets available at the workplace on
delivery of materials.


9. PROTECTION


a. Take reasonable and required measures, including those required by
authorities having jurisdiction to protect the public and those employed on
work from bodily harm and to protect adjacent public and private property
from damage. Make full restitution for such harm and damage resulting
from failure to take adequate protective measures. Make good damage to
work from whatever cause.


b. Take all necessary precautions to guard site, premises, materials and the
public at times other than when supervised work is in progress.


c. Provide and maintain in working order, suitable Underwriters' labelled, fire
extinguishers and locate in prominent positions to approval of authorities
having jurisdiction.


d. Provide all signs, ramps, barricades and hoarding and protective
measures necessary to the safe execution of the work and protection of
the public.


e. Protect, relocate and maintain existing, active services wherever they are
encountered. Wherever inactive services are encountered, cap them off
and remove the unwanted portion, with the approval of the authorities
having jurisdiction or the public utility concerned, in the manner approved
by them.


f. All trades shall protect previously installed work while carrying out their
own work.


g. Damaged work shall be made good by appropriate trades but at the
expense of those causing damage.


h. Attach and fasten fixtures and fittings in place in safe, sturdy, secure
manner so that they cannot work loose or fall or shift out of position during
the occupancy of building as a result of vibration or other causes in normal
use.


i. Protect existing buildings, landscaping, curbs, roads and lanes and
utilities. If, during work, any buildings, landscaping, curbs, roads and
lanes are damaged, repair or replace them at no extra expense to the
Owner.


j. Provide safety helmets for Consultants, Owner's representatives and any
other authorized visitors to site if required.


10. FASTENINGS


a. Supply all fastenings, anchors and accessories and adhesives required for
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fabrication and erection of the work.


b. Exposed metal fastenings and accessories shall be of same texture,
colour and finish as base metal on which they occur.


c. Exterior anchors for windows and roofing sheet metal and anchors
occurring on or in an exterior wall shall be noncorrosive or hot dip
galvanized steel.


d. Anchoring and fastening devices or adhesive shall be of appropriate type
and shall be used in sufficient quantity in such a manner as to provide
positive permanent anchorage of the unit to be anchored in position.
Install anchors at spacing to provide for required load carrying capacity.


e. Keep exposed fastenings to a minimum, evenly spaced and neatly laid
out.


f. Supply adequate instructions and templates and, if necessary, supervise
installation where fastenings or accessories are required to be built into
work of other trades.


g. Fastenings shall be of permanent type. Wood plugs are not permitted.


h. Fastenings which cause spalling or cracking of material to which
anchorage is being made are not permitted.


i. Do not use powder actuated fastening devices which are stressed in
withdrawal on any part of this work without written approval from the
Consultant. Take particular stringent safety precautions when using
powder actuated fastenings. Only low velocity plunger-type are permitted.


11. CUTTING, FITTING, AND PATCHING


a. All cutting and patching shall be the responsibility of the General
Contractor.


b. All excavation backfilling and concrete work required to complete the work
of Section 15 and or Section 16 shall be the responsibility of the General
Contractor.


c. Where new work connects with existing and where existing work is
altered, cut and patch and make good to match existing work.


d. Make cuts with clean, true, smooth edges. Make patches inconspicuous in
final assembly.


12. EXISTING SERVICES


a. Where work involves breaking into or connecting to existing services,
submit work schedule sufficiently in advance to allow coordination of
possible interruption with the Owner. Confirm each interruption 24 hours
immediately prior to scheduled date of implementation.
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13. ENVIRONMENTAL PROTECTION


a. Ensure that pollution and environmental control of construction activities
are exercised during the work to requirements of the federal and provincial
environmental acts; including, but not limited to, the Prince Edward Island
Environmental Protection Act.


14. HAZARDOUS MATERIAL


a. Should material resembling hazardous materials [other than those
identified within the Contract Documents], including, but not limited to
spray or trowel applied asbestos, be encountered in course of work; stop
work immediately. Do not proceed until written instructions have been
received from Consultant.


b. Any material which contains asbestos that is disturbed or removed during
construction work (see Asbestos Content Report ( where applicable)),
shall be removed in accordance with the regulations set out by the
Occupational Health & Safety Act. All costs for proper cutting, removal
and disposal of all asbestos on this contract shall be included in Tender.
Refer also to Section 2C (as applicable) .


c. Where work entails use, storage, or disposal of toxic or hazardous
materials, chemicals and or explosives, or otherwise creates a hazard to
life, safety, health, or the environment; work shall be in accordance with
the Jurisdictional Authority.


15. CLEANING


a. All rubbish and construction debris must be removed from all the site on a
regular basis, so that the site is maintained in a clean, safe condition.
Materials removed are to be disposed of in a manner acceptable to the
Provincial Department of Environment and Energy.


b. Vacuum clean all areas prior to painting and close all areas after
completion of painting to restrict access to authorized persons.


c. On completion of work, by other trades, mop clean all resilient flooring
strip using wet method to remove all layers of new or existing finish.
Reseal with one coat sealer and two coats wax ( wax to contain a
minimum of 22% solids). Vacuum Clean all carpets. All cleaning to be
carried out by competent cleaners.


d. Dust and clean all surfaces including glass ( interior and exterior), doors
and hardware.


e. Arrange and pay for replacement of heating, ventilation and air
conditioning filters if operated during construction.


16. FIRES


a. Do not light fires of any sort to burn rubbish resulting from the work.
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17. ACCESS TO SITE


a. Access to site shall be directed by the Consultant.


18. SITE LIMITS


a. The limits of the site are shown on the drawings and all activity relating to
the contract shall be confined within these limits.


19. MAINTENANCE MANUALS


Prior to the issuance of the final certificate the following items shall be
assembled and incorporated into a three-ring binder complete with table of
contents:


a. All warranties and guarantees submitted by manufacturers.


b. The printed or typewritten copies of recommended maintenance
procedures for all items requiring regular maintenance.


c. A copy of all approved Shop drawings.


20. PERMITS


Obtain and pay for all required permits, licenses, and inspections; required
by applicable laws and regulations. Except the building permit which will
be paid for by the Owner.


21. TOBACCO PRODUCT USAGE BAN


The use of Tobacco products is not permitted within the building or property.


a. Property - Includes all lands and buildings under the control of
the department of health.


b. Tobacco Products - Includes cigarettes, cigars, pipes, chewing
tobacco, snuff, and any other products containing or reasonably
resembling tobacco or tobacco products except approved cessation
products used in approved cessation programs.


c. Tobacco Usage Ban - Includes smoking, chewing, dipping or
any other form of use of tobacco products.


End
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1. CUTTING AND PATCHING


a. Cut, patch and make good to leave work in a finished condition where new
work connects with existing.


b. Sections responsible for various categories of cutting and patching are as
follows:


1. All cutting and patching shall be the responsibility of the General
Contractor.


c. Carry out cutting and patching in the following manner:


1. Regardless of which Subcontractor or Section of the specifications
is responsible for any portion of cutting and patching work, in each
case tradesmen qualified in the work being cut and patched shall
be employed to carry out or supervise this work to ensure that it is
correctly done.


2. Where new work connects with existing and where existing work is
altered, cut and patch and make good to match existing work.


3. Do not cut, drill or sleeve load-bearing members without first
obtaining The Consultant’s written authority for each condition.


4. Drill work carefully, leaving clean hole not larger than required.
This applies to both new and existing work.


5. Cut holes after they are located by trades requiring them.


6. Bulkheads to be constructed with steel studs, furring and seam
filled gyproc.


7. Make cuts with clean, true, smooth edges. Make patches
inconspicuous in final assembly.


8. Co-ordinate work of your Section with work of other Sections,
taking into account existing installations to assure best
arrangement of components in available space. For critical
locations consult with Consultant before commencing work.


9. At penetrations of fire rated ceilings, walls and floor/roof
assemblies, completely seal voids with fire rated material, fill
thickness of constructed element


END
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1. GENERAL


.1 This section shall be responsible for the demolition and removal of items
indicated on the drawings and those which must be demolished to allow
for new construction, including mechanical or electrical components,
which will be demolished under the supervision of the section
sub-contractor.


2. PROTECTION


.1 Prevent movement, settlement or damage of structures and parts of
existing building to remain. Provide bracing, shoring and underpinning as
required. Make good damage caused by demolition.


.2 Take precautions to support affected structures and, if safety of building
services appears to be endangered, cease operations and notify Architect.


.3 If during the demolition work a situation should develop or a condition be
exposed which has the potential to endanger the safety of the occupants
or users of the building or structure in which demolition work is being
carried out, or occupants or users of adjoining buildings or structures, the
Contractor will cease operations, take whatever emergency action, in the
Contractor's opinion, is required to ensure the immediate safety of the
occupants or users of these buildings or structures, and notify the
Engineer before continuing with the work.


3. DESCRIPTION OF WORK


.1 Perform all demolition removal and restitution as indicated, implied and
required to properly complete the work of this contract.


.2 Refer closely to drawings and specifications to determine extent of
demolition requirement.


.3 Demolition drawings serve only as a guide to demolition requirements.
Location of new components and finishes where components exist implies
removal of such components prior to new construction.


.4 Demolition of existing components, required to facilitate construction of
new work is required.


4. EXECUTION


.1 Dispose of demolished materials in accordance with authorities having
jurisdiction.
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.2 Do not disrupt active or energized utilities and services.


.3 At the end of each days work leave the site in a safe condition, with no
danger of any component toppling or falling.


.4 Remove existing equipment, services, and obstacles where required for
refinishing or making good of existing surfaces, and replace as work
progresses.


.5 Do not sell or burn materials on site.


.6 Remove contaminated or dangerous materials, as defined by authorities
having jurisdiction relating to environmental protection, from site and
dispose of in safe manner to minimize danger at site or during disposal.


.7 All demolished materials become the property of the Contractor, unless
indicated otherwise, and are to be removed from the site and disposed of
in a manner and in a location acceptable to Provincial Authority governing
such disposal.


End
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1.0 GENERAL


1.1 This section will supply and install all steel hollow metal frame to suit
doors indicated on the plans and in this specification.


1.2 Shop Drawings


.1 Submit shop drawings for approval.


.2 Indicate dimensions, each frame type, material, core thickness,
reinforcements, location of anchors, exposed fasteners and
finishes.


2.0 MATERIALS


2.1 Sheet steel: Commercial grade steel to ASTM A366-72, Class 1 finished
to ASTM A526 W25 (wiped) zinc finish.


.1 Frames: 1.6 mm base thickness steel.


.2 Floor anchors, channel spreaders and wall anchors: minimum 1.6
mm base thickness steel.


.3 Guard boxes: minimum 0.8 mm base thickness steel.


.4 Glazing stops: minimum 1 mm base thickness steel, screw fixed,
tamper proof.


2.2 Reinforcing channel: to CSA G40.21, type 300W.


2.3 Door bumpers: black neoprene double stud.


2.4 Primer: to CSGB 1-GP-181M+Amdt-Mar-78.


3. FABRICATION


3.1 Fabricate frames as detailed and indicated on drawings to Canadian Steel
Door and Frame Manufacturers’ Association, “Canadian Manufacturing
Specifications for Steel Doors and Frames”, most recent edition; except
where specified otherwise.


3.2 Cut mitres and joints accurately and weld continuously on inside of frame
profile.


3.3 Grind welded corners and joints to flat plans, fill with metallic paste filler
and sand to uniform smooth finish.


3.4 Touch up frames with primer where galvanized finish damaged during
fabrication.


3.5 Frames to be the wrap around type and be supplied with anchors to suit
the adjacent wall construction. Provide butt type frames with suitable
anchors if indicated or required.
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3.6 Provide adjustable jamb anchors for fixing at floor.


3.7 Reinforce heads of frames wider than 1200 mm. Reinforce frame where
door coordinators are to be attached.


3.8 All frames will be blanked, drilled reinforced and tapped to receive mortise
hardware as per templates. The frames will also be reinforced to receive
surface hardware as indicated on the hardware list. For proper
adjustment, drilling and tapping for surface applied hardware will be made
on site by the door erectors.


.1 Hinge reinforcement to be 10 gauge steel.


.2 All other reinforcements to be 14 gauge steel.


3.9 Install 3 bumpers on strike jamb for each single door and 2 bumpers at
head for pairs of doors.


3.10 For exterior systems, construct thermally broken frames using steel core,
separating exterior portion of frame from the interior portion with polyvinyl
chloride thermal breaks. All voids to be filled with batt insulation.


3.11 Install 1.6 mm base thickness steel frames to interior openings 1200 mm
or less in unsupported width.


3.12 Install 2.0 mm base thickness steel frames to interior openings over 1200
mm in unsupported width.


3.13 Where shown on plans or door schedule, fire rated pressed steel frames
shall be supplied in strict accordance with Underwriters Laboratories
labels Class A - 3 hours, Class B - 1 1/2 hours, and Class C - 3/4 hours.
Each door must bear the ULC approved label and also must have the
name of the manufacturer stamped on each leaf.


4. INSTALLATION


.1 Set frames plumb, square, level and at correct elevation.


.2 Secure anchorages and connections to adjacent construction.


.3 Brace frames rigidly in position while building-in. Install temporary
horizontal wood spreader at third points of door opening to maintain frame
width. Provide vertical supports at centre of head for openings over 1200
mm wide. Remove temporary spreaders after frames are built-in.


.4 Make allowances for deflection of structure to ensure structural loads are
not transmitted to frames.


End
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1. GENERAL


This section shall supply and install all the wood doors, required on this project
and indicated on the plans and in this specification.


2. MATERIAL


.1 All door material and construction shall conform to CSA D132.2 - M1977
and to ULC requirements where fire rated doors are required.


.2 Doors shall have a framed solid core of extruded particle board with a
minimum density of 449 kg/m3.


.3 Faces shall be paint grade 3 ply birch veneer.


.4 Side edges shall be 1 3/4" thick birch, glued to the core.


.5 Prepare doors for glass and louvers. Provide glazing stops to match face
veneer.


3. INSTALLATION


.1 Bevel vertical edges of single acting doors 3 mm in 50 mm on lock side
and 1.5 mm in 50 mm on hinge side.


.2 Install doors and hardware in accordance with manufacturers instructions.


.3 Adjust hardware for correct function.


.4 Install glazing and louvers.


.5 Re-adjust doors and hardware in order to provide a proper free operation.


END
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1. GENERAL


1.1 This section shall include the supply and installation of all finishing
hardware as specified herein or listed in the hardware schedule.


.1 Contractor is responsible for the supply of finish hardware.


.2 Contractor is responsible for the preparation & installation of
hardware.


1.2 Shop Drawings


.1 Submit shop drawings for approval before proceeding.


.2 Indicate dimensions, type of door, material, steel core thicknesses,
mortises, reinforcements, location of exposed fasteners, and
openings.


2. MATERIAL


.1 Hardware shall be from manufacturer indicated on the hardware package,
or approved equal.


.2 Finishes unless noted otherwise in hardware packages to be as follows:


Hinges 26D
Flat Goods C32D
Stops/holders, bolts, C26D
Locks and Exit Hardware C26D


.3 Unless specifically noted the following manufacturer are acceptable.


.1 Hinges - Stanley FBB line or Hagar 700/AB 700 line


.2 Stops, Push, Pulls - Standard Metal


.3 Lock Sets, Exit Devices and Door Closures - Sargent


Other hardware products will be considered prior to tender close.


3. Keying


.1 Key new lockset to master system.
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4. HARDWARE SCHEDULE


.1 Refer to plans for door sizes & wall width.


.2 The following hardware packages shall be supplied for the doors
indicated on the plans and Door Schedule:


Item #1: Door #’s D1


3 hinges FBB 179 x 114 x 101
1 lock set 7-G-05-LL
1 door stop S102L
1 closure EN-1431


End
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1. GENERAL


This section shall provide all labour and material to clean the existing ceiling grid,
install new acoustic ceiling tile as well as reinstall mechanical and electrical
components normally supported by the ceiling tile. New suspension grid is to be
installed in areas noted on drawings.


2. MATERIALS


.1 Acoustic Ceiling Tile


.1 Acoustic units for suspended non-fire rated ceiling systems:


.1 Type: Fissured, lay in, square edge, non-fire rated.


.2 Content: Mineral fibre, .6 lb/SF.


.3 Surface Finish: Factory applied vinyl latex paint.


.4 Colour: White


.5 Size: 24 inches x 48 inches x 5/8 inches for non-fire
rated exposed tee grid.


.6 Armstrong Whispertone fissured mineral fibre ceiling
tile (tiles to match existing in replacement areas).


.2 Acoustic units for suspended fire-rated ceiling systems:


.1 Type: Fissured, lay in, square edge, UL lable.


.2 Content: Mineral fibre, 1 lb/SF.


.3 Surface Finish: Factory applied vinyl latex paint.


.4 Colour: White


.5 Size: 24 inches x 48 inches x 5/8 inches for ULC fire-
rated exposed tee grid.


.6 Armstrong #823, 5/8 fire code, Georgian Pattern (tiles
to match existing in replacement areas).


.3 Provide sample tile prior to ordering material or commencing
work on site.


.4 Provide 25 2' x 4' surplus ceiling tile of each type, to match
new tile.


.2 Suspension System (Required Where Noted On Plan)


.1 Heavy duty system to ASTM C635-78.


.2 Basic materials for suspension system: commercial quality
cold rolled steel electro-galvanized finish.


.3 Exposed tee bar grid components: shop painted satin sheen
white. Components die cut. Main tee with double web,
rectangular bulb and 25 mm rolled cap on exposed face.
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Cross tee with double web and rectangular bulb; web
extended to form positive interlock with main tee webs; lower
flange extended and offset to provide flush intersection with
fire-rated controlled wall moulding to be channel for angle
shape expansion in similar finish.


.4 Hanger wire: galvanized soft annealed steel wire, 3.6 mm
diameter for access tile ceiling to ULC tested design
requirements for fire rated assemblies.


.5 Hanger inserts: purpose made.


.6 Accessories: splices, clips, wire ties, retainers and wall
moulding flush, to complement suspension system
components.


WORKMANSHIP


.1 Clean existing suspension system with a solution of water and
heavy duty detergent to remove dirt, smudges and grease.


.2 Scrape top surface at T-bar to remove any small sections of tile
surface that have stuck to T-bar.


.3 Install new tile in existing grid, accurately cut tile to fit around
projections and supported items.


.4 Install new suspension system as follows:


.1 Install hangers.


.2 Lay out centre line of ceiling both ways, to provide balanced
borders at room perimeter with border units of less than 50%
of standard unit width.


.3 Ensure suspension system is co-ordinated with location of
related components and other trades.


.4 Install wall mould to provide correct ceiling height. Finished
ceiling system to be level within 1:1000.


.5 Complete suspension system to support superimposed
loads, such as lighting fixtures, diffusers grilles and
speakers.


.6 Interlock cross member to main runner to provide rigid
assembly.


.7 Install suspension system to manufacturer’s instructions.
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.8 Frame at openings for air diffusers, speakers, etc., and at
changes in ceiling heights.


.9 Provide fire rated light boxes to ULC standards above all
recessed light fixtures in rated areas.


.10 Provide hold-down clips in all rated ceilings with visible
access tile at service locations.


End
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1. GENERAL


.1 This section shall supply all labour and materials required to erect and
finish the drywall in the locations shown on the drawings as per ASTM C
840 Application and Finishing of Gypsum Board.


2. MATERIALS


.1 Gypsum Board


.1 Standard board to ASTM C36/C 36M 16mm thick and Type X,
1200mm wide x maximum practical length, ends square cut, edges
bevelled.


.2 Abuse Resistant board: Standard 16mm thick , firecode core when
used in fire-rated partition, 1200mm wide x maximum practical
length, ends square cut, edges bevelled.


.3 Water and Mold Resistant board to ASTM D 3273 and ASTM C
1396: Standard 16mm thick , firecode core when used in fire-rated
partition, 1200mm wide x maximum practical length, ends square
cut, edges bevelled.


.2 Metal Accessories:


.1 Casing Beads, corner beads, reveal beads, control joints and edge
trim: to ASTM C 1047, metal, zinc-coated by electrolytic process,
0.5mm base thickness, perforated flanges, one peice length per
location.


.3 Fastenings:


1. Drywall Screws: to ASTM C 1002.


2. Drywall Nails: to ASTM C 514


3. Adhesive: to CGSB 71-GP-25M


.3 Acoustic sealant: to CAN/CGSB-19.21-M87


.4 Joint Treatment Material:
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1. Joint Compounds & Tape: to ASTM C475, asbestos free.


3. INSTALLATION


.1 In strict accordance with manufacturer's specifications.


.2 Gypsum board on ceilings shall be applied in longest lengths
available to minimize end joints.


.3 Unnecessary joints shall be removed if directed by the Consultant, or
these joints shall be back-blocked as per manufacturer’s
recommendations.


.4 Joint treatment material shall be mixed according to manufacturer's
printed instructions.


.5 Pre-filling: All "V" grooves formed by abutting radial edges of wallboard
shall be filled flush to plane of taper with pre-fill compound. Excess
compound beyond the "V" groove shall be struck clean leaving a flat joint
for taping.


.6 Taping: After pre-fill has hardened, a thin, uniform layer of taping
compound shall be applied to all joints and angles to be reinforced.
Reinforcing tape shall be applied immediately, centred over joint, seated
into compound. A skim coat shall follow immediately, but shall not
function as a fill or second coat. Tape shall be properly folded and
embedded in all angles to provide a true angle.


.7 Filling: After taping compound has hardened, topping compound shall be
applied, filling board tape flush with surface. Fill coat shall cover tape and
feather out slightly beyond taper. On joints with no taper, fill coat shall
cover tape and feather out at least 100 mm on either side of tape. No fill
coat is necessary on interior angles.


.8 Finishing: After topping compound is dry, a finishing coat of topping
compound shall be spread evenly over and extending slightly beyond fill
coat on all joints and feathered to a smooth, uniform finish. Over tapered
edges, finished joint shall not protrude beyond plane of surface. All taped
angles shall receive a finish coat to cover tape and taping compound, and
provide a true angle. Where necessary, sanding shall be done between
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coats and after final application of compound to provide a smooth surface,
ready for decoration.


.9 This Contractor shall promptly remove from the site all debris resulting
from this work.


.10 Any jointing material which became adhered to adjacent surfaces must be
removed by this Contractor, leaving those surfaces in a condition similar
to when he started work.


End
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1. GENERAL


This section shall provide all labour and materials to paint all walls, existing
ceilings, window trims, existing doors, frames within the renovation area.


.1 References:


.1 Canadian Painting Contractors’ Architectural (CPCA) Painting
Specifications Manual, latest edition.


.2 Canadian General Standards Board (CGSB) latest edition for
specified paints


.3 National Fire Code of Canada 1995.


.2 Quality Assurance:


.1 Walls. No defects visible from a distance of 1000 mm at 90
degrees to surface.


.2 Ceilings. No defects visible from floor at 45 degrees to surface
when viewed using final lighting source.


.3 Final coat to exhibit uniformity of colour and uniformity of sheen
across full surface area.


.3 Environmental Requirements:


.1 Apply paint finishes only when temperature at location of
installation can be satisfactorily maintained within manufacturers
recommendations.


.2 Apply paint finish only in areas where dust is no longer being
generated by related construction operations such that airborne
particles will not affect the quality of the finished surface.


.3 Apply paint only when surface to be painted is dry, properly cured
and adequately prepared.


.4 Extra Materials:


.1 Submit one - one - 2 litre can of each type and colour of finish
coating. Identify colour and paint type in relation to established
colour schedule and finish formula.
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2. MATERIALS


.1 Qualified products: Paint finishes shall be selected by the Consultant from
any of the following brand paint materials for interior paint application on
this project:


.1 Olympic


.2 Behr


.3 Benjamin Moore


.4 Para


.5 Pittsburgh


.6 Pratt & Lambert


.2 Maintenance grade paint will not be acceptable.


.3 Paint materials for each coating formula to be products of a single
manufacturer.


.4 Paint materials: to CGSB Standards listed in Finishing formula.


.5 Colours:


.1 The Consultant will provide colour schedule after contract award.


.2 Interior colour schedule will be based upon the selection of no more
than three base colours and two trim colours.


.3 Selection of colours will be from manufacturers full range of
colours.


.4 Perform all colour tinting operations prior to delivery of paint to site.


.6 Interior Finishes:


.1 For new gypsum board walls in finished areas apply:


.1 One coat primer/sealer


.2 Two coats scrubbable latex base paint satin finish


.2 For existing painted walls apply:
.1 One coat of superstick primer
.2 Two coats scrubbable latex base paint satin finish .


.3 For existing painted concrete block masonry walls apply:
.1 Two coats scrubbable latex base paint satin finish


.4 For existing unpainted masonry wall repairs apply:
.1 One coat primer/sealer
.2 One coat block filler
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.3 Two coats scrubbable acrylic latex base satin finish


.5 For existing ceilings apply:
.1 One coat of superstick primer
.2 Two coats scrubbable latex base paint flat finish .


.5 For new wood doors and trim to remain apply:
.1 Sand doors fully
.2 One coat alkyd primer/sealer
.3 Two coats melamine (alkyd polyurethane) enamel. Paint all


six sides of the door.


.7 For primed ferrous metal surfaces apply:
.1 One coat primer/sealer
.2 Two coats scrubbable latex base paint semi-gloss finish .


3. INSTALLATION


.1 Perform all painting operations in accordance with CAN/CGSB-
85.100 except where specified otherwise.


.2 Perform all painting operations in accordance with CPCA Painting
Specifications Manual except where specified otherwise.


.3 Preparation:


.1 Remove electrical cover plates, light fixtures, surface
hardware on doors, door stops, and all other surface
mounted fittings and fastenings prior to undertaking any
painting operations. Store for re-installation after painting is
completed.


.3 As painting operations progress, place “WET PAINT” signs
in occupied areas to approval of the Consultant.


.4 Protection:


.1 Protect existing building surfaces not to be painted from
paint spatters, markings and other damage. If damaged,
clean and restore such surfaces as directed by the
Consultant.


.2 Cover or mask floors, windows and other ornamental
hardware adjacent to areas being painted to prevent
damage and to protect from paint drops and splatters. Use
non-staining coverings.


.3 Protect items that are permanently attached such as Fire
Labels on doors and frames.
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.4 Protect factory finished products and equipment.


.5 Protect passing pedestrians and the general public in and
about the building.


.5 Cleaning:


.1 Clean all surfaces to be painted as follows:


.1 Remove all dust, dirt, and other surface debris by
vacuuming, wiping with dry, clean cloths or
compressed air.


.2 Wash existing surfaces with solution of T.S.P. bleach
and clean warm water using a stiff bristle brush to
remove dirt, oil and other surface contaminants.


.3 Rinse scrubbed surfaces with clean water until foreign
matter is flushed from surface.


.4 Allow surfaces to drain completely and allow to dry
thoroughly.


.6 Surface Preparation:


.1 Prepare new wood surfaces to CGSB 85-GP-1M.
.1 Apply vinyl sealer to CAN/CGSB-1.126 over knots,


pitch, sap and resinous areas.
.2 Apply wood filler to nail holes and cracks.


.2 Where possible, prime all surfaces of new wood surfaces
before installation. Use same primers as specified for
exposed surfaces.


.3 Prepare plaster and wallboard surfaces to CGSB 85-GP-
33M.


.7 Application


.1 Apply paint by brush, roller or air sprayer. Conform to
manufacturer’s application instructions unless specified
otherwise.


.2 Sand and dust between each coat to remove visible defects.


.8 Mechanical / Electrical Equipment


.1 Touch up scratches and marks on factory painted finishes
and equipment with paint as supplied by manufacturer of
equipment.


.2 Do no paint over name plates.


END
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1 Documents Required


.1 Maintain at job site, one copy each of the following:
.1 Contract drawings.
.2 Specifications.
.3 Addenda.
.4 Reviewed shop drawings.
.5 Change orders.
.6 Other modifications to Contract.
.7 Field test reports.
.8 Copy of approved work schedule.
.9 Manufacturers' installation and application instructions.


2 Work Schedule


.1 Provide within 10 working days after Contract award, selected project
milestones and construction schedule showing anticipated progress
stages and final completion of work within time period required by
Contract documents.


.2 Provide in form acceptable to Engineer, within 10 working days after
Contract award, schedule showing dates for:
.1 Submission of shop drawings, material lists and samples.
.2 Delivery of equipment and materials:
.3 Commencement and completion of work of each Section of
Specification.
.4 Final completion date within time period required by Contract
documents.


.3 Interim reviews of work progress based on work schedule will be
conducted as decided by Engineer and schedule updated by
Contractor in conjunction with and to approval of Engineer.


3 Cost Breakdown


.1 Before submitting first progress claim, submit breakdown of Contract
price in detail as directed by Engineer. After approval by Engineer, this
cost breakdown will be used as the basis for progress payments.


4 Contractor's Use of Site


.1 Use of site: exclusive and complete for execution of work, in
cooperation and with approval of the Department of Transportation &
Infrastructure Renewal Officials.
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5 Project Meetings


.1 Hold project meetings at times and locations approved by Engineer.


.2 Notify participants of meetings.


.3 Record minutes of meetings, and distribute to participants within 3
days of meeting.


6 Setting Out of Work


.1 Assume full responsibility for and execute complete layout of work to
locations, lines and elevations indicated.


.2 Provide devices needed to lay out and construct work.


.3 Supply stakes and other survey markers required for laying out work.


7 Location of Equipment and Fixtures


.1 Locate equipment as indicated or specified.


.2 Locate equipment, fixtures and distribution systems to provide
minimum interference and maximum usable space and in accordance
with manufacturer's recommendations for safety, access and
maintenance.


.3 Submit field drawings to indicate relative position of various services
and equipment when required by Engineer.


8 Cutting, and Patching


.1 Execute cutting, fitting and patching as required to make work fit
properly.


.2 Make cuts with clean, true, smooth edges.


.3 Where new work connects with existing and where existing work is
altered, cut, patch and make good to match existing work.
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9 Existing Services


.1 Where Work involves breaking into or connecting to existing services,
carry out work at times directed by Consultant and/or authorities having
jurisdiction, with minimum of disturbance to pedestrian and vehicular
traffic and to the services being provided.


.2 Submit schedule to and obtain approval from Engineer for any
shut-down or closure of active service or facility. Adhere to approved
schedule.


.3 Where unknown services are encountered, immediately advise
Engineer and confirm findings in writing.


.4 Record locations of maintained, re-routed and abandoned service
lines.


10 Alterations, Additions or Repairs to Existing Building


.1 Where security has been reduced by work of Contract, provide
temporary means to maintain security.


.2 Coordinate security with the Department of Transportation &
Infrastructure Renewal and with Security personnel.


11 Additional Drawings


.1 Engineer may furnish additional drawings for clarification. These
additional drawings have same meaning and intent as if they were
included with plan referred to in Contract documents.


END
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PART 1 - GENERAL


1.1 Section Includes


.1 Work covered by Contract Documents.


.2 Contract Method.


.3 Work sequence.


.4 Contractor use of premises.


.5 Owner occupancy and equipment use.


1.2 Related Sections


.1 Section B - Instructions to Bidders.


.2 Section E - Contract Tender.


.3 Division 1 - General Requirements: All sections.


1.3 Work Covered by Contract Documents


.1 Single Contract: This project includes but not limited to demolition,
modification to existing areas to accommodate new Communication
Rooms which includes steel stud walls, drywall, doors, hardware, fire
rated t-bar ceilings, firestoppping, split AC units, sprinkler, ventilation,
new power outlets, data wiring, patch panels, terminations, grounding,
cable tray and installation of owner supplied equipment including racks
and fiber optic cables.


1.4 Contract Method


.1 Single Contract: Construct the Work under a single stipulated price
contract.


1.5 Work Sequence


.1 Construct work in stages to accommodate Owner's continued supply
of power during construction.


.2 Coordinate Progress Schedule and coordinate with Engineer during
construction.
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1.6 Contractor Use of Premises


.1 Contractor shall limit use of premises for storage, and for access, to
allow:
.1 Owner occupancy.
.2 Work by other subcontractors.


1.7 Owner Occupancy and Equipment Use


.1 Owner will occupy premises and periodically utilize equipment during
entire construction period for execution of normal operations.


.2 Cooperate with Owner in scheduling operations to minimize conflict
and power interruptions and to facilitate Owner's usage.


END
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1 General


.1 This section specifies general requirements and procedures for
contractors submissions of shop drawings, product data, samples and
mock-ups to Engineer for review. Additional specific requirements for
submissions are specified in individual sections of Divisions 2 to 16.


.2 Do not proceed with work until relevant submissions are reviewed by
Engineer.


.3 Contractor's responsibility for errors and omissions in submission is
not relieved by Engineer's review of submissions.


.4 Notify Engineer, in writing at time of submission, identifying deviations
from requirements of Contract Documents, from Industry Standards
and/or of any contravention of pertinent Codes or Regulations.


.5 Contractor's responsibility for deviations in submission from
requirements of Contract Documents is not relieved by Engineer's
review of submission, unless Engineer gives written acceptance of
specific deviations. No equipment shall be ordered until reviewed shop
drawings for same have been received. Final review will not be given
until the complete system is proven satisfactory in operation and meets
the requirements of the specification.


.6 Make any changes in submissions which Engineer may require
consistent with Contract Documents and resubmit as directed by
Engineer.


.7 Notify Engineer, in writing, when resubmitting any revisions other than
those requested by Engineer.


2. Submission Requirements


.1 Coordinate each submission with requirements of work and Contract
Documents. Individual submission will not be reviewed until all related
information is available.


.2 Allow ten days for Engineer's review of each submission.


.3 Submissions shall include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:


.1 Subcontractor


.2 Supplier


.3 Manufacturer







Ecole Evangeline Shop Drawings, Section 01340
IT Consolidation Product Data and Page 2
Abrams Village, PEI Samples July 2015


.4 Contractor's stamp, signed by Contractor's authorized
representative certifying approval of submissions, verification of field
measurements and compliance with Contract Documents.
.5 Details of appropriate portions of Work as applicable.


.1 Fabrication


.2 Layout, showing dimensions, including identified field
dimensions and clearances.
.3 Setting or erection details.
.4 Capacities
.5 Performance characteristics
.6 Standards
.7 Operating weight
.8 Wiring diagrams
.9 Single line and schematic diagrams
.10 Relationship to adjacent work


.4 After Engineer's review, distribute copies.


3. Shop Drawing


.1 Shop drawings: original drawings, or modified standard drawings
provided by Contractor to illustrate details of portions of Work which
are specific to project requirements.


.2 Submit shop drawings as follows:
.1 One electronic copy in PDF format.


.3 Cross-reference shop drawing information to applicable portions of
Contract Documents.


4. Product Data


.1 Product data: manufacturers' catalogue sheets, brochures, literature,
performance charts and diagrams, used to illustrate standard
manufactured products.


.2 Submit electronic copy to the Consultant.


.3 Delete information not applicable to project.


.4 Supplement standard information to provide details applicable to
project.


.5 Cross-reference product data information to applicable portions of
Contract Documents.
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5. Samples


.1 Samples: examples of materials, equipment, quality, finishes,
workmanship.


.2 Reviewed and accepted samples will become standard of
workmanship and material against which installed work will be verified.


END
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1 Access


.1 Access to the site will be made available by the Department of
Transportation and Infrastructure Renewal, 11 Kent Street
Charlottetown, P.E.I.


2 Parking


.1 Parking space will be made available on-site. Contractors to abide by
the Provincial buildings' parking rules and regulations.


3 Power


.1 Arrange with the Owner temporary electrical power supply for
construction in accordance with governing regulations and ordinances.


4 Removal of Temporary Facilities


.1 Remove temporary facilities from site when directed by Engineer.


END
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1 Fires


.1 Fires and burning of rubbish on site not permitted.


.2 Where fires or burning permitted, prevent staining or smoke damage
to structures, materials or vegetation which is to be preserved.
Restore, clean and return to new condition stained or damaged work.


.3 Provide supervision, attendance and fire protection measures as
directed.


2 Disposal of Wastes


.1 Do not bury rubbish and waste materials on site unless approved by
Engineer.


.2 Do not dispose of waste or volatile materials, such as mineral spirits,
oil or paint thinner into waterways, storm or sanitary sewers.


3 Drainage


.1 Provide temporary drainage and pumping as necessary to keep
excavations and site free from water.


.2 Do not pump water containing suspended materials into waterways,
sewer or drainage systems.


.3 Control disposal or runoff of water containing suspended materials or
other harmful substances in accordance with local authority
requirements.


END
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1 General


.1 Use new material and equipment unless otherwise specified.


.2 Within 7 days of written request by Engineer, submit following
information for materials and equipment proposed for supply:
.1 name and address of manufacturer,
.2 trade name, model and catalogue number,
.3 performance, descriptive and test data,
.4 manufacturer's installation or application instructions,
.5 evidence of arrangements to procure.


.3 Provide material and equipment of specified design and quality,
performing to published ratings and for which replacement parts are
readily available.


.4 Use products of one manufacturer for material and equipment of same
type or classification unless otherwise specified.


2 Manufacturers' Instructions


.1 Unless otherwise specified, comply with manufacturer's latest printed
instructions for materials and installation methods.


.2 Notify Engineer in writing of any conflict between these specifications
and manufacturer's instructions. Engineer will designate which
document is to be followed.


3 Fastenings - General


.1 Provide metal fastenings and accessories same texture, colour and
finish as base metal in which they occur. Prevent electrolytic action
between dissimilar metals. Use non-corrosive fasteners, anchors and
spacers for securing exterior work.


.2 Space anchors within limits of load bearing or shear capacity and
ensure that they provide positive permanent anchorage. Wood plugs
not acceptable.


.3 Keep exposed fasteners to minimum; space evenly and lay out neatly.


.4 Fastenings which cause spalling or cracking of material to which
anchorage is made are not acceptable.


.5 Obtain Engineer's approval before using explosive actuated fastening
devices. If approval is obtained comply with CSA Z166.
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4 Fastenings- Equipment


.1 Use fastenings of standard commercial sizes and patterns with
material and finish suitable for service.


.2 Use heavy hexagon heads, semi-finished unless otherwise specified.
Use No. 304 stainless steel for exterior areas.


.3 Bolts may not project more than one diameter beyond nuts.


.4 Use plain type washers on equipment, sheet metal and soft gasket
lock type washers where vibrations occur. Use resilient washers with
stainless steel.


5 Delivery and Storage


.1 Deliver, store and maintain packaged material and equipment with
manufacturer's seals and labels intact.


.2 Prevent damage, adulteration and soiling of material and equipment
during delivery, handling and storage. Immediately remove rejected
material and equipment from site.


.3 Store material and equipment in accordance with suppliers'
instructions.


.4 Touch-up damaged factory finished surfaces to Engineer's
satisfaction. Use primer or enamel to match original. Do not paint over
name plates.


6. Conformance


.1 When material or equipment is specified by standard or performance
specifications, upon request of Engineer, obtain from manufacturer an
independent testing laboratory report, stating that material or
equipment meets or exceeds specified requirements.


END
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1. General


.1 Conduct cleaning and disposal operations to comply with local
ordinances and anti-pollution laws.


.2 Store volatile waste in covered metal containers, and remove from
premises at end of each working day.


.3 Prevent accumulation of waste which creates hazardous conditions.


.4 Provide adequate ventilation during use of volatile or noxious
substances. Use of building ventilation systems is not permitted for this
purpose.


2. Materials


.1 Use only cleaning materials recommended by manufacturer of surface
to be cleaned, and as recommended by cleaning material
manufacturer.


3. Cleaning During Construction


.1 On daily basis, maintain premises including roofs, free from debris
and waste material.


.2 Maintain the work, including roof and building systems, at least on a
daily basis free from accumulations of waste material and debris.


.3 Provide on-site containers for collection of waste materials, and
debris.


.4 Remove waste materials and debris from site.


.5 Vacuum clean building areas when ready to receive finish painting,
and continue vacuum cleaning on an as-needed basis until building is
ready for substantial completion or occupancy.


.6 Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor
contaminate building systems.
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4. Final Cleaning


.1 Remove grease, dust dirt, stains, labels, fingerprints, and other foreign
materials, from interior and exterior finished surfaces including glass
and other polished surfaces.


.2 Clean lighting, lenses, and other lighting surfaces.


5. Financial Responsibility


.1 Contractor shall be financially responsible for cleaning at all stages of
the work as outlined above.


END
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1 Record Drawings


.1 Engineer will provide two sets of white prints for record drawing
purposes.


.2 Maintain project record drawings and record accurately deviations
from Contract documents caused by site conditions and changes
ordered by Engineer.


.3 Record changes in red.


.4 Record following information:
.1 Location of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of structure.
.2 Field changes of dimension and detail.
.3 Changes made by Change Order or Field Order.


.5 At completion of project and prior to final inspection, neatly transfer
notations to second set and submit both sets to Engineer.


END
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1 Manual


.1 An organized compilation of operating and maintenance data
including detailed technical information, documents and records
describing operation and maintenance of individual products or
systems as specified for each Division.


2 General


.1 Assemble, coordinate, bind and index required data into Operation
and Maintenance Manual.


.2 Submit complete Operation and Maintenance Manual to Engineer
prior to application for Certificate of Substantial Completion of project.


.3 Submit 3 copies in English.


.4 Organize data into same numerical order as contract specifications.


.5 Material: label each section with tabs protected with celluloid covers
fastened to hard paper dividing sheets.


.6 Type lists and notes.


.7 Drawings, diagrams and manufacturers literature must be legible.


3 Contents


.1 Binder 1:
.1 Cover sheet containing:


.1 Date submitted.


.2 Project title, location and project number.


.3 Names and addresses of Contractor and all
Sub-contractors.


.2 Table of Contents of individual binder.


.3 Provide data as specified in individual sections of Division 16.
.1 List of equipment including service depot.
.2 Nameplate information including equipment number,
make, size, capacity, model number and serial number.
.3 Parts list.
.4 Installation details.
.5 Operating instructions.
.6 Maintenance instructions for equipment.
.7 Maintenance instructions for finishes.


.4 Warranties, guarantees.


.5 Copies of approvals and certificates.
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.2 Shop drawings:
.1 Bind separately one complete set of reviewed final shop
drawings and product data.


END
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1 General


.1 This section covers items common to Sections of Division 16. This section
supplements requirements of Division 1.


2 Codes and Standards


.1 Do complete installation in accordance with CSA C22.1,latest edition in effect,
except where specified otherwise.


.2 Comply with CSA Certification Standards and Electrical Bulletins in force at
time of tender submission.


.3 Do overhead and underground systems in accordance with CSA
C22.3No.1-M1979 except where specified otherwise.


.4 Abbreviations for electrical terms: to CSA Z85-1983.


3 Permits, Fees and Inspection


.1 Submit to Electrical Inspection Department and Supply Authority necessary
number of drawings and specifications for examination and approval prior to
commencement of work.


.2 Pay associated fees.


.3 Engineer will provide drawings and specifications required by Electrical
Inspection Department and Supply Authority at no cost.


.4 Notify Engineer of changes required by Electrical Inspection Department prior
to making changes.


.5 Furnish Certificates of Acceptance from Inspection Department and
Authorities having jurisdiction on completion of work.


4 Shop Drawings, Product Data and Samples


.1 Submit shop drawings, product data and samples in accordance with Section
01340.


.2 Indicate details of construction, dimensions, capacities, weights and electrical
performance characteristics of equipment or material.


.3 Where applicable, include wiring, single line and schematic diagrams.
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.4 Include wiring drawings or diagrams showing interconnection with work of
other Sections.


5 Operation and Maintenance Data


.1 Provide operation and maintenance data for incorporation into operation and
maintenance manual specified in Section 01730.


.2 Include in operations and maintenance data:
.1 Details of design elements, construction features, component function
and maintenance requirements, to permit effective start-up, operation,
maintenance, repair, modification, extension and expansion of any portion or
feature of installation.
.2 Technical data, product data, supplemented by bulletins, component
illustrations, exploded views, technical descriptions of items, and parts lists.
Advertising or sales literature not acceptable.
.3 Wiring and schematic diagrams and performance curves.
.4 Names and addresses of local suppliers for items included in
maintenance manuals.
.5 Copy of reviewed shop drawings.


6 Maintenance Materials


.1 Provide maintenance materials in accordance with Section 01730.


.2 Refer to sections in this Division for requirements.


7 Care, Operation and Start-up


.1 Instruct operating personnel in the operation, care and maintenance of
equipment.


.2 Arrange and pay for services of manufacturer's factory service engineer to
supervise start-up of installation, check, adjust, balance and calibrate
components.


.3 Provide these services for such period, and for as many visits as necessary to
put equipment in operation, and ensure that operating personnel are
conversant with aspects of its care and operation.
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8 Voltage Ratings


.1 Operating voltages: to CAN3-C235-83.


.2 Motors, electric heating, control and distribution devices and equipment to
operate satisfactorily at 60 Hz within normal operating limits established by
above standard. Equipment to operate in extreme operating conditions
established in above standard without damage to equipment.


9 Materials and Equipment


.1 Provide materials and equipment in accordance with Section 01600.


.2 Equipment and material to be CSA certified. Where there is no alternative to
supplying equipment which is not CSA certified, obtain special approval from
Inspection Department.


.3 Factory assemble control panels and component assemblies.


10 Finishes


.1 Shop finish metal enclosure surfaces by removal of rust and scale, cleaning,
application of rust resistant primer inside and outside, and at least two coats of
finish enamel.
.1 Paint outdoor electrical equipment "equipment green" finish to EEMAC
Y1-1-1955.
.2 Paint indoor switchgear and distribution enclosures light grey to
EEMAC 2Y-1-1958.


.2 Clean and touch up surfaces of shop painted equipment scratched or marred
during shipment or installation, to match original paint.


.3 Clean, prime and paint exposed hangers, racks, fastenings to prevent rusting.


11 Equipment Identification


.1 Identify electrical equipment with nameplates and labels as follows:


.2 Nameplates:
.1 Lamicoid 1/8" (3mm) thick plastic engraving sheet, black face, white
core, self adhesive unless specified otherwise.


NAMEPLATE SIZES
Size 1 3/8 " x 2"(10x50mm) 1 line 1/8" high letters 3mm
Size 2 1/2 " x 3"(12x70mm) 1 line 1/5" high letters 5mm
Size 3 1/2 " x 3"(12x70mm) 2 lines 1/8" high letters 3mm
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NAMEPLATE SIZES_______________
Size 4 3/4 " x 3-1/2"(20x90mm) 1 line 8/25" high letters 8mm
Size 5 3/4 " x 3-1/2"(20x90mm) 2 lines 1/5" high letters 5mm
Size 6 1" x 4"(25x100mm) 1 line 1/2" high letters 12mm
Size 7 1" x 4"(25x100mm) 2 lines 1/4" high letters 6mm


.3 Labels:
.1 Embossed plastic labels with 1/4"(6mm) high letters unless specified
otherwise.


.4 Wording on nameplates and labels to be approved by Engineer prior to
manufacture.


.5 Allow for average of twenty-five (25) letters per nameplate and label.


.6 Identification to be English.


.7 Nameplates for terminal cabinets and junction boxes to indicate system
and/or voltage characteristics.


.8 Terminal cabinets and pull boxes: indicate system and voltage.


12 Wiring Identification


.1 Identify wiring with permanent indelible identifying markings, either numbered
or coloured plastic tapes, on both ends of phase conductors of feeders and
branch circuit wiring.


.2 Maintain phase sequence and colour coding throughout.


.3 Colour code: to CSA C22.1-1998.


13 Wiring Terminations


.1 Lugs, terminals, screws used for termination of wiring to be suitable for copper
conductors.


14 Manufacturers' and CSA labels


.1 Visible and legible after equipment is installed.
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15 Warning Signs


.1 Provide warning signs, as specified and/or to meet requirements of Inspection
Department and Engineer.


.2 Use decal signs, minimum 7"x10" (175 x 250mm) size.


16 Mounting Heights


.1 Mounting height of equipment is from finished floor to centreline of equipment
unless specified or indicated otherwise.


.2 If mounting height of equipment is not indicated verify before proceeding with
installation.


.3 Install electrical equipment at the following heights unless indicated otherwise.


17 Protection


.1 Protect exposed live equipment during construction for personnel safety.


.2 Shield and mark live parts "LIVE 120 VOLTS", or with appropriate voltage in
English.


.3 Arrange for installation of temporary doors for rooms containing electrical
distribution equipment. Keep these doors locked except when under direct
supervision of electrician.


18 Load Balance


.1 Measure phase current to panelboards with normal loads (lighting) operating
at time of acceptance. Adjust branch circuit connections as required to obtain
best balance of current between phases and record changes.


.2 Submit, at completion of work, a report listing phase and neutral currents on
panelboards operating under normal load. State hour and date on which each
load was measured, and voltage at time of test.


19 Conduit and Cable Installation


.1 Install conduit, and sleeves prior to pouring of concrete. Sleeves through
concrete: sheet metal, sized for free passage of conduit, and protruding 2".


.2 Install cables, conduits, and fittings to be embedded or plastered over, neatly
and close to building structure so furring can be kept to minimum.
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20 Sealing


.1 Where cables or conduits pass through non fire-rated floors, walls or roof,
provide internal and external sealing thereto.


.2 Retain the services of a specialty sealant contractor for the work required.


.3 Comply with manufacturer's installation instructions for all sealant
applications.


.4 For non fire-rated locations, sealant shall be silicone that meets requirements
of CGSB 19-GP-23, for the size of the joint required and the types of materials
being bonded.


.5 For fire-rated locations, the fire stop shall meet the requirements of ULC with
regards to the type of assembly and the fire separation.


21 Performance Tests


.1 Conduct and pay for tests of the following:
.1 Power distribution system including phasing, voltage, grounding and
load balancing.
.2 Circuits originating from branch distribution panels.
.3 Each receptacle to be tested for correct wiring, open ground, reverse
polarity, open hot, open neutral, hot on neutral, hot and ground reversed with
open hot.


.2 Furnish manufacturer's, certificate or letter confirming that entire installation
as it pertains to each system has been installed to manufacturer's
instructions.


.3 Insulation resistance testing:
.1 Megger circuits, feeders and equipment up to 350V with a 500 V
instrument.
.2 Megger 350-600 V circuits, feeders and equipment with a 1000 V
instrument.
.3 Check resistance to ground before energizing.


.4 Carry out tests in presence of Engineer.


.5 Provide instruments, meters, equipment and personnel required to conduct
tests during and at conclusion of project.


.6 Submit test results for Engineer's review.
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22 Co-ordination of Protective Devices


.1 Ensure circuit protective devices such as overcurrent trips, relays, fuses, are
installed to values and settings as indicated.


23 Cleaning


.1 Do final cleaning in accordance with Section 01710.


.2 At time of final cleaning, clean lighting reflectors, lenses, and other lighting
surfaces that have been exposed to construction dust and dirt. Clean the
insides and outsides of panelboards, splitters and other electrical equipment,
and completely remove all debris and tools from the project. Owner to inspect
interiors prior to closure.


24 Standard of Acceptance


.1 Means that item named meets specifications in all respects regarding
performance, quality of material and workmanship, and is acceptable to
Engineer without qualification. Equipment proposed shall meet same
standards and must be approved ten (10) days prior to tender closing.


.2 Requests for approvals will only be accepted from manufacturers or their
representatives.


.3 "Approved Equals" will be acceptable as a base bid item.


.4 "Approved Alternates" will be indicated with the tender on the form supplied,
indicating price increase or decrease to the bid, should the alternate be
accepted.


25 Cutting and Patching


.1 All cutting and patching shall be provided by the Contractor in accordance
with Sections 1C and 01005.


.2 This Contractor to provide layout drawings and supervision for all openings
required for the completion of their work.
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26 Access Doors


.1 Wherever any item of electrical equipment requiring accessibility,
maintenance or adjustment is concealed, ensure adequate access, or provide
an Access Door and arrange for its installation by the Division in whose work it
occurs.


.2 Doors shall be sized for proper and easy access, and located to suit the
concealed device. In removable acoustic panel ceilings, no Access Doors are
required, but after completion of the ceilings, install approved coloured marking
devices at four corners of each panel below all points requiring access, or
where so directed by the Consultant. Use ULC labelled rated Access doors in
all fire rated walls and ceilings, which act as fire barriers and match the door
type with the ceiling type and applied finish.


.3 Submit for the Consultant's review, floor plans and shop drawings showing the
size, type and exact location of all Access doors and tiles requiring markers.
Owner to confirm location.


.4 All Access Doors and tiles requiring removal shall be shown on the Record
Drawings. Notations adjacent to each Access door shown on the Drawings,
shall indicate frequency of maintenance required for item or items above or
behind the Door.


27 Contract Drawings


.1 The Drawings for the Electrical work are diagrammatic performance Drawings
only, intended to convey the scope of work and indicate the general
arrangement and approximate location of apparatus and fixtures, and the
approximate sizes and locations of equipment and outlets. The Drawings do
not intend to show Architectural, Mechanical or Structural details.


.2 Do not scale or measure Drawings, but obtain information regarding accurate
dimensions, from the dimensions shown on the Architectural Drawings, or by
site measurements. Follow the Electrical Drawings for laying out the work.


.3 Refer to the other Division's Coordination Drawings, to become familiar with all
conditions affecting the work, and verify suitable spaces exist, in which the
equipment will be installed.


.4 Make, at no additional cost, any changes or additions to materials and
equipment necessary to accommodate Structural conditions (offsets around
beams, columns, etc.).


.5 Alter, at no additional cost, the location of materials and/or equipment as
directed, provided that the changes are made before installation, and do not
necessitate additional materials.
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.6 Leave space clear, and install equipment to accommodate future materials
and/or equipment as indicated or specified, or to accommodate equipment
and/or materials supplied by other Contractors.


.7 Verify that the spaces in which the equipment is to be installed is sufficient
and install all equipment to maintain head room and clearances, to conserve
space, comply with Codes, and to ensure adequate space for future servicing.


.8 Confirm at the site, the exact location of equipment, outlets and fixtures, and
the location of outlets for equipment supplied by other Contractors, before
installation.


28 Inserts, Hangers and Sleeves


.1 Provide hangers, inserts, sleeves and supports as required.


.2 Inserts are to be of lead shield type.


.3 Hangers must not be welded to structural steel members and burning of holes
in structural steel is prohibited.


.4 Sleeves in new construction are to be of a type suitable for the application,
and be sealed and made watertight. Sleeves through concrete shall be
Schedule 40 steel pipe, sized for free passage of conduit, and installed flush
with underside of concrete slab and extend 4" above finished floor unless
otherwise shown.


.5 Be responsible for the installation of sleeves in accordance with the
Construction Schedule.


29 As-Built Drawings


.1 Provide As-Built Drawings of the installation from the Record Drawings.


30 Completion of Contract


.1 All the equipment must be cleaned and tested, before final acceptance by the
Consultant.


.2 From the date of issuance of a "Certificate of Substantial Performance", all
equipment, materials and workmanship, other than lamps, must be
unconditionally warranted for not less that 1 (one) year.


.3 Defects and deficiencies which originate or become evident during the
warranty period must be repaired or replaced, at no cost.
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.4 If, during the warranty period, transformers, ballasts or other noise and
vibration producing equipment are considered by the Consultant to exceed
acceptable standards, then these must be replaced without delay or additional
cost to the Owner. All work relating to the replacement of defective items must
be carried out after normal working hours and at a time which is acceptable to
the Owner.


31 Existing Conditions


.1 Visit the site and examine existing conditions affecting the work of this
Division


.2 No claim for extra payment shall be made for extra work made necessary by
circumstances encountered due to conditions which were visible upon, or
reasonably inferable from an examination of the site prior to submission of the
bid.


32 Noise and Vibration


.1 Electrical equipment is to operate without objectionable noise or vibration. If,
in the opinion of the Consultant, the equipment operates with excessive noise
or vibration, then the equipment must be replaced or noise or vibration
eliminated.


.2 Connections to noise-producing and vibrating equipment must be made with
flexible conduit. Use a minimum of 3 ft. (1m) of flexible cable at each device,
formed into a 360 deg. loop.


.3 Vibration isolators are to be provided where indicated or required.


33 Field Quality Control


.1 All electrical work to be carried out by qualified, licensed electricians or
apprentices as per the conditions of the Provincial Act respecting manpower
vocational training and qualification. Employees registered in a provincial
apprentices program shall be permitted, under the direct supervision of a
qualified licensed electrician, to perform specific tasks - the activities permitted
shall be determined based on the level of training attained and the
demonstration of ability to perform specific duties.


.2 Throughout the construction of the Project, a properly qualified Electrical
Superintendent must be available at all times. The Superintendent who starts
the work must not be changed unless requested by the Consultant, or by the
Contractor with written permission from the Consultant.
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.3 In addition, provide proper office supervision of the work. The person
responsible for office supervision must visit the site as often as necessary, to
ensure work is properly performed, and attend meetings when so requested.


.4 The work of this Division is to be carried out by a Contractor who holds a valid
Master Electrical Contractor license as issued by the Province where the work
is being constructed.


END
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PART 1 - GENERAL


1.1 Location of Conduit


.1 Drawings do not show all conduits. Those shown are in diagrammatic
form only.


PART 2 - PRODUCTS


2.1 Conduits


.1 Rigid galvanized steel threaded conduit: size as indicated; to CSA
C22.2 No.45.


.2 Electrical metallic tubing (EMT): with steel set screw couplings and
connectors, size as indicated; to CSA C22.2 No. 83.


.3 Rigid PVC conduit: size as indicated; to CSA C22.2 No.211.2-1983.


.4 Flexible metal conduit and liquid-tight flexible metal conduit: size as
indicated to CSA C22.2 No. 56.


2.2 Conduit Fastenings


.1 One hole steel straps to secure surface conduits 2"(50mm) and
smaller. Two hole steel straps for conduits larger than 2"(50mm).


.2 Beam clamps to secure conduits to exposed steel work.


.3 Channel type supports for two or more conduits.


.4 Six threaded rods to support suspended channels.


2.3 Conduit Fittings


.1 Fittings: manufactured for use with conduit specified. Coating: same
as conduit.


.2 Factory "ells" where 90 degree bends are required for 1"(27mm) and
larger conduits.
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2.4 Expansion Fittings for Rigid Conduit


.1 Watertight expansion fittings with integral bonding jumper suitable for
linear expansion and 3/4"(19mm) deflection in all directions as
indicated.


2.5 Fish Cord


.1 Polypropylene.


PART 3 - EXECUTION


3.1 Installation


.1 Install conduits to conserve headroom in exposed locations and cause
minimum interference in spaces through which they pass.


.2 Conceal conduits except in mechanical and electrical service rooms
and in unfinished areas.


.3 Use rigid galvanized steel threaded conduit where subject to
mechanical damage; also where indicated; also where not specified or
indicated otherwise.


.4 Use electrical metallic tubing (EMT) for feeders and branch circuits
above 8 ft(2.4m) and below, where not subject to mechanical injury.


.5 Use rigid PVC conduit underground in wet or corrosive areas, in
poured concrete slabs and up to 6"(150mm) above poured concrete
slabs.


.6 Use flexible metal conduit for connection to motors in dry areas,
connection to recessed incandescent fixtures without a prewired outlet
box, connection to surface or recessed fluorescent fixtures, and
connection to dry-type transformers.


.7 Use liquid tight flexible metal conduit for connection to motors in damp,
wet or corrosive locations.


.8 Bend conduit cold. Replace conduit if kinked or flattened more than
1/10th of its original diameter.


.9 Mechanically bend steel conduit over 3/4"(19mm) dia.


.10 Field threads on rigid conduit must be of sufficient length to draw
conduits up tight.
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.11 Install fish cord in empty conduits.


.12 Where conduits become blocked, remove and replace blocked
section.


.13 Dry conduits out before installing wire.


3.2 Surface Conduits


.1 Run parallel or perpendicular to building lines.


.2 Group conduits wherever possible on channels.


.3 Do not pass conduits through structural members except as indicated.


.4 Do not locate conduits less than 3"(75mm) parallel to steam or hot
water lines with a minimum of 1"(25mm) at crossovers.


3.3 Concealed Conduits


.1 Run parallel or perpendicular to building lines.


.2 Do not install horizontal runs in masonry walls.


3.4 Conduits in Cast-in-place Concrete


.1 Locate to suit reinforcing steel. Where possible, install in centre one
third of slab.


.2 Protect conduits from damage where they stub out of concrete.


.3 Install sleeves where conduits pass through slab or wall.


.4 Where conduits pass through waterproof membrane provide
oversized sleeve before membrane is installed. Use cold mastic
between sleeve and conduit.


.5 Do not place conduits in slabs in which slab thickness is less than 4
times conduit diameter.


.6 Encase conduits completely in concrete with minimum 1"(25mm)
concrete cover.


.7 Organize conduits in slab to minimize cross-overs.
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3.5 Conduits Underground


.1 Slope conduits to provide drainage.


END
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PART 1 - GENERAL


1.1 References


.1 CSA C22.2 No. 0.3, Test Methods for Electrical Wires and Cables.


1.2 Product Data__


.1 Submit product data in accordance with Section 01340.


1.3 Wiring Methods


.1 Wiring methods used shall be in accordance with the Canadian
Electrical Code, Part 1, CSA Standard C22.1 - latest edition and the
requirements of the Electrical Inspection Department of Prince Edward
Island. The standards of this specification shall not be reduced to the
minimum safety standards of the above.


.2 All conductors shall be copper.


.3 Service conductors shall be as indicated on the drawings.


.4 Branch feeders from the service distribution and subdistribution
equipment to panels, major equipment, etc. shall be sized as indicated
on the drawings. Conductors in conduit shall be used.


.5 Branch circuit wiring shall be conductors in conduit: where exposed;
where subject to mechanical damage; in concrete; underground; in
concrete block walls; in wet locations; in hazardous locations and
where indicated. Armoured cable Type AC90 (BX) may be used for
light fixture drops and for wiring in stud walls. Fixture drop length not to
exceed 10 feet(3m) in length.


1.4 Related Work Specified Elsewhere


.1 Conduits, Conduit Fastenings and Conduit
Fittings: Section 16111.
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PART 2 - PRODUCTS


2.1 Building Wires


.1 Conductors: stranded for 10 AWG and larger. Minimum size: 12 AWG.


.2 Copper conductors: size as indicated, with 600 V insulation of
chemically cross-linked thermosetting polyethylene material rated
RW90.


2.2 Armoured Cables


.1 Conductors: insulated, copper, size as indicated.


.2 Type: AC90.


.3 Armour: interlocking type fabricated from aluminum strip.


2.3 Control Cables


.1 Type LVT: 2 soft annealed copper conductors, sized as indicated, with
thermo plastic insulation, outer covering of thermoplastic jacket, fire
rated FT4.


.2 Low energy 300 V control cable: annealed copper conductors sized
as indicated, with PVC insulation type TW or TWH and shielding over
each conductor and overall PVC jacket, fire rated FT4.


PART 3 - EXECUTION


3.1 Installation of Building Wires


.1 Install wiring as follows:
.1 In conduit systems in accordance with Section 16111.
.2 In underground ducts in accordance with Sections 16106 and
16107.
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3.2 Installation of Armoured Cables


.1 Group cables wherever possible.


.2 Install cable in trenches in accordance with Section 16106.


.3 Terminate cables in accordance with Section 16151.


3.3 Installation of Control Cables


.1 Install control cables in conduit, as indicated.


.2 Ground control cable shield.


END
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PART 1 - GENERAL


1.1 Shop Drawings and Product Data


.1 Submit shop drawings and product data for cabinets in accordance
with Section 01340.


PART 2 - PRODUCTS


2.1 Junction and Pull Boxes


.1 Welded steel construction with screw-on flat covers for surface
mounting.


.2 Covers with 1"(25 mm) minimum extension all around, for
flush-mounted pull and junction boxes.


PART 3 - EXECUTION


3.1 Junction, Pull Boxes and Cabinets Installation


.1 Install pull boxes in inconspicuous but accessible locations.


.2 Only main junction and pull boxes are indicated. Install pull boxes so as
not to exceed 100ft(30 m) of conduit run between pull boxes.


3.2 Identification


.1 Provide equipment identification in accordance with Section 16010.


.2 Install size 2 identification labels indicating system name, voltage and
phase.


END
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PART 1 - GENERAL


1.1 Related Work Specified Elsewhere


.1 Box Connectors: Section 16151.


.2 Conduit: Section 16111.


PART 2 - PRODUCTS


2.1 Outlet and Conduit Boxes General


.1 Size boxes in accordance with CSA C22.1-1986, Section 12.


.2 102 mm square or larger outlet boxes as required for special devices.


.3 Gang boxes where wiring devices are grouped.


.4 Blank cover plates for boxes without wiring devices.


.5 347 V outlet boxes for 347 V switching devices.


.6 Combination boxes with barriers where outlets for more than one
system are grouped.


2.2 Sheet Steel Outlet Boxes


.1 Electro-galvanized steel single and multi gang flush device boxes for
flush installation. Square outlet boxes when more than one conduit
enters one side with extension and plaster rings as required.


.2 Electro-galvanized steel utility boxes for outlets connected to
surface-mounted EMT conduit.


.3 Square or octagonal outlet boxes for lighting fixture outlets.


.4 Square outlet boxes with extension and plaster rings for flush mounting
devices in finished plaster or tile walls.
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2.3 Masonry Boxes


.1 Electro-galvanized steel masonry single and multi gang boxes for
devices flush mounted in exposed block walls.


2.4 Concrete Boxes


.1 Electro-galvanized sheet steel concrete type boxes for flush mount in
concrete with matching extension and plaster rings as required.


2.5 Floor Boxes


.1 Concrete tight electro-galvanized sheet steel floor boxes with
adjustable finishing rings to suit floor finish with brass faceplate. Device
mounting plate to accommodate short or long ear receptacles.


2.6 Conduit Boxes


.1 Cast feraloy boxes with factory-threaded hubs and mounting feet for
surface wiring where rigid steel conduit is used.


2.7 Fittings- General


.1 Bushing and connectors with nylon insulated throats.


.2 Knock-out fillers to prevent entry of foreign materials.


.3 Double locknuts and insulated bushings on sheet metal boxes.


PART 3 - EXECUTION


3.1 Installation


.1 Support boxes independently of connecting conduits.


.2 Fill boxes with paper, sponges or foam or similar approved material to
prevent entry of construction material.


.3 For flush installations mount outlets flush with finished wall with all voids
filled around box.
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.4 Provide correct size of openings in boxes for conduit, mineral
insulated and armoured cable connections. Reducing washers not
allowed.


END
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PART 1 - GENERAL


1.1 Shop Drawings and Product Data


.1 Submit shop drawings and product data in accordance with Section
01340.


1.2 Related Work Specified Elsewhere


.1 Outlet Boxes - Section 16132.


PART 2 - PRODUCTS


2.1 Materials


.1 Receptacles, specification grade, duplex or single, code
configurations for voltage applied.


.2 Toggle switches, specification grade, single pole, 3-way, 4-way, for
voltage applied.


.3 Appliance cord and cap sets as indicated.


2.2 Receptacles


.1 Duplex receptacles, CSA Type 5-15R, 125V, 15A, U ground, with
following features:
.1 White thermoplastic base, nylon face.
.2 Suitable for No. 10 AWG for back and side wiring.
.3 Break-off links for use as split receptacles.
.4 Eight back wired entrances, four side wiring screws.
.5 Triple wipe contacts and rivetted grounding contacts.
.6 Standard of Acceptance: Hubbell HBL5252W.


.2 Other receptacles with ampacity and voltage as indicated.


.3 Receptacles of one manufacturer throughout project.


.4 Standard of Acceptance: Hubbell, Leviton.
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2.3 Toggle Switches


.1 15A, 20A, or 120V as indicated, single pole, three-way/four-way
switches.


.2 Manually operated general purpose ac switches with following
features:
.1 Terminal holes approved for No. 10 AWG wire.
.2 Silver Alloy contacts.
.3 Urea or melamine molding for parts subject to carbon tacking.
.4 Suitable for back and side wiring.
.5 White toggle.
.6 Standard of Acceptance:


.1 15A, 120V, single pole Hubbell HBL1201W.


.2 15A, 347V, single pole Hubbell HBL1 8201WCN.


.3 Toggle operated fully rated for tungsten filament and fluorescent
lamps, and up to 80% of rated capacity of motor loads.


.4 Switches of one manufacturer throughout project.


.5 Standard of Acceptance: Hubbell, Leviton, Cooper.


2.4 Cover Plates


.1 Cover plates for wiring devices.


.2 Cover plates from one manufacturer throughout project.


.3 Sheet steel utility box cover for wiring devices installed in surface
mounted utility boxes.


.4 Stainless steel, vertically brushed 1 mm thick cover plates for wiring
devices mounted in flush-mounted outlet box, single or multi-gang as
required.


.5 Cast cover plates for wiring devices mounted in surface mounted FS
or FD type conduit boxes.


2.5 Manufacturers


.1 Acceptable manufacturers: Leviton, Hubbell.
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PART 3 - EXECUTION


3.1 Installation General


.1 Switches:
.1 Install single throw switches with handle in "UP" position when
switch closed.
.2 Install switches in gang type outlet box when more than one
switch is required in one location.
.3 Mount switches at height specified in Section 16010.


.2 Receptacles:
.1 Install receptacles in gang type outlet box when more than one
receptacle is required in one location.
.2 Mount receptacles at height specified in Section 16010.


.3 Cover Plates:
.1 Protect stainless steel cover plate finish with paper or plastic film
until painting and other work is finished.
.2 Install suitable common coverplates where wiring devices are
grouped.
.3 Do not use cover plates meant for flush outlet boxes on surface
mounted boxes.


END
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PART 1 - GENERAL


1.1 References


.1 CSA C22.2 No. 65-1956 (R1965) Wire Connectors.


.2 EEMAC 1Y-2, 1961 Bushing Stud Connectors.


1.2 Related Work Specified Elsewhere


.1 Wires and Cables 0-1000 V: Section 16122.


.2 Outlet Boxes, Conduit Boxes and Fittings: Section
16132.


PART 2 - PRODUCTS


2.1 Materials


.1 Pressure type wire connectors: with current carrying parts of copper
sized to fit copper conductors as required.


.2 Fixture type splicing connectors: with current carrying parts of copper
sized to fit copper conductors 10 AWG or less.


.3 Bushing stud connectors: to EEMAC 1Y-2-1961 to suit conductor.


.4 Clamps or connectors for armoured cable and flexible conduit, as
required.


PART 3 - EXECUTION


3.1 Installation


.1 Remove insulation carefully from ends of conductors and:
.1 Install mechanical pressure type connectors and tighten screws
with appropriate compression tool recommended by manufacturer.
Installation shall meet secureness tests in accordance with CSA C22.2
No.65-1956(R1965).
.2 Install fixture type connectors and tighten. Replace insulating cap.
.3 Install bushing stud connectors in accordance with EEMAC
1Y-2-1961.







Ecole Evangeline Wire and Box Section 16151
IT Consolidation Connectors - Page 2
Abrams Village, PEI 0-1000 V July 2015


.4 Install crimp type connectors with snap-on nylon caps on splices
and joints in branch circuits.


END
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PART 1 - GENERAL


1.1 Related Work


.1 Fastenings and supports: Section 01600.


PART 2 - PRODUCT


2.1 Support Channels


.1 U shape, size 1-5/8" x 1-5/8", 0.1" thick surface mounted or suspended
as indicated.


2.2 Manufacturers


.1 Acceptable manufacturers: Burndy Ltd., Electrovert Ltd., Unistrut Ltd.


PART 3 - EXECUTION


3.1 Installation


.1 Secure equipment to masonry, tile and plaster surfaces with anchors to
suit.


.2 Secure equipment to poured concrete with expandable inserts.


.3 Secure equipment to hollow masonry walls or suspended ceilings with
toggle bolts.


.4 Secure surface mounted equipment with twist clip fasteners to inverted T
bar ceilings. Ensure that T bars are adequately supported to carry weight
of equipment specified before installation.


.5 Support equipment, conduit or cables using clips, spring loaded bolts,
cable clamps designed as accessories to basic channel members.


.6 Fasten exposed conduit or cables to building construction or support
system using straps.
.1 One-hole steel straps to secure surface conduits and cables 2"
and smaller.
.2 Two-hole steel straps for conduits and cables larger than 2".
.3 Beam clamps to secure conduit to exposed steel work.
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.7 Suspended support systems.
.1 Support individual cable or conduit runs with 1/4" dia threaded rods
and spring clips.
.2 Support 2 or more cables or conduits on channels supported by
1/4" dia threaded rod hangers where direct fastening to building
construction is impractical.


.8 For surface mounting of two or more conduits use channels at 5' oc
spacing.


.9 Provide metal brackets, frames, hangers, clamps and related types of
support structures where indicated or as required to support conduit and
cable runs.


.10 Ensure adequate support for raceways and cables dropped vertically to
equipment where there is no wall support.


.11 Do not use wire lashing or perforated strap to support or secure raceways
or cables.


.12 Do not use supports or equipment installed for other trades for conduit or
cable support except with permission of other trade and approval of
Consultant.


.13 Install fastenings and supports as required for each type of equipment
cables and conduits, and in accordance with manufacturer's installation
recommendations.


END
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PART 1 - GENERAL


1.1 Product Data


.1 Submit product data in accordance with Section 01340.


PART 2 - PRODUCTS


2.1 Disconnect Switches


.1 Non-fusible disconnect switch in CSA Enclosure as indicated.


.2 Provision for padlocking in off switch position by three locks.


.3 Mechanically interlocked door to prevent opening when handle in ON
position.


.4 Quick-make, quick-break action.


.5 ON-OFF switch position indication on switch enclosure cover.


2.2 Equipment Identification


.1 Provide equipment identification in accordance with Section 16010.


.2 Indicate name of load controlled on size 4 nameplate.


2.3 Manufacturers


.1 Acceptable manufacturers: Schneider Electric, Cutler Hammer,
Siemens or approved equal.
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PART 3 - EXECUTION


3.1 Installation


.1 Install disconnect switches as indicated.


END
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PART 1 - GENERAL


PART 2 - PRODUCTS


2.1 Materials


.1 Grounding equipment to: CSA C22.2No.41 l950 (R1967).


.2 Copper grounding conductors to: ASA G7.1-1964.


2.2 Equipment


.1 System and circuit, equipment, grounding conductors, bare stranded
copper, un-tinned, soft annealed, unarmoured, size as indicated.


.2 Insulated grounding conductors: green, Type RW90 to Section 16122.


.3 Non-corroding accessories necessary for grounding system, type, size,
material as indicated, including but not necessarily limited to:
.1 Grounding and bonding bushings.
.2 Protective type clamps.
.3 Bolted type conductor connectors.
.4 Bonding jumpers, straps.
.5 Pressure wire connectors.


2.3 Manufacturers


.1 Acceptable manufacturers: Burndy Corp, McGraw-Edison (Canada) Ltd.


PART 3 - EXECUTION


3.1 Installation General


.1 Install complete permanent, continuous, system and circuit, equipment,
grounding systems including, conductors, connectors, accessories, as
indicated, to conform to requirements of Engineer and local authority
having jurisdiction over installation.


.2 Install connectors to manufacturer's instructions.


.3 Protect exposed grounding conductors from mechanical injury.
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.4 Use mechanical connectors for grounding connections to equipment
provided with lugs.


.5 Soldered joints not permitted.


.6 Install bonding wire for flexible conduit, connected at both ends to
grounding bushing, solderless lug, clamp or cup washer and screw.
Neatly cleat bonding wire to exterior of flexible conduit.


.7 Make grounding connections in radial configuration only, with
connections terminating at single grounding point. Avoid loop
connections.


.8 Bond single conductor, metallic armoured cables to cabinet at supply
end, and provide non-metallic entry plate at load end.


3.2 Equipment Bonding


.1 Install grounding connections to typical equipment included in, but not
necessarily limited to following list: Cable Trays, Racks, etc.


3.3 Tests


.1 Perform tests in accordance with Section 16010.


.2 Perform ground continuity and resistance tests using method appropriate
to site conditions and to approval of Engineer and local authority having
jurisdiction over installation.


.3 Perform tests before energizing electrical system.


END







Ecole Evangeline Moulded Case Section 16477
IT Consolidation Circuit Breakers Page 1
Abrams Village, PEI July 2015


PART 1 - GENERAL


1.1 Product Data


.1 Submit product data in accordance with Section 01340.


.2 Include time-current characteristic curves for breakers with ampacity of
50 A and over or with interrupting capacity of 14,000 A symmetrical
rms and over at system voltage.


PART 2 - PRODUCTS


2.1 Breakers General


.1 Bolt-on moulded case circuit breaker, quick- make, quick-break type,
for manual and automatic operation with temperature compensation for
40 degrees C. ambient.


.2 Common-trip breakers with single handle for multipole applications.


.3 Magnetic instantaneous trip elements in circuit breakers, to operate
only when the value of current reaches setting. Trip settings on
breakers with adjustable trips to range from 3-10 times current rating.


.4 Circuit breakers with interchangeable trips as indicated.


2.2 Thermal Magnetic Breakers


.1 Moulded case circuit breaker to operate automatically by means of
thermal and magnetic tripping devices to provide inverse time current
tripping.


2.3 Manufacturers


.1 Acceptable manufacturers: Schneider, Cutler Hammer, Siemens to
match existing.
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PART 3 - EXECUTION


3.1 Installation


.1 Install circuit breakers as indicated.


END
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PART 1 - GENERAL


1.1 Shop Drawings and Product Data


.1 Submit shop drawings in accordance with Section 01340.


.2 Submit shop drawings on lamps and ballasts.


1.2 Related Work Specified Elsewhere


.1 Electrical General Provisions - Section 16010.


.2 Luminaire Schedule - Section 16506.


PART 2 - PRODUCTS


2.1 Fluorescent Lamps


.1 Fluorescent lamps shall be rated: 1. T8, 32 watts, 2950 initial lumen
output, 24,000 hours life, 3500 degrees K colour temperature,
minimum CRI of 82, medium bi-pin base. Standard of Acceptance:
General Electric F32T8/XL/SPX35/ECO.


.2 Approved Equals: GE, Osram-Sylvania, Phillips.


2.2 Fluorescent Ballasts


.1 All fluorescent lighting ballasts shall be high power factor, 120 volt (or
347V as indicated)electronic, programmed rapid start, rated for lamps.


.2 Power Factor 99%; crest factor less than 1.5; harmonics less than
10% THD; Ballast factor greater than 0.9; lumens/watt greater than 90;
parallel lamp operation; less than 0.7s start time.


.3 Standard of Acceptance: GE, Phillips, Osram-Sylvania.
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PART 3 - EXECUTION


3.1 Installation General


.1 Luminaires shall be surface mounted, suspended or recessed in
accordance with their type. This Contractor shall supply and install
necessary supports. This Contractor shall be responsible to see that all
luminaires are properly cleaned at the time of installation.


.2 Any luminaires showing marks or scratches due to handling or tool
marks, shall be replaced by the Contractor at his own expense. All
luminaires shown in continuous rows or broken lines shall be carefully
aligned so that all rows appear to be straight lines. Crooked lines or
misplaced luminaires shall be corrected.


.3 All luminaires shall be installed in locations indicated.


.4 All luminaires shall be complete with lamps as indicated and shall be
operable at the time of the building takeover.


END
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PART 1 - GENERAL


1.1 Related Work


.1 Lighting Equipment: Section 16505.


1.2 Shop Drawings and Product Data


.1 Submit shop drawings and product data in accordance with Section
11340.


.2 Submit complete photometric data prepared by independent testing
laboratory for luminaires where indicated, for approval by Engineer.


1.3 Spare Lamps


.1 Provide spare lamps as follows:
.1 5%, or 5 of each type of lamp, whichever is greater.


1.4 Guarantee


.1 Replace:
.1 Fluorescent and HID lamps burning out within 12 months of
takeover.
.2 Ballasts that fail or exceed their original noise level rating within
12 months of takeover.


PART 2 - PRODUCTS


2.1 Materials


.1 Socket screw-shell lampholders: to CSA C22.2No.43-1965.


.2 Electric discharge lampholders: to CSA C22.2No.74-1969.


.3 Fluorescent lamps: to ANSI C78 Series.


.4 Ballasts: to CSA C22.2No.74-1969.
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2.2 Luminaires


.1 Type A
.1 1220mm long surface mounted fluorescent fixture c/w
wraparound acrylic lens.
.2 Lamps: Two 32W T8.
.3 Ballast: Electronic, instant start, 120 or 347 volt, as indicated.
.4 Standard of Acceptance:


.1 Metalux #WS-232-120/347-EB81.


.2 Phillips # TX248-120/347-50.


.3 Lithonia # SB 232 120/347 GEB10IS.


END
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1. Reference Drawings


.1 All Drawings


.1 Provide firestopping for all penetrations through floors and walls that is part
of a fire rated assembly.


.2 The School does not have a lift available on site for use by the Contractor.


.3 Provide temperature sensors in each communications room and connect
each one to the existing security system. The trouble alarm can register as
one for all three rooms instead of individual troubles.


.2 Drawing E-1 – Main Floor Plan Communications


.1 Plan 1/E1 – Main Floor Communications


.1 The contractor is responsible to verify all ceiling types but because
of the complexity of the high school wing refer to Esk-1 for ceiling
types and wiring methods. In areas where there are tile ceilings
surface raceway will be run from the solid wall duct in corridor to
each drop/outlet. Solid wall duct shall be Panduit FS series, white
color with dimensions as noted on the sketches. There are a number
of areas (allow for three per floor) where ducts will need to drop
down (allow 300mm) under bulkheads and back up.


.2 Add note 7:
“7.) In the Gymnasium where vertical lifts are used lay down
15mm (5/8”) full sheets of plywood to protect the flooring.”


.3 All drops east of wall between Gym and Auxiliary Gym to be wired
to TR3.


.4 The main electrical service is located along the northeast wall in the
unlabeled room in between rooms 300A and 1303.


.3 Drawing E-2 – Second Floor Plan Communications


.1 Plan 1/E2 – Second Floor Communications


.1 The contractor is responsible to verify all ceiling types but because
of the complexity of the high school wing refer to Esk-2 for ceiling
types and wiring methods. In areas where there are tile ceilings
surface raceway will be run from the solid wall duct in corridor to
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each drop/outlet. Solid wall duct shall be Panduit FS series, white
color with dimensions as noted on the sketches. There are a number
of areas (allow for three per floor) where ducts will need to drop
down (allow 300mm) under bulkheads and back up.


.2 All drops east of wall between Gym and Auxiliary Gym to be wired
to TR3.


.3 In Rom 2110 add a communications outlet with “0+1” along south
wall between the door to corridor and the west wall.


.4 Drawing E-3 – Enlarged Communications Rooms and Details


.1 All enlarged TR plans


.1 Add note:
“The location of all AC units in LAN Rooms to be coordinated
with the TIR Project Manager and the Mechanical Engineer before
rough in begins.”


.2 Plan 1/E3 – Enlarged (TR1) Plans


.1 The existing racks are now closer to the south wall and will be
relocated so that they are centered in room. Exact location to be
coordinated with ITSS on site.


.3 Plan 2/E3 – Enlarged (TR2) Plans


.1 The existing ceiling is to remain.


.2 The length of TR2 will be 4114.8mm as noted and width of the
room is existing at 3040.4mm.


.4 Plan 3/E3 – Enlarged (TR3) Plans


.1 The existing cabinets will not be relocated but removed only.


.2 All walls in TR3 will be patched and painted once shelves and
cabinets are removed.


.5 Plan 4/E3 – Enlarged New Office.


.1 The length of TR2 will be 4114.8mm and width of the room is
existing at 3040.4mm.
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.2 The new office will have a length of 4164.7mm and widths of
2453.5mm and 3564.2mm.


.5 Drawing E-4 – Communications Details & Specifications


.1 Detail 8/E4 – Voice/Data Communications Specifications


.1 Add the following sentences to paragraph 22:
“Branch offs from main corridor or cable runs within rooms
between 1 and 5 Cat 6 cables shall use Caddy CAT12 J-hooks, runs
between 6 and 16 shall use Caddy CAT21 J-hooks and between 17
and 25 shall use Caddy CAT32 J-hooks. All cable runs more than 25
shall use Caddy CAT64 J-hooks. Cables will not be laid on or
supported directly by the steel joists. New cables will not be
installed with existing cables in existing j-hooks or bundled or
fastened to any existing cables.”


.2 In Paragraph 26 delete the 24 port patch panel. All patch panels shall
be 48 port.


.3 Add Paragraph 40:
“40.) In TR1 provide two (2) patch panels.


.4 Add Paragraph 41:
“41.) In TR2 provide five (5) patch panels.


.5 Add Paragraph 42:
“42.) In TR3 provide four (4) patch panels.
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