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1.0 GENERAL GENERAL 1.1 GENERAL CONDITIONS: GENERAL CONDITIONS: ALL CONTRACT GENERAL CONDITIONS APPLY TO THIS SECTION. 1.2  SCOPE OF WORK: THE WORK INCLUDED SHALL INCLUDE THE FURNISHING OF ALL LABOR, MATERIALS, EQUIPMENT, PLANT TOOLS AND SERVICES NECESSARY FOR THE INSTALLATION OF THE MECHANICAL SYSTEMS AS INDICATED. - CUTTING & PATCHING - REINSTATE FIRE RATING - REMOVE AND DISPOSAL OF CHIMNEY, ETC. - NEW CHIMNEY INSTALLATION (GENERAL/MECHANICAL) 1.3 SITE VISITS: SITE VISITS: BEFORE COMMENCING WORK VISIT SITE AND VERIFY THAT REQUIREMENTS OF PLANS AND SPECIFICATIONS ARE CONSISTENT WITH SITE CONDITIONS. ADVISE THE ENGINEER IN WRITING OF ANY DISCREPANCIES OR CONFLICTS. NO ALLOWANCE SHALL BE MADE FOR FAILURE TO INCLUDE ITEMS WHICH A THOROUGH INVESTIGATION WOULD HAVE SHOWN TO BE REQUIRED. BIDDERS SHOULD NOTE THAT THIS PROJECT IS A RENOVATION OF AN EXISTING BUILDING AND NO ATTEMPT HAS BEEN MADE TO SHOW ALL EXISTING CONDITIONS. EACH BIDDER IS RESPONSIBLE TO DETERMINE THE EXTENT OF THEIR WORK INVOLVED IN TYING INTO EXISTING SYSTEMS OR RE-ROUTING HIS WORK AROUND OBSTRUCTIONS. 1.4 THE MECHANICAL DRAWINGS ARE DIAGRAMMATIC, INTENDED TO SHOW GENERAL ARRANGEMENT AND SIZES OF THE MECHANICAL DRAWINGS ARE DIAGRAMMATIC, INTENDED TO SHOW GENERAL ARRANGEMENT AND SIZES OF SYSTEM COMPONENTS, AND SHALL NOT BE SCALED.  THE ARCHITECTURAL AND STRUCTURAL DRAWINGS, AND EXISTING CONDITIONS SHALL GOVERN SPACE CONSTRAINTS, ACTUAL CONNECTION ARRANGEMENTS, DIMENSIONS AND FINISHES. CONTRACTOR SHALL VISIT THE PROJECT SITE, THOROUGHLY INVESTIGATE AND BE FAMILIAR WITH ALL EXISTING CONDITIONS WHICH WILL AFFECT THEIR WORK. THE EQUIPMENT LOCATIONS SHOWN ARE APPROXIMATE AND MUST BE SIZED AS PER SITE SPECIFIC REQUIREMENTS AND APPROVED BY OWNER. ALL OFFSETS AND FITTINGS WHICH WILL BE NECESSARY TO ACCOMPLISH THE FINISHED INSTALLATION SHALL BE PROVIDED AT NO ADDITIONAL COST OR INCREASE IN THE CONTRACT.  ALL EQUIPMENT AND MATERIALS SHALL BE NEW UNLESS NOTED OR SPECIFIED OTHERWISE. PROTECT ALL EQUIPMENT AND MATERIALS FROM DAMAGE. PROVISIONS SHALL BE MADE TO PREVENT NOISE AND VIBRATION. 1.5  SAFETY REQUIREMENTS: SAFETY REQUIREMENTS: .1  CARRY OUT WORK OF THIS CONTRACT PLACING MAXIMUM EMPHASIS ON SAFETY FOR ALL WORKERS AND CARRY OUT WORK OF THIS CONTRACT PLACING MAXIMUM EMPHASIS ON SAFETY FOR ALL WORKERS AND OTHER AUTHORIZED PERSONS WORKING OR CIRCULATING ON THE CONSTRUCTION SITE AS WELL AS SAFETY FOR BUILDING TENANTS ON FEDERAL GOVERNMENT PROPERTY. CONTRACTOR TO PREPARE SAFETY PLAN FOR REVIEW AND ACCEPTANCE PRIOR TO WORK PROCEEDING ON SITE. .2  OBSERVE AND ENFORCE CONSTRUCTION SAFETY MEASURES REQUIRED BY THE NATIONAL BUILDING CODE OF OBSERVE AND ENFORCE CONSTRUCTION SAFETY MEASURES REQUIRED BY THE NATIONAL BUILDING CODE OF CANADA, THE CANADA LABOR CODE PART 11, THE PROVINCIAL OCCUPATIONAL  HEALTH AND SAFETY REGULATIONS, PROVINCIAL WORKER'S COMPENSATION BOARD, MUNICIPAL STATUTES AND AUTHORITIES, AND OWNER"S PLANT SAFETY REQUIREMENTS. .3  IN EVENT OF CONFLICT BETWEEN ANY PROVISIONS OF ABOVE AUTHORITIES WITH THE MOST STRINGENT IN EVENT OF CONFLICT BETWEEN ANY PROVISIONS OF ABOVE AUTHORITIES WITH THE MOST STRINGENT PROVISIONS WILL APPLY. .4 COMPLY WITH REQUIREMENTS OF STANDARD FOR BUILDING CONSTRUCTION OPERATIONS FCC NO. 301 AND COMPLY WITH REQUIREMENTS OF STANDARD FOR BUILDING CONSTRUCTION OPERATIONS FCC NO. 301 AND STANDARD FOR WELDING AND CUTTING FCC NO. 302 ISSUED BY THE FIRE COMMISSIONER OF CANADA. .5 ELECTRICAL LOCK-OUT: ELECTRICAL LOCK-OUT: ENSURE THAT ELECTRICAL LOCK-OUT PROCEDURES ARE IN PLACE AND THAT A GUARANTEE OF ISOLATION IS OBTAINED BEFORE STARTING WORK ON ANY ELECTRICAL CIRCUIT OR FACILITY. CHECK FOR AND OBTAIN ANY SITE SPECIFIC GUARANTEE OF ELECTRICAL ISOLATION RULES AND PROCEDURES AS MAY BE ESTABLISHED BY CLIENT/BUILDING OWNER. CLIENT/BUILDING OWNER: THE ELECTRICAL LOCK-OUT PROCEDURES SHALL BE IN ACCORDANCE WITH SAFETY MEASURES REFERENCED IN .2 ABOVE AND SHALL INCLUDE LOCK-OUT TAGS, A WRITTEN RECORD OF ALL EVENTS (SIGNED OFF), ETC. .6 WHMIS: WHMIS: COMPLY WITH REQUIREMENTS OF WORKPLACE HAZARDOUS MATERIALS INFORMATION SYSTEM (WHMIS) REGARDING USE, HANDLING, STORAGE AND DISPOSAL OF HAZARDOUS MATERIALS AND REGARDING LABELING AND PROVISION OF MATERIAL SAFETY DATA SHEETS ACCEPTABLE TO LABOUR CANADA AND HEALTH AND WELFARE CANADA. DELIVER COPIES OF WHMIS DATA SHEETS TO THE PROJECT MANAGER ON DELIVERY OF MATERIALS. 1.6 REFERENCE STANDARDS AND REGULATIONS: REFERENCE STANDARDS AND REGULATIONS: .1 ALL WORK SHALL BE IN ACCORDANCE WITH THE FOLLOWING STANDARDS AND REGULATIONS IN THE EVENT ALL WORK SHALL BE IN ACCORDANCE WITH THE FOLLOWING STANDARDS AND REGULATIONS IN THE EVENT OF A CONFLICT THE MORE STRINGENT REQUIREMENT SHALL BE MET. -    NATIONAL BUILDING CODE OF CANADA (2015) -    REGULATIONS OF PROVINCIAL DEPARTMENT OF LABOUR -    REGULATIONS OF PROVINCIAL DEPARTMENT OF HEALTH -    REGULATIONS OF PROVINCIAL DEPARTMENT OF THE ENVIRONMENT -    REQUIREMENTS OF PROVINCIAL FIRE MARSHALL -    REQUIREMENTS OF MUNICIPAL FIRE AUTHORITY 1.7 PERMITS AND TESTING: PERMITS AND TESTING: .1 CONTRACTOR SHALL OBTAIN AND PAY FOR ANY PERMITS REQUIRED BY LOCAL CODES AND REGULATIONS CONTRACTOR SHALL OBTAIN AND PAY FOR ANY PERMITS REQUIRED BY LOCAL CODES AND REGULATIONS AND ARRANGE FOR INSPECTIONS. A BUILDING PERMIT WILL NOT BE REQUIRED AS PART OF THIS CONTRACT. .2 ANY ADDITIONAL MATERIALS OR LABOUR REQUIRED TO CONFORM TO ANY OF THE REGULATIONS OF ANY ADDITIONAL MATERIALS OR LABOUR REQUIRED TO CONFORM TO ANY OF THE REGULATIONS OF REFERENCED STANDARDS SHALL BE FURNISHED UNDER THE CONTRACT WITH NO ADDITIONAL COST TO THE OWNER. .3 TEST SYSTEMS IN ACCORDANCE WITH THE REQUIREMENTS OF THE REFERENCED STANDARDS, REGULATIONS TEST SYSTEMS IN ACCORDANCE WITH THE REQUIREMENTS OF THE REFERENCED STANDARDS, REGULATIONS AND AUTHORITIES HAVING JURISDICTION (AHJ). 1.8 QUALIFICATIONS: QUALIFICATIONS: .1 EXECUTION OF THE WORK SHALL BE BY LICENSED CONTRACTOR CERTIFIED FOR THE INSTALLATION OF EXECUTION OF THE WORK SHALL BE BY LICENSED CONTRACTOR CERTIFIED FOR THE INSTALLATION OF SYSTEMS AND EQUIPMENT IN ACCORDANCE WITH THE REQUIREMENTS OF THE LOCAL CODES AND REGULATIONS. 1.9 SHOP DRAWINGS: SHOP DRAWINGS: CONTRACTOR TO SUBMIT MINIMUM SIX (6) SETS OF SHOP DRAWINGS FOR REVIEW. 1.10 TEMPORARY HEAT: TEMPORARY HEAT: TEMPORARY HEAT FOR THE PROJECT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.  THE USE OF ANY EQUIPMENT INSTALLED ON THE JOB WILL ONLY BE PERMITTED AS NOTED IN THE ARCHITECTURAL GENERAL CONDITIONS OR IN THE INSTRUCTIONS TO BIDDERS. 1.11 CUTTING, PATCHING, AND DEMOLITION: CUTTING, PATCHING, AND DEMOLITION: ALL CUTTING, PATCHING, AND DEMOLITION WILL BE THE RESPONSIBILITY OF THIS CONTRACTOR. REFER TO SPECIFICATION SECTION 1C FOR CUTTING AND PATCHING. REFER TO SPECIFICATION SECTION 2A FOR DEMOLITION SPECIFICATIONS. 1.12 INSTALLATION AND COMMISSIONING OF EQUIPMENT: MANUFACTURER'S INSTRUCTIONS SHALL BE MADE AVAILABLE TO BOTH THE INSTALLING TRADESMEN AND THE ON-SITE INSPECTOR PRIOR TO INSTALLATION OF EQUIPMENT, THESE INSTRUCTIONS ARE TO BE READ, UNDERSTOOD AND CLOSELY FOLLOWED. FAILURE TO ABIDE BY THIS REQUIREMENT WILL PROVIDE JUSTIFICATION FOR THE ENGINEER TO REQUIRE REMOVAL AND RE-INSTALLATION. ENSURE THAT ALL SAFETY DEVICES AND OTHER SIGNIFICANT ACCESSORIES ARE IN PLACE AND OPERABLE BEFORE STARTING MAJOR PIECES OF EQUIPMENT. AS PART OF THE COMMISSIONING PROCESS ACCESSORIES ARE TO BE CHECKED, CALIBRATED AND ADJUSTED AS NECESSARY TO ENSURE SAFE OPERATION. FOLLOW MANUFACTURER'S INSTRUCTIONS IN DETAIL IN ESTABLISHING COMMISSIONING PROCEDURE. 1.13 PENETRATION OF FIRE SEPARATIONS: PENETRATION OF FIRE SEPARATIONS: .1 WHERE PIPES OR DUCTS PASS THROUGH WALLS OR FLOORS WHICH PROVIDE FIRE SEPARATIONS, DIV. 15 WHERE PIPES OR DUCTS PASS THROUGH WALLS OR FLOORS WHICH PROVIDE FIRE SEPARATIONS, DIV. 15 SHALL SEAL AROUND OPENINGS WITH ULC CLASSIFIED FIRE STOP MATERIAL IN ACCORDANCE WITH ULC LISTING INSTALLATION DETAILS. MATERIAL SHALL PROVIDE A FIRE RATING EQUAL TO THAT OF THE SEPARATION WHICH HAS BEEN PENETRATED. REFER TO ARCHITECTURAL DRAWINGS FOR FIRE SEPARATIONS. .2 SUBMIT MATERIAL SHOP DRAWINGS AND ALL ULC LISTED INSTALLATION DETAILS FOR ALL PENETRATIONS SUBMIT MATERIAL SHOP DRAWINGS AND ALL ULC LISTED INSTALLATION DETAILS FOR ALL PENETRATIONS APPLICABLE TO PROJECT. .3 ACCEPTABLE PRODUCTS: ACCEPTABLE PRODUCTS: DOW CORNING FIRE STOP SYSTEM 3M FIRE BARRIER PENETRATION SEALING SYSTEM BIO-FIRE BIOTHERM OR BIO-K10 (SUPPLIED BY WORMALD, HILTI) 1.14 DEMONSTRATION OF COMPLETE SYSTEMS: DEMONSTRATION OF COMPLETE SYSTEMS: AT THE CONCLUSION OF THE JOB, THE CONTRACTOR SHALL REVIEW AND DEMONSTRATE TO THE OWNER ALL EQUIPMENT AND THEIR RESPECTIVE FUNCTIONS AND OPERATION.  SUCH DEMONSTRATION SHALL BE PROVIDED FOR SUCH REASONABLE PERIODS OF TIME AS THE COMPLEXITY OF THE JOB WARRANTS, AND AS APPROVED BY THE ENGINEER. SUCH REVIEW AND DEMONSTRATION SHALL BE MADE BY AN AUTHORIZED REPRESENTATIVE OF THE CONTRACTOR, FULLY KNOWLEDGEABLE OF THE PROJECT, ITS INSTALLATION AND OPERATION. PROVIDE THE ENGINEER WITH A SCHEDULE OF SYSTEM DEMONSTRATION AT LEAST TWO (2) WEEKS PRIOR TO DEMONSTRATION. 1.15 FINAL REVIEW: FINAL REVIEW: PRIOR TO SUBSTANTIAL COMPLETION AND FINAL REVIEW OF THE PROJECT, CONTRACTOR WILL INSPECT THE PROJECT, PROVIDE A MECHANICAL DEFICIENCY LIST.  PROVIDE CONFIRMATION THAT ALL ITEMS ON THE LIST HAVE BEEN CORRECTED AND PROVIDE THE OPERATION AND MAINTENANCE MANUALS.  PROVIDE THE RECORD DRAWINGS AND PROVIDE THE DEMONSTRATION OF THE COMPLETE MECHANICAL SYSTEMS. ALL OF THE ABOVE MUST BE COMPLETED PRIOR TO THE FINAL INSPECTION BY TH ENGINEER AND SUBSTANTIAL COMPLETION OF THE MECHANICAL SYSTEMS. 1.16 OPERATION AND MAINTENANCE MANUALS: CONTRACTOR TO PROVIDE MAINTENANCE MANUALS FOR ALL EQUIPMENT INSTALLED. THREE (3) COPIES ORGANIZED IN 8 1/2" X 11" BINDERS TO BE PROVIDED. 1.17 RECORD DRAWINGS: RECORD DRAWINGS: CONTRACTOR TO PROVIDE AS-BUILT RECORD DRAWINGS. 1.18 GUARANTEE: GUARANTEE: THE CONTRACTOR SHALL GUARANTEE ALL HIS WORK FREE FROM DEFECTS FOR A PERIOD OF ONE (1) YEAR AFTER SUBSTANTIAL COMPLETION OF SUCH WORK BY THE OWNER AND SHALL MAKE GOOD ALL DEFECTS OTHER THAN NORMAL WEAR AND TEAR DURING THE LIFE OF THE GUARANTEE. THE CONTRACTOR SHALL GUARANTEE ALL WORK AND EQUIPMENT SUPPLIED BY HIM TO WORK SATISFACTORILY AND TO ACCOMPLISH THE WORK FOR WHICH IT WAS INSTALLED DURING THE LIFE OF THE ABOVE GUARANTEE. AT ANY TIME DURING THIS PERIOD, HE SHALL MAKE ANY NECESSARY CHANGES AND ADJUSTMENTS, OR REPLACEMENTS, TO ACCOMPLISH THIS AT HIS OWN EXPENSE. 2.0 HANGERS: HANGERS: CLEVIS TYPE WITH THREADED RODS. 3.0  HEATING: 3.1 BOILER STACKS: .1 PROVIDE PRE-FAB CHIMNEY AS INDICATED. PROVIDE PRE-FAB CHIMNEY AS INDICATED. .2  BOILER STACK TO BE COMMERCIAL TYPE WITH 50mm INSULATION, 20 GA 304 SS INNER LINER, 24 GA   04 SS OUTER WALL. .3  BOILER STACK TO BE COMPLETE WITH ALL STAINLESS STEEL ACCESSORIES AND SUPPORTS. BAROMETRIC RELIEF DAMPER WHERE INDICATED AND/OR REQUIRED. .4 THE HEIGHT OF THE STACK TO BE THE SAME AS THE EXISTING STACK (APPROX. 6.0 M ABOVE THE ROOF).  THE HEIGHT OF THE STACK TO BE THE SAME AS THE EXISTING STACK (APPROX. 6.0 M ABOVE THE ROOF).  .5 INSTALL BOILER STACK IN STRICT ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS. INSTALL BOILER STACK IN STRICT ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS. .6 STANDARD OF ACCEPTANCE: SELKIRK MODEL IPS-C2 STANDARD OF ACCEPTANCE: SELKIRK MODEL IPS-C2 .7 ACCEPTABLE PRODUCTS: CHEMINEE LINING, E INC, ICC VIP, SECURITY CHIMNEY, VAN PACKER ACCEPTABLE PRODUCTS: CHEMINEE LINING, E INC, ICC VIP, SECURITY CHIMNEY, VAN PACKER (CONFIRM ALL SPECIAL GUY WIRE REQUIREMENTS ARE INCLUDED AND ARE STAINLESS STEEL.) .8   GUY WIRE ANCHORS ARE TO BE EQUAL TO THALER MODEL NO. ARS-301 STAINLESS STEEL. .9  THE BOILER STACK IS TO BE SUPPORTED FROM THE EXISTING CONCRETE PAD TO THE BOTTOM OF THE STACK WITH SUITABLE STEEL SUPPORT. REVIEW WITH THE ENGINEER. .10  THE BOILER STACK IS TO BE SUPPORTED TO THE BUILDING IN AT LEAST THREE (3) LOCATIONS SIMILAR TO THE EXISTING STACK.  PROVIDE 38mm x 38mm ANGLE IRON GUYS FROM APPROXIMATELY 1.2 M FROM THE TOP OF THE STACK AND 3.2 M FROM THE TOP OF THE STACK TO SUITABLE STRUCTURAL ROOF ANCHORS.  REVIEW WITH THE ENGINEER. .11  BOILER STACK CONDENSATE PIPING TO BE PIPED TO NEARBY FLOOR DRAIN.     .12  THE PRESSURE SEAL MUST BE MADE ON THE INNER WALL OF THE STACK. PRESSURE SEALS CREATED AT THE OUTER WALL ARE UNACCEPTABLE. .13  STACKS TO BE EQUIPPED WITH CLEANOUTS AT THE EXTERIOR OF THE BUILDING, LOCATED AT THE BOTTOM OF THE STACKS.
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Kensington Intermediate Senior High School
Boiler Stack Replacement
Section A - Invitation to Bidders - Tender        Page 1


Sealed tenders will be received at the Public Works and Planning Division of the
Department of Transportation, Infrastructure and Energy until 2 P.M., Local Time, on
February 15th , 2018. Tenders are to be clearly marked to indicate the project being
tendered on. 


Kensington Intermediate Senior High School
Boiler Stack Replacement


Project No. 320-17078
Kensington, Prince County, PEI


Drawings and Specifications may be obtained from the Department of
Transportation, Infrastructure and Energy 3rd Floor Jones Building, 11 Kent Street,
Charlottetown, P.E.I., on a cheque deposit of $100.00 (refundable if documents are
returned in good condition within 14 days from date of Tender Closing) made out to
The Department of Transportation, Infrastructure and Energy.


Drawings and Specifications are available for viewing at the Construction
Association offices in Charlottetown, Moncton, Saint John, Fredericton and Halifax.


Refer to Instructions to Bidders for Bid Security and Contract Security
requirements.


Tenders will be opened at the above advertised time and place and Bidders are
invited to be present at the opening. Lowest or any Tender will not necessarily be
accepted.


Any additional information can be obtained by contacting Tyler Gallant, at 902-
620-3647 or fax 902-569-0590. 


End
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Section AA - Site Visit                                Page 1


1. GENERAL 


All bidders submitting tenders for this work shall first examine the site and all
conditions thereon and/or therein.  All tenders shall take into consideration all
such conditions as may affect the work under this contract, no claims for extras
resulting from conditions existing at the time of tender will be accepted by the
Owner.


2. SITE VISIT


There will be a recommended site visit held Tuesday, February 6, 2018 at
11:00am. Contractors are asked to meet at the Boiler Room entrance
located at rear of building.


End
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1. GENERAL


a) The Tender Documents including General Conditions of Contract, the
Instructions to Tenderers, Specifications, Tender Form and Drawings are all
complementary and shall be read together.


b) Each Tenderer shall examine the Tender Documents as soon as possible
after receipt thereof and should he or she discover any errors or omissions
therein, he or she shall notify the Department as soon as possible and at
least Seven (7) days prior to the date set for receiving tenders so that further
instructions and/or drawings may be issued to all Tenderers before the date
set for receiving tenders.


2. ADDENDA


a) Tenders may, during the tendering period, be advised by addenda of
required additions to, deletions from, or alterations to the requirements of the
tender Documents.  All such changes shall become an integral part of the
Tender Documents and shall be allowed for in arriving at the fixed sum
tender figure.


3. BID AND CONTRACT SECURITY


BID SECURITY


(a) Each tender submitted shall be accompanied by the following security:


.1 General Contract Tender less than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Bid Bond equal to at least ten per cent (10%) of the tender amount
and a Letter of Surety from a bonding company guaranteeing to
supply a Performance Bond in the amount of fifty per cent (50%) of
the total contract amount.


Or


A Security Deposit equal to at least ten per cent (10%) of the tender
amount.


.2 General Contract Tender more than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Bid Bond equal to at least ten per cent (10%) of the tender amount
and a Letter of Surety from a bonding company guaranteeing to
supply a Performance Bond in the amount of fifty per cent (50%) of
the total contract amount and a Labour and Materials Payment Bond
in the amount of fifty per cent (50%) of the total contract amount.







Kensington Intermediate Senior High School
Boiler Stack Replacement
Section B - Instructions to Bidders                     Page 2


(b) .1 All Bonds and Letters of Surety, provided by General Contractors,
made payable to the Owner.


.2 Bonds and Letters of Surety supplied by the General Contractor to the
Owner shall be from a recognized surety company, satisfactory to,
and approved by the Owner.


(c.) .1 Security Deposits, provided by General Contractors, must be in the
form of a Certified Cheque or Bank Draft drawn on a Bank to which
the Bank Act applies or a Credit Union, payable to the Owner.


Or


.2 Bonds of the Government of Canada, unconditionally guaranteed, as
to the principal and interest by the Government of Canada if such
Bonds are:


(a) Payable to the bearer, or


(b) Accompanied by a duly executed instrument of transfer to The
Owner, in the form prescribed by the Domestic Bonds of
Canada Regulations, or


(c.) Negotiated as to principle or as to principle and interest in the
name of the Owner, pursuant to the Domestic Bonds of
Canada Regulations.


(d) .1 Security deposits submitted by subcontractors, to General
Contractors, shall be in a form satisfactory to the General Contractor. 


CONTRACT SECURITY


(a) Upon award of a contract the Contractor is to provide the following contract
security:


.1 General Contract Tender less than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Performance Bond in the amount of fifty per cent (50%) of the
contract amount.


Or


A Security Deposit in an amount equal to at least ten per cent (10%)
of the contract amount.


.2 General Contract Tender more than Three Million ($3,000,000.00)
Dollars, including mechanical and electrical subcontract values:


A Performance Bond and a Labour and Materials Payment Bond,
each in the amount of fifty per cent (50%) of the contract amount.
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Boiler Stack Replacement
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(b) .1 All bonds, provided by General Contractors, are to be made payable
to the Owner.


.2 Bonds shall be from a recognized surety company, satisfactory, and
approved by the Owner.


.3 If a Performance Bond is utilized, it shall be maintained in force for a
period of not less than twelve (12) months after the issuance of the
total Performance Certificate.


(c.) .1 Security Deposits, provided by General Contractors, must be in the
form of a Certified Cheque or Bank Draft drawn on a Bank to which
the Bank Act applies or a Credit Union, payable to the Owner.


Or


.2 Bonds of the Government of Canada, unconditionally guaranteed, as
to the principle and interest by the Government of Canada if such
Bonds are:


(a) Payable to the bearer, or


(b) Accompanied by a duly executed instrument of transfer to the
Owner, in the form prescribed by the Domestic Bonds of
Canada Regulations, or


(c.) Negotiated as to principle or as to principle and interest in the
name of the Owner pursuant to the Domestic Bonds of
Canada Regulations.


(d) Contract security shall be provided at the expense of the
Contractor, bonds shall be provided by an established surety
company satisfactory to, and approved by the Owner.  Certified
Cheques or Bank Drafts shall be drawn on an account with a
recognized financial institution.


(e) Contract security submitted by subcontractors, to General
Contractors, shall be in a form satisfactory to the General
Contractor. 


4. CONSTRUCTION SCHEDULE


.1 Project to commence immediately upon award; however proponents should
be aware that physical work at the school cannot commence until July 3,
2018, and must be completed no later than August 23, 2018.


.2 Contractor to provide a construction schedule, safety policy and proof of
insurance prior to starting work.
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5. MATERIALS & EQUALS


1) Materials, plant and equipment are described and named specifically in the
Specifications ONLY  to describe types and qualities of materials, plant and
equipment required.


2) Suppliers or manufacturers wishing to have their material, plant or equipment
approved as an equal shall submit complete technical information to the
Consultant seven (7) days prior to the receipt of tenders.  The Consultant
shall review the material submitted and notify all prospective bidders of any
materials, plant or equipment that has been accepted as equal.


3) All bidders submitting a tender shall include in their tender amount only
materials, plant or equipment as specified or that have been approved as an
equal.


6. ALTERNATE PRODUCTS


.1 Approval may be given by the Consultant after the award of the Contract, on
application in writing from the contractor, for the substitution of a similar
material, item or plant or equipment bearing another brand name or of other
manufacture, subject to the following:


a. Any top quality material or item of plant and equipment proposed as
a substitute by the Contractor and considered by the Engineer to be
of equal quality, value and price to that specified and suitable for the
purpose intended, may be accepted as a substitute.


b. Materials and items of plant and equipment which the Contractor
proposes as substitutes and which are considered by the Engineer to
be suitable for the purpose intended, but which are in his or her
opinion of lesser value, quality and price than those specified will only
be accepted as substitutes if reasonable credits are allowed for their
use.


c. Request for alternates must be made by the Contractor well in
advance of the time the item is to be ordered.  The request shall be
accompanied by sufficient information in the form of manufacturers
literature, samples, and other data to permit proper investigation of
the substitutes proposed.


2) Bidders are requested to include information on alternates as an appendix
to this tender.  The information should indicate the proposed credit or extra,
to the tender amount, and include sufficient data to allow the Consultant to
evaluate the item proposed as an alternate.


7. SUPERVISION AND COORDINATION


.1 The Contractor shall be responsible for supervising and coordinating all
aspects of the work.
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.2 The Contractor shall include in his or her quotation all cost relative to
supervising sub-contractors, including those submitting tenders directly to the
Owner, which form a portion of the complete project and shall be assigned
to the successful General Contractor.


8. RESPONSIBILITY


.1 The Contractor shall be responsible to be fully familiar with the complete
documents and shall include in his or her tender those items which are
named, implied, or traditionally a part of the general contract work.


9. DEFINITIONS


In this specification the following terms shall have the definitions noted below:


OWNER: P.E.I. Dept. of Transportation, Infrastructure and Energy
CONSULTANT: MCA Consultants Inc.- Mechanical


10. SITE INSPECTOR


.1 There will be an Inspector representing the Department of Transportation,
Infrastructure and Energy, Province of P.E.I..  No work is to be covered
without having received approval from the Inspector.  The Inspector will have
the authority to cause any part of the work to cease, should, in his or her
opinion, there be cause to do so.


This work shall be examined by the Department and approval granted to
resume when a satisfactory solution has been found.


.2 The inspector does not have authority to authorize changes to work. He or
she shall confer with the Consultant or Engineer who, if necessary will
authorize any change.


.3 The fact that the inspector does not reject any work shall not remove the
responsibility for completing all work as specified; from the Contractor.


11. OWNERS RIGHT TO TERMINATE CONTRACT


The Owner reserves the right to remove the contractor from the site if the work is
not completed as specified in Paragraph 4.  If the contractor is removed, the Owner
shall have the work completed and deduct the cost of this work from the amount
owing the contractor and his or her bid deposit.


12. SUB-CONTRACTORS


.1 The bidder shall include with his or her tender, in the space designated for
that purpose, the names of each Sub-Contractor included in his or her
tender, reserving however, the right to substitute other sub-contractors for
any trade in the event that the listed sub-contractor declares bankruptcy after
the date of close of the tenders.  Any such substitution shall be subject to the
approval of the Owner and contingent on evidence of bankruptcy satisfactory
to the Owner.







Kensington Intermediate Senior High School
Boiler Stack Replacement
Section B - Instructions to Bidders                     Page 6


.2 "OWN FORCES" is acceptable only where the bidder can demonstrate that
he or she has the resources to carry out the work so designated.  Bidders
are required, if so requested, to provide information relevant to experience
and personnel which will demonstrate to the satisfaction of the Owner that
a Sub-Contractor is qualified to perform the work of a particular sub-contract.


.3 All Sub-Contractors are advised to become familiar with all Specifications
and Drawings.  The General Contractor shall ensure that all sub-trades
understand their entire responsibilities in order to complete the project.  Sub-
trade work may appear in various sections of Specifications and on various
drawings.


13. GUARANTEES


.1 The Contractor shall be required to guarantee the work of this Contract for
a period of twelve months after the Owner's acceptance of the work, against
improper or defective materials and workmanship, and shall repair and make
good at his or her own expense any damage to the building and contents
through any of the above causes during this period.  Any contract omissions
and/or deficiencies reported to the Contractor within twelve months after
acceptance of the work shall be made good by the Contractor at his or her
own expense.


.2 Not withstanding the above, the bidder's attention is directed to the fact that
certain individual items on this project may be required to be guaranteed by
the manufacturer for periods in excess of twelve months.  These specific
requirements are to be found in various sections of the Specifications for this
project.


14. REJECTION OF TENDERS 


The Owner reserves the right to reject any and all tenders.


15. CONSULTANT’S INTERPRETATION


The Consultant's interpretation of plans and specifications shall be final.  Should
Contractor have any doubt as to interpretation, he or she shall refer to the
Consultant for clarification before submitting his or her tender.  No allowances or
extras will be made for misinterpretation of plans and specifications by Contractor.


16. PERMITS, REGULATIONS AND TAXES


.1 All permits and fees required for the proper completion and inspection of the
work herein specified will be paid for by the contractor.  All applicable taxes
shall be included in the tender price, excluding the Harmonized Sales Tax. 
The Contractor, as per current Provincial Regulations, shall include on all
invoices the Harmonized Sales Tax as an additional line item.  This would be
in addition to the tender amount which does not include HST.


.2 The work shall be completed to the satisfaction of the Consultant and local
inspecting authorities.


.3 In the absence of any provisions contained herein, the applicable Provincial
Codes or the National Building Code shall govern in that order.
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.4 The latest edition of the Canadian Electrical Code shall govern all Electrical
work, whether prewired and/or assembled remote from the site or not.


.5 All equipment supplied or installed shall be CSA approved for the intended
use.


.6 All materials, components and equipment as well as construction methods
shall comply with the latest edition of the National building Code and all other
applicable codes or regulations.


.7 The latest edition of the P.E.I. Occupational Health and Safety Act and
Regulations shall govern safe construction practices. 


17. EXISTING CONDITIONS


.1 Bidders will be held to have examined the Tender Documents, to have
visited the site and to have informed themselves as to existing conditions
and limitations.


.2 If in the performance of the contract, subsurface or latent conditions at the
site are found to be materially different from those indicated by the drawings
and specifications, or unknown conditions not usually inherent in work of the
character shown and specified, the attention of the Consultant shall be called
immediately in writing to such conditions before they are disturbed.  Upon
such notice, or upon his or her own observation of such conditions, the
Consultant shall promptly make such changes in the drawings and
specifications as he or she finds necessary to conform to the different
conditions and any increase or decrease in the cost shall be adjusted as
provided under "Changes in the Work."


18. RECEIPT AND OPENING OF TENDERS


Tenders will be opened at the time and place stated in the tender call.  The officer
whose duty it is to open them will decide when the specified time has arrived.  No
responsibility will attach to any officer for the premature opening of a bid not
properly addressed and identified.


19. AWARD OF CONTRACT


.1 If the tender is accepted the Contract will be awarded as promptly after the
opening of bids as is possible.  The selection of the tender that is accepted
shall be at the sole discretion of the Owner.


.2 Each bidder shall be prepared, if so requested by the Owner, to present
evidence of his or her experience, qualifications and financial ability to carry
out the terms of the contract.


20. TENDER SUBMISSION


.1 Tenders must be submitted on the form included with this specification.  This
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form must be completely filled out in ink, or be typewritten with the signature
in longhand.  The completed forms shall be without interlineation, alteration
or erasures.


.2 The tender, together with the Tender Security described in this section must
be addressed and delivered in a sealed envelope marked "Tender" and
bearing the name of the Contractor submitting the tender, together with
identification indicating the name of the project.


.3 Tenders will be received at the place and time indicated in the tender call. 
Late tenders will not be accepted and will be returned unopened to the
tenderer.


.4 Amendments to the submitted offer will be permitted if received in writing
prior to Tender closing and if endorsed by the same party or parties who
signed and sealed the offer. Amendments submitted by fax will be accepted,
if received prior to tender closing. (Fax (902) 569-0590).


.5 The receipt of addenda for the project shall be acknowledged by filling in the
addendum number and date of issue for each addendum on the appropriate
line in the tender form.  These lines shall be initialled by the person signing
the tender after they have been filled in.


.6 Any appendices to the tender form requesting information on suppliers, sub-
contractors or alternate prices shall be filled in for the tender to be
considered complete.


21. TAXES


All tenders submitted shall exclude the Harmonized Sales Tax.


22. CONFIDENTIALITY AND FREEDOM OF INFORMATION (Effective November 1,
2002)


.1 By submitting your bid, you agree to disclosure of the information supplied,
subject to the provisions of the Freedom of Information and Protection of
Privacy (FOIPP) Act.


.2 Anything submitted in your bid that you consider to be “confidential
information” because of its proprietary nature should be marked as
“confidential”, and will be subject to appropriate consideration under the
Freedom of Information and Protection of Privacy Act.


.3 During the delivery and installation of goods and/or services, you may have
access to confidential or personal information.  Should this occur, you must
ensure that such information is not released to any third party or
unauthorized individual.


.4 Any information provided on this contract may be subject to release under
the Freedom of Information and Protection of Privacy Act.  You will be
consulted prior to the release of any information.


End
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1. DEFINITIONS


(a) The Contract Documents shall include instructions to Tenderers, General
Conditions, Supplementary General Conditions, Specifications, Drawings,
Tender Form and the signed agreement.


(b) The Owner, the Contractor and the Consultant are those named as such in
the Agreement and Specifications.


(c) The term "Subcontractor" includes only a person, firm or corporation having
a contract for the execution of a part or parts of the work included in the
Contract, and a person, firm and corporation furnishing material called for in
the Contract and worked to a special design according to the Drawings or
Specifications, but does not include one who merely furnishes material not
so worked.


(d) The term "work" includes all labour, materials and services required, as
shown or described  in the contract documents, supplied and installed or
erected complete at the place of building.


(e) The term "Other Contractor" means any person or firm or corporation
employed by or having a contract directly or indirectly with the Owner
otherwise than through the Contractor.


(f) The place of building is the designated site or location of the completed
work.


(g) The law of the place of building shall govern the work.


(h) For the purpose of contract signing authority, the Director is the Director of
the Public Works & Planning Division of the PEI Department of
Transportation,  Infrastructure and Energy.


2. DOCUMENTS


The contract documents shall be signed in duplicate by the Owner and Contractor. 
The Contract documents are complementary and what is called for by any one shall
be as binding as if called for by all.  The intention of the documents is to include all
labour and materials reasonably necessary for the proper execution of the work. 
It is not intended however, that materials or work not covered by or properly
inferable from any heading, section or trade in the specifications shall be supplied
unless shown on the drawings.  Descriptions of materials or work in words which so
applied have well known technical or trade meanings shall be held to refer to such
recognized standards.  Should the specification conflict with the drawings, the
specifications shall govern.  In the case of discrepancies between drawings, those
of larger scale, or if the scales are the same, those of later date shall govern.


 All drawings and specifications shall be interpreted in conformity with the agreement
and these general conditions which shall govern.
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3. DETAIL DRAWINGS & INSTRUCTIONS


The Consultant shall furnish as necessary for the execution of the work, additional
instructions, by means of drawings or otherwise.  All such additional instructions
shall be consistent with the contract documents.  The work shall be executed in
conformity therewith and the Contractor shall do no work without such additional
instructions.  In giving such additional instructions, the Consultant shall have
authority to make minor changes in the work, not inconsistent with the Contract.


If either the Contractor or the Consultant so request, they shall jointly prepare a
schedule, subject to change from time to time in accordance with the progress of
the work fixing the dates at which the various detail drawings will be required and
the Consultant shall furnish them in accordance with this schedule, and on like
request, a schedule shall be prepared, fixing the dates for the submission of shop
drawings, for the beginning of manufacture and installation of materials and for the
completion of the various parts of the work.


4. COPIES FURNISHED


The Consultant shall furnish to the Contractor, without charge, as many copies of
all Drawings and Specifications as are reasonably necessary for the proper
execution of the work.


5. SHOP DRAWINGS


The Contractor shall furnish to the Consultant, at proper times, all shop and setting
drawings or diagrams which the Consultant may deem necessary in order to clarify
the details of the work.  The Contractor shall make any changes in such drawings
or diagrams which the Consultant may require consistent with the Contract, and
shall submit sufficient copies of the revised prints to the Consultant for approval -
all but one of which shall be returned to the Contractor if approved by the
Consultant.  When submitting such shop and setting drawings, the Contractor shall
notify the Consultant in writing of changes made therein from the Consultant's
Drawings or Specification.  The Consultant's approval of such drawings or of the
revised drawings shall not relieve the Contractor from responsibility for errors made
by the Contractor therein or for changes made from the Consultant's Drawings or
Specifications not covered by the Contractor's written notification to the Consultant.


6. DRAWINGS AND SPECIFICATIONS ON THE WORK


The Contractor shall keep one copy of all Drawings, Specifications and approved
shop drawings on the work, in good order, available to the Consultant and to his or
her representatives.
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7. OWNERSHIP OF DRAWINGS AND MODELS


All drawings, specifications and copies thereof and all models furnished by the
Consultant are property of the Owner.  They are not to be used on other work and,
with the exception of the signed contract set of the Drawings and Specifications, are
to be returned to him or her on request on the completion of the work.  Any models
furnished by the Contractor or the Owner are the property of the Owner. 


8. SAMPLES


The contractor shall furnish for the Consultant's approval such samples as he or she
may reasonably require.  The work shall be in accordance with approved samples.


9. MATERIAL TESTS AND MIX DESIGNS


The Contractor shall furnish for the Consultant's approval such material tests and
mix designs as he or she may reasonably require.  The cost of providing the
foregoing beyond the extent called for in the specifications shall be charged to the
Owner.  The work shall be in accordance with approved material tests and mix
designs.


10. CONSULTANT AND CONTRACTOR


The Consultant is, in the first instance, the interpreter of the Contract and the judge
of its performance; he or she shall use his or her powers under the Contract to
enforce its faithful performance by both parties hereto.  The Contractor shall,
however, have complete control, subject to Article 12, of his or her organization.  In
case of the termination of the employment of the Consultant, the Owner shall
appoint any Consultant whose status under the Contract shall be that of the former
Consultant.


11. THE CONSULTANT’S DECISION


The Consultant shall decide on questions arising under the contract documents,
whether as to the performance of the work or the interpretation of the Specifications
and drawings, but should the contractor hold such decisions to be at variance with
the contract documents or to involve changes in work already built, fixed, ordered
or in hand in excess of the Contract, or to be given in error, he or she shall notify the
Consultant before proceeding to carry them out.  In the event of the Consultant and
the Contractor failing to agree as to such excess or error and the Consultant
deciding to carry out such disputed work, the Contractor shall act according to such
decision.  Any question of excess of cost due to the aforesaid cause may be
decided in the manner hereinafter provided in Article 43.
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12. SUPERINTENDENCE


The Contractor shall keep on the work, during its progress, a competent
superintendent and any necessary assistants, all satisfactory to the Consultant. 
The superintendent shall not be changed except with the consent of the Consultant,
unless the superintendent proves to be unsatisfactory to the Contractor or ceases
to be in his or her employ.  The superintendent shall represent the Contractor in his
or her absence and directions on minor matters given to him or her shall be held to
be given to the Contractor.  Important directions shall be given in writing to the
Contractor.  The Contractor shall give efficient supervision to the work using his or
her best skill and attention.


13. MATERIALS, APPLIANCES, EMPLOYEES


Unless otherwise stipulated, the Contractor shall provide and pay for all materials,
labour, water, tools, equipment, light and power necessary for the execution of the
work.  Unless otherwise specified all materials shall be new.  Both workmanship and
materials shall be of the quality specified.  The Contractor shall not employ on the
work any unfit person or anyone not skilled in the work assigned to him or her.


14. INSPECTION OF WORK


The Owner, or the Consultant on his or her behalf , and their representatives shall
at all times have access to the work wherever it is in preparation or progress and the
Contractor shall provide proper facilities for such access and for inspection.  If the
Specifications, the Consultant's instructions, the laws, or the ordinances of any
public authority require any work to be specially tested or approved, the Contractor
shall give the Consultant timely notice of its readiness for inspection, and if the
inspection is by an authority other than the Consultant, of the date and time fixed
for such inspection.  Inspections by the Consultant shall be promptly made.  If any
such work should be covered up without approval or consent of the Consultant, it
must, if required by the Consultant, be uncovered for examination and made good
at the Contractor's expense.  Re-examination of questioned work may be ordered
by the Consultant.  If such work be found in accordance with the Contract, the
Owner shall pay the cost of re-examination and replacement.  If such work be found
not in accordance with the contract, through the fault of the Contractor, the
Contractor shall pay such cost.


15. REJECTED WORK


The Contractor shall promptly remove from the premises any defective work,
whether the result of poor workmanship, use of defective materials, damage through
carelessness or other act of the Contractor, which has been condemned by the
Consultant as failing to conform to the contract documents, whether incorporated
in the work or not.  The Contractor shall promptly replace and re-execute his or her
own work in accordance with the contract and without expense to the Owner and
shall bear the expense of making good all work of other Contractors destroyed or
damaged by such removal or replacement.  If the Contractor does not remove such
condemned materials or work within the time fixed by written notice, the Owner may
remove them and may store such materials at the expense of the Contractor.  If the
Contractor does not pay the expense of such removal within Five (5) days
thereafter, the Owner may, upon Ten(10) days written notice, sell such materials at
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auction or at private sale and shall account for the net proceeds thereof, after
deducting all the costs and expenses that should have been borne by the
Contractor.


16. DEDUCTIONS FOR UNCORRECTED WORK


If, in the opinion of the Consultant, it is not expedient to correct defective work or
work not done in accordance with the contract documents, the Owner may deduct
from the contract price the difference in value between the work as done and that
called for by the contract, the amount of which shall be determined in the final
instance by the Consultant.


17. CORRECTION AFTER COMPLETION


Subject to any special provisions in the contract documents, the Contractor shall
remedy any defects due to faulty materials or workmanship appearing within a
period of one year from the date of substantial completion of the work and shall pay
for any damage to other work resulting therefrom which appears within such period
and neither the final certificate nor payment thereunder shall relieve the Contractor
from responsibility hereunder.  The Owner shall give notice of observed defects
promptly.  Questions arising under this Article may be decided as provided in Article
43.


18. EMERGENCIES


The Consultant has authority in an emergency to stop the progress of the work
whenever, in his or her opinion, such stoppage may be necessary to ensure the
safety of life, or of the structure, or neighbouring property.  This includes authority
to make such changes and to order, access and award the cost of such work extra
to the Contract or otherwise as may in his or her opinion be necessary.


19. PROTECTION OF WORK AND PROPERTY


The Contractor shall maintain continuously adequate protection of all his or her 
work from damage and shall take reasonable precautions to protect the Owner's
property from all injury arising in connection with this Contract.  He or she shall
make good any damage or injury to his or her work and shall make good any
damage or injury to the property of the Owner resulting from the lack of reasonable
protective precautions.  He or she shall not be responsible, however, for any
damage or injury to his or her work and to the property of the Owner which may be
directly due to errors in the contract documents or caused by the Owner, his or her
agents, or employees, or from any work or risk which the Owner has agreed to
insure, provided the Contractor has taken reasonable protective precautions.  He
or she shall adequately protect adjacent property as required by law and the
contract documents.
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20. CONTRACTORS’ INSURANCE


20.1 INDEMNITY/HOLD HARMLESS


.1 The Contractor shall be liable for all injuries to persons and for damage to
property caused by his operations, and those of his sub-contractors, and his
and their employees, engaged on all operations in connection with the
contract both on and off the site, and he shall indemnify and save harmless
the Owner from all suits, claims, expenses, costs, demands, losses, and
damages to which the Owner may be put by reason of injury, including
death, to persons, and damage to property of the Owner and others,
resulting from; negligence, carelessness and any other cause whatsoever in
the performance of the work.


.2 The Contractor shall, until the date of issue of the final Certificate of Approval
of the work by the Consultant, Indemnify and Save Harmless the Owner, and
protect his own interests against:


(a) Theft, burglary or robbery of, and loss or damage to, all materials and
equipment brought to the site for use in the work, whether or not such
materials and equipment are incorporated in the work at the time that
any such theft, burglary, robbery, loss or damage occurs.


(b) Theft or burglary of, and loss or damage to, any of his own plant and
equipment being used on the Project and/or stored on the site.


20.2 BUILDERS RISK, ALL RISK PROPERTY INSURANCE


.1 The contractor shall, without limiting its obligations or liabilities herein
and at its own expense, provide and maintain the following insurances
with Insurers and in forms and amounts acceptable to Government:


(a) The Contractor shall have Commercial General Liability
coverage  in an amount not less than $2,000,000.00 inclusive
per occurrence against bodily injury and property damage. 
The Government is to be added as an additional  insured
under this policy.  Such insurance shall include, but not be
limited to:


i. Blanket Written Contractual Liability;
ii. Personal Injury Liability;
iii. Non-owned Automobile Liability;
iv. Cross Liability;
v. Operation of Attached Machinery.


Commercial General Liability insurance shall be endorsed to
provide the Government with thirty (30) days advance written
notice of cancellation or material change and fifteen (15) days
notice in the event of non-payment.


(b) Automotive liability coverage (Standard Automobile Policy) on all
vehicles, the subject of this Agreement,  owned, leased, operated or
licensed in the name of the Contractor, in an amount not less than
$2,000,000.00.
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(c) If the work involves new construction or reconstruction of a property
being repaired or maintained, the Contractor shall provide and
maintain All Risk Course of Construction (Builder’s Risk) to the full
value of the work in the amount of the Contract Price.  The policy will
permit partial or complete use or occupancy by the Owner during the
term of this insurance.


All the foregoing insurance shall be primary and not require the
sharing of any loss by any insurer of the Government nor by any other
form of recovery available such as the  Provincial Self Insurance and
Risk Management Fund.


.2 Proof of Insurance


A Certificate(s) of Insurance and any renewals thereof, shall be
furnished to the Government prior to commencement of work by the
Contractor and must be updated as required during the Term.


The policies required by this Agreement shall be in a form and with
insurers satisfactory to the Government.  Default of delivery or receipt
by the Government shall not be construed as acknowledgment or
concurrence that there has been compliance with the terms of this
Agreement.


.3 Indemnification


The Contractor shall indemnify and hold harmless the Government,
its agents, representatives and employees from and against all claims,
demands, losses, costs, damages, actions, suits or proceedings of
every nature and kind whatsoever arising out of or resulting from the
performance of work (herein called the “claims”), provided that any
such claim is caused in whole or in part of any act, error or omission,
including but not limited to those of negligence of the Contractor, or
anyone directly or indirectly employed by the Contractor anyone for
whom the Contractor may be liable.


21. PERFORMANCE BOND


The Owner shall have the right to require the Contractor to furnish a bond
covering the faithful performance of the Contract - including the corrections
after completion provided for in Article 17 - and the payment of all obligations
arising under the Contract, in such form as the Consultant may prescribe and
with such sureties as he or she may approve.  If such bond is required by
written instructions given previous to the receipt of bids, the premium shall
be paid by the Contractor, if subsequent thereto, it shall be paid by the
Owner.


22. CASH ALLOWANCES


The Contractor shall include in the contract sum all cash allowances
mentioned in the Specifications, which allowances shall be expended in
whole or in part as the Consultant shall direct and the amount of the contract
sum being adjusted in conformity therewith.  The Contract sum includes such
sums for expenses and profit on account of such cash allowances as the
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Contractor required excepting those allowances included for contingency
purposes.


23. SUBSURFACE CONDITIONS


In the event that during the execution of the work, subsurface conditions at
the site are found to differ materially from those indicated in the contract
documents and soil reports, or otherwise represented by the Owner or
Consultant to the Contractor, then the Contractor shall promptly notify the
Consultant in writing of such conditions.  The Consultant shall promptly
investigate such conditions and if he or she finds that they differ materially
and will result in an  increase or decrease in the cost of, or time required for
performance of this Contract, an equitable adjustment shall be made
between the parties and the Contract modified in writing accordingly.  If the
parties fail to agree upon the adjustment to be made, the dispute may be
determined as provided for in Article 43.


24. CHANGES IN THE WORK


The Owner or the Consultant, without invalidating the Contract, may make
changes by altering, adding to, or deducting from the work, the contract sum
being adjusted accordingly.   All such work shall be executed under the
conditions of the Contract except that any claim for extension or reduction of
time caused thereby shall be adjusted at the time of ordering such change. 
Except as provided in Article 18, no change shall be made unless in
pursuance of a written order from the Consultant and no claim for an addition
to or deduction from the contract sum shall be valid unless so ordered and
at the same time valued, or agreed to be valued, as provided in Article 25.


25. VALUATION OF CHANGES


Change Orders calling for normal changes or additions to the work will be
priced in detail giving actual material trade prices (not list prices) and actual
labour costs (including Employment Insurance, Worker's Compensation,
holiday pay) and actual equipment rental.  To these prices the Contractor will
add:


.1 For work less than $2,500 involving the General Contractor only, the
General Contractor adds 20% to his or her costs.


.2 For work over $2,500 involving the General Contractor only, the
General Contractor adds 15% to his or her costs.


.3 For work less than $2,500 involving a Sub-Contractor only, the Sub-
Contractor adds 20% to his or her costs, submits this price to the
General Contractor who adds 10%.


.4 For work over $2,500 involving a Sub-Contractor only, the Sub-
Contractor adds 15% to his or her cost, submits this price to the
General Contractor who adds 5%.
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.5
(a) For work less than $2,500 involving the General Contractor


and Sub-Contractor, the Sub-Contractor adds 20% to his or
her costs, submits his or her price to the General Contractor
who adds 10%; to this amount the General Contractor adds
the cost of his or her own work plus 20% of the cost of his or
her own work only.


(b) The General Contractor does not add a further 10% to the cost
of his or her own work.


.6
.1 For work over $2,500 involving the General Contractor and a


Sub-Contractor, the Sub-Contractor adds 15% to his or her
cost, submits this price to the General Contractor who adds
5%; to this amount the General Contractor adds the cost of his
or her own work plus 15% of the cost of his or her own work
only.


.2 The General Contractor does not add a further 5% to the cost
of his or her own work.


.7 Deletions to Contract: A mark-up shall not be charged nor credited on
a credit portion of a Change Order.


.8 Supervision related to Change Orders shall be considered as included
in the allowable mark-up and shall not be included in the labour
charges for a Change Order.


26. APPLICATION FOR PAYMENTS


(a) The Contractor shall – before the first application for payment –
submit to the Consultant a schedule of values of the  various parts of
the work aggregating the total sum of the  contract, divided so as to
facilitate payments, made out in such form, and supported by such
evidence as to its correctness as the Consultant may direct. This
schedule, when approved by the Consultant, shall be used as a basis
for applications of payment, unless it can be found to be in error.


(b) The Contractor, as per current Provincial regulation, shall include on
all invoices the Goods and Services Tax as an additional line item.
This amount would be in addition to the tender amount which does
not include HST. See article 28 of this Section. 


27. CERTIFICATES AND PAYMENTS


(a) Partial payments will be made monthly and within thirty (30) days after
approval by the Owner and on the basis of a duly certified and
approved estimate of work performed during the preceding period.  In
preparing estimates, the material delivered on the site and
preparatory work done shall be taken into consideration.  


(b) In making such partial payments, there shall be retained a hold back
in the amount of 15% (fifteen percent) of the estimated amount on
each partial 
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payment estimate, less any holdback release which may have been
made to  specific sub-contractors under any progressive release of
holdback provisions in Provincial legislation.


(c) All materials and work covered by partial payments made shall
thereupon become the sole property of the Owner, but this shall not
be construed as relieving the Contractor from the sole responsibility
for the safety and preservation of all materials and work upon which
payments have been made and restoration of any damaged work or
as a waiver of the right of the Owner to require the fulfilment of all the
terms of the contract.  Nor shall Consultant's Certification of Partial
Payment for any work be construed as his or her final or irrevocable
acceptance of that work.


(d) Document of Completion:  Upon completion and acceptance of all
work whatsoever required and the release of all claims against the
Owner as specified, the Consultant shall file a written document with
the Owner and with the Contractor as to the entire amount of work
performed and compensation earned by the Contractor – including
the extra work and compensation therefor.


(e) Final Payment:  Within sixty (60) days after the filing of such
document of completion and minimum one (1) day after the lien
period, and upon receipt from the General Contractor of declarations
signed by each of his sub-contractors that the sub-contractor has
been paid up to, and including the past previous partial payment, the
Owner will pay the Contractor the amount stated therein less all
deductions authorized by the terms of this contract  and previous
payments and advances whatsoever to or for the account of the
Contractor.  All previous estimates and payments, including those
relating to extra work, shall be subject to correction at the time of this
payment which is, throughout this Contract, called Final Payment. 
Final Payment shall be subject to inspection and acceptance by the
Owner or duly authorized representatives of the Owner and by
representatives of all agencies having direct interest in the project.


Submittals to include:


• Certificate or letter of clearance from the Provincial Worker’s
Compensation Board.


• Certificate or letter of clearance from the Provincial Treasury.


(f) With the second and all subsequent applications for payment, the
Contractor shall include a statutory declaration form CCDC 9B, or
other similar acceptable form to the Owner, declaring that all labour
and materials entering into the work, including Subcontractors,
covered by the previous application, have been paid.  With application
for release of lien holdback, the Contractor shall include a statutory
declaration form CCDC 9A, or other similar form acceptable to the
Owner.
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(g) With application for release of lien holdback, the Contractor shall
include certificates issued by the Worker’s Compensation Board,
indicating that Worker’s Compensation premiums in relation to the
project have been paid in full.


28. TAXES


Unless otherwise provided herein, the Contractor shall pay all government
sales or excise taxes in force at the date of the Agreement, provided that any
increase or decrease in such taxes shall increase or decrease the contract
sum accordingly. 


29. PERMITS, NOTICES, LAWS AND RULES


The Contractor shall apply and pay for all necessary permits or licenses
required for the execution of the work (But this shall not include the obtaining
of the Building Permit or permanent easement or rights of servitude).  The
Contractor shall give all necessary notices and pay all fees required by law
and comply with all laws, ordinances, rules and regulations relating to the
work and to the preservation of the public’s health.  The Contractor shall be
responsible for the safety of all workmen and equipment on the project in
accordance with all applicable safety legislation passed by federal, provincial
and local authorities governing construction safety.


If the contract documents are at variance therewith, any resulting additional
expense incurred by the Contractor shall constitute an addition to the
contract price.


30. PATENT FEES


The Contractor shall pay all royalties and license fees and shall save the
Owner harmless from loss on account of suits or claims for infringement of
patents in the doing of the work.


31. USE OF PREMISES


The Contractor shall confine his or her apparatus, the storage of materials
and the operations of his or her workmen to limits indicated by laws,
ordinances, permits or by direction of the Consultant and shall not
unreasonably encumber the premises with his or her materials.  The
Contractor shall not load - or permit to be loaded - any part of the work with
a weight that will endanger its safety.  The Contractor shall enforce the
Consultant's instructions regarding signs, advertisements, fires and smoking.


32. CLEANING UP


The Contractor shall at all times keep the premises free from accumulations
of waste material or rubbish caused by his or her employees or work and, at
the completion of the work, he or she shall remove all his or her rubbish and
all tolls, equipment and surplus materials from and about the work and shall
leave the work  "broom clean" or its equivalent, unless more exactly
specified.  In case of dispute, the Owner may remove the rubbish and charge
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the cost as the Consultant shall determine to be just.


33. CUTTING, PATCHING AND DIGGING


The Contractor shall do all cutting, fitting or patching of his or her work that
may be required to make its several parts come together properly and fit it
to receive or be 


received by work of Other Contractors shown upon, or reasonably implied by,
the contract documents.


Any cost caused by ill-timed work shall be borne by the party responsible
therefor.


The Contractor shall not endanger any existing work by cutting, digging or
otherwise and shall not cut or alter the work of any other contractor save with
the consent of the Consultant.


34. DELAYS


If the Contractor is delayed in the completion of the work by any act or
neglect of the Owner, Consultant or any Other Contractor or any employee
of any one of them or by changes ordered in the work, then the time of
completion shall be extended for such reasonable time as the Consultant
may decide.  If the Contractor is delayed in completion of the work by labour
disputes, strikes, lock-outs, (including lock-outs decreed or recommended by
a recognized contractors' association for its members of which the Contractor
is a member), fire, unusual delay by common carriers or unavoidable
casualties or without limit to any of the foregoing by any cause of any kind
whatsoever beyond the Contractor's control, then the time of completion
shall be extended for a period of time equal to the time lost due to such
delays.  In addition and without limit to the foregoing, the time of completion
shall be extended because of any cause whatsoever within the Contractor's
control which the Consultant shall decide as justifying a delay for such
reasonable time as the Consultant may decide.


No such extension shall be made for delay unless written notice of claim is
given to the Consultant within seven (7) days of its commencement provided,
however, that in the case of a continuing cause of delay only one claim shall
be necessary.


If no schedule is made under Article 3, no claim for delay shall be allowed on
account of failure to furnish drawings until two (2) weeks after demand for
such drawings and not then unless such claim be reasonable.


The Consultant shall not, except by written notice to the Contractor, or as
provided in Article 18, stop or delay any part of the work pending decisions
or proposed changes either by him or herself or by the Owner.
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35. OWNER'S RIGHT TO DO WORK


If the Contractor should neglect to execute the work properly or fail to
perform any provision of this Contract, the Owner, after five (5) days written
notice to the Contractor, may without prejudice to any other right or remedy
he or she may have, make good such deficiencies and may deduct the cost
thereof from the payment then or thereafter due the Contractor; provided
however, that the Consultant shall approve both such actions and the
amount charged to the Contractor.


36. OWNER'S RIGHT TO TERMINATE CONTRACT


If the Contractor should be adjusted as bankrupt, or if he or she should make
a general assignment for the benefit of his or her creditors, or if a receiver
should be appointed on account of his or her insolvency or if he or she
should – except in case of recited in Article 35 – refuse or fail to supply
enough properly skilled workmen or proper materials after having received
seven (7) days' notice in writing from the Consultant to supply additional
workmen or materials, or if he or she should fail to make prompt payment to
Sub-Contractors or for material or labour, or persistently disregard laws,
ordinances or the instruction of the Consultant, or otherwise be guilty of a
substantial violation of the provisions of the Contract, then the Owner, upon
the certificate of the Consultant that sufficient cause exists to justify such
action, may, without prejudice to any right or remedy he or she may have, by
giving the Contractor written notice, terminate the employment of the
Contractor and take possession of the premises and of all materials, tools,
and appliances thereon and finish the work by whatever method he or she
may deem expedient, but without undue delay or expense.  In such case, the
Contractor shall not be entitled to receive the expense of finishing the work,
including compensation to the Consultant for his or her additional services,
such excess shall be paid to the Contractor.  If such expense shall exceed
such unpaid balance, the Contractor shall pay the difference to the Owner. 
The expense incurred by the Owner as herein provided, shall be certified by
the Consultant. 


37. CONTRACTOR'S RIGHT TO SUSPEND WORK OR TERMINATE 
CONTRACT


If the work should be stopped under an order of any court or other public
authority through no act or fault of the Contractor or of anyone employed by
him or her, or if the Consultant fails to issue a certificate in accordance with
Article 27, or if the Owner should fail to pay to the Contractor within seven (7)
days of its maturing and presentation, any sum certified by the Consultant or
awarded by arbitrators, then the Contractor may, upon five (5) days written
notice to the Owner and the Consultant, stop work and/or terminate this
Contract without prejudice to any other right or remedy he or she may have
and recover from the Owner payment for all work executed and any loss
sustained upon the plant or material with reasonable profit and damages.


38. DAMAGES AND MUTUAL RESPONSIBILITY


If either party to this Contract should suffer damage in any manner because
of any wrongful act or neglect of the other party or of anyone employed by
him or her then he or she shall be reimbursed by the other party for such
damage.  Claims under this paragraph shall be made in writing to the party
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liable within a reasonable time after the first observance of such damage and
not later than the time of final certificate, except as expressly stipulated
otherwise in the case of faulty work or materials, and may be adjusted by
agreement or in the manner set out in Article 43 and the party reimbursing
the other party as aforesaid shall thereupon be subrogated to the rights of
the other party in respect of such wrongful act or  neglect if it be that of a
third party.  Should the Contractor cause damage to any other contractor on
the work, the Contractor agrees - upon due notice - to settle with such other
contractor by agreement or arbitration, if he or she will so settle.  If such
other contractor sues the Owner on account of any damage alleged to have
been so sustained, the Owner shall notify the Contractor who shall defend
such proceedings at the Owner's expense and if any final order or judgement
against the Owner arises therefrom the Contractor shall pay or satisfy it and
pay all costs incurred by the Owner provided that if the Contractor becomes
liable to pay or satisfy any final order 
or judgement against the Owner, then the Contractor shall have the right
upon undertaking to indemnify the Owner against any and all liability for
costs to appeal, in the name of the Owner, such final order or judgement to
any and all courts or competent jurisdiction.


39. SEPARATE CONTRACTS WITH OTHER CONTRACTORS


The Owner reserves the right to let separate contracts in connection with the
undertaking of which the work is a part and the Contractor shall connect
properly and coordinate this work with that of other contractors.  If any part
of the Contractor's work depends - for its proper execution or results - upon
the work of any other contractor, the Contractor shall inspect the work prior
to proceeding with his or her work as required by the Contract.  Should the
Contractor fail so to inspect and report, he or she shall have no claim against
the Owner by reason of the defective or unfinished work of any other
contractor except as to latent defects not reasonably noticeable at the time
of the commencement of the Contractor's work.  In letting separate contracts,
the Owner shall be responsible for the coordination of 
fire and the other insurance coverages and shall take all precautions
reasonably possible to avoid possible occurrence of a labour dispute or
disputes on the work.


40. ASSIGNMENT


Neither party to the Contract shall assign the Contract without the written
consent of the other.


41. SUBCONTRACTS


The Contractor agrees that the list of names of sub-contractors supplied prior
to the signing of the Contract is the list of Sub-Contractors proposed to be
used to carry out those parts of the work noted thereon and he or she shall
not employ any to whom the Consultant may reasonably object.


If the change of any name on such list is required by the Consultant and the
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work has to be awarded to a higher bidder, the Contract price shall be
increased by the difference between the two bids.


The Consultant shall, on request, furnish to any Sub-Contractor wherever
practicable, evidence of the amounts certified to on his or her account.


The Contractor shall be held as fully responsible to the Owner for the acts
and omissions of his or her sub-contractors and of persons directly or
indirectly employed by them, as for the acts and omissions of persons
directly employed by him.  In view of this responsibility, the Contractor shall
not be obliged to employ as a sub-contractor or supplier any person or firm
to whom he or she may reasonably object.


Nothing contained in the contract documents shall create any contractual
relation between any sub-contractor and the Owner.


42. RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR


The Contractor agrees to bind every sub-contractor by the terms of the
contract documents, as far as applicable to his or her work.


43. ARBITRATION


In the case of any dispute arising between the Owner (or the Consultant
acting on his or her behalf ) and the Contractor as to their respective rights
and obligations under the Contract, either party hereto shall be entitled to
give to the other notice of such dispute and to request arbitration thereof;
and the parties may, with respect to the particular matters then in dispute,
agree to submit the same to arbitration in accordance with the applicable law
of the place of building.


Arbitration proceedings shall not take place until after the completion or
alleged completion of the work except (a) on a question of certificate for
payment, or (b) in a case where either party can show that the matter in
dispute is of such nature as to require immediate consideration while
evidence is available.


44. OWNER SIGNING AUTHORITY


Mr. Alan Maynard, P. Eng. is designated as the Director for the purposes of
this agreement.  The Director shall represent Government in all matters
pertaining to the Construction Project being provided pursuant to this
agreement, and will administer said agreement, and shall complete
necessary approvals of all plans and specifications provided for under this
agreement on behalf of Government, provided however, that the Director
shall not be authorized to amend the terms of the agreement.


Government may replace the Director by providing written notice, in
accordance with the notice requirements of this agreement.
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45. CONFLICT OF INTEREST


The Contractor warrants that as at the date of this Agreement, no conflict
of interest, or any circumstance that might interfere with independent and
objective exercise of judgment, exists or is likely to arise in relation to
execution of this Agreement or its subject matter.  The Contractor shall
immediately notify Government, in writing, if any such actual or potential
conflict of interest should arise at any time during the Term.  In the event
Government discovers or is notified by the Contractor of an actual or
potential conflict of interest, Government, in its sole discretion, may either:


 
 (a) Allow the Contractor to resolve the actual or potential conflict to the


satisfaction of Government; or
 


 (b) Terminate the Agreement in accordance with the Termination section of


this Agreement.


End
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PROJECT: Kensington Intermediate Senior High School
Boiler Stack Replacement
Project No. 320-17078


1. GENERAL


The undersigned tenderer (hereinafter called the "Contractor") hereby offers to the
Minister of Transportation, Infrastructure and Energy (hereinafter called the
"Owner") to furnish all necessary tools, plant, services, materials and labour to
execute and complete in a careful and workmanlike manner the work set out under
the "Glen Stewart Primary School Boiler Stack Replacement Project 320-17078
herein, which is more particularly described in the Plans and Specifications titled
Kensington Intermediate Senior High School, Boiler Stack Replacement and
dated January 30, 2018 for the lump sum as set out in Clause 3.


The Contractor agrees:


.1 To complete the work by the date indicated in the Instructions to Bidders.


.2 That this Form of Agreement supersedes and cancels all communication,
negotiations and agreements relating to the work other than contained in the
completed tender.


.3 To use all suppliers and sub-contractors indicated on his tender unless prior
approval is received from the Engineer to make a change.


2. ADDENDA


The following addenda are included in this contract:


                                                                                                                                 


                                                                                                                                


                                                                                                                                


3. CONTRACT PRICE


3.1 The Contract Price,(the lump sum referred to in Clause 1:) which excludes
value added taxes is:
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3.2 Value added (HST) (of            %) payable by the Owner to the Contractor
are:


                                                                                                                                 


       
                                                                                                                                 


3.3 Total amount payable by the Owner to the Contractor for the construction of
the work is:


                                                           


       
                                                             


4. CORRESPONDENCE


The Owner, Engineer, Consultant, and Contractor may be contacted in writing at the
addresses below:


Owner, Engineer, & Consultant


P.E.I. Department of Transportation, Infrastructure and Energy
P.O. Box 2000
Charlottetown, P.E.I.
C1A 7N8


Contractor


                                                 


                                                 


                                                 


5. CONTRACTOR'S ACCEPTANCE


Accepted and executed on behalf of the Contractor this 
_________ day of ___________________, 20__, in the 


presence of ___________________________.


________________________ _____________________________
Witness Signature & Corporate Seal
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6. OWNER'S ACCEPTANCE


Accepted and executed on behalf of the Owner this ______
day of _______________, 20__, in the


presence of_______________________________.


__________________________ __________________________
Witness Signature & Seal


End
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TENDER


SUBMITTED BY: __________________________________________________


ADDRESS: __________________________________________________


__________________________________________________


Phone: _______________________ Fax:____________________


DATE: _______________________


FOR: Kensington Intermediate Senior High School
Boiler Stack Replacement
Kensington, P.E.I.


TO: Minister of Transportation, Infrastructure and Energy
11 Kent Street
P.O. Box 2000
Charlottetown, P.E.I.
C1A 7N8


HAVING examined the drawings and specifications for this project as well as any addenda
issued, we hereby offer to furnish all materials, plant and labour necessary for the full and
proper completion of:


Kensington Intermediate Senior High School
Boiler Stack Replacement


Project No. 320-17078


INCLUDING all prime cost allowances, or other taxes in force at this date and excluding
HST; but not including any additional or deductible allowance or taxes which may be
applicable subsequent to this date, and which shall be payable by or to the Owner, in
accordance with the above mentioned documents, for the sum of:


____________________________________________ Dollars ($_________________)


in lawful money of Canada.


In submitting this tender we recognize the necessity to complete the information requested
on any appendices, as well as the right of the Owner to accept any tender at the price
submitted on the condition that revised tenders will not be called for if minor changes are
made.


In the event of this tender being accepted within 30 days of the time stated for the closing
of tenders, and our failing or declining to enter into a contract, then our bid deposit shall
be forfeited to the Owner in lieu of any damages which he may suffer by reason of our
failure or refusal to enter into such contract.


In the event of our tender not being accepted within 30 days of the time stated for the
closing of tenders, the bid deposit will be returned to us forthwith unless a satisfactory
arrangement is made with us covering its retention for a further stated period.
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This tender includes the following addenda:


Addendum # Date Initial


_____________________________________________________________________


_____________________________________________________________________


_____________________________________________________________________


_____________________________________________________________________


If we are notified of the acceptance of this tender within the above specified time we will:


Enter into a formal contract agreement with the Owners.


Furnish a general analysis of the contract sum, the total aggregating the
amount of our tender.


Provide a Construction Schedule and complete the entire work on or before
the dates stated.


Our tender includes the following sub-contractors and suppliers, (own forces may be used,
see Item 12, Section B).


Boiler Stack Supplier __________________________________________


Civil/Architectural              __________________________________________
 
Painting __________________________________________


Mechanical __________________________________________


                                                                                        


________________________________________


Submitted by (Name of Bidder)


_________________________________________


Authorized Signature (SEAL)


End
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1 References


.1 CSA S269.1 - [1975] Falsework for Construction Purposes.


.2 CAN/CSA-S269.2-[M87] Access Scaffolding for Construction Purposes.


2 Construction Safety Measures 


.1 Observe construction safety measures of:


.1 Latest edition of the National Building Code of Canada


.2 National Fire Code of Canada


.3 Provincial Government, including but not limited to the:


.1 Provincial Building Code Act


.2 Latest edition of the Occupational Health & Safety Act Statutes
of Prince Edward Island. (including any amendments to and
regulations.)


.3 Workers’ Compensation Act


.4 Fire Prevention Act


.5 Dangerous Goods Transportation Act


.6 Industrial Best Practices for Equipment Isolation and Lockout
Policy


.2 In case of conflict or discrepancy the more stringent requirement shall apply.


.3 Maintain clear emergency exit paths.


.4 Ensure that employees working on this specific project have met training
requirements as legislated by the Prince Edward Island Occupational Health
and Safety Act and its regulations.


.5 Where reference is made to jurisdictional authorities, it shall mean all
authorities who have within their constituted powers the right to enforce the
laws of the place of the building or workplace.


3 Overloading


.1 Ensure no part of Work is subjected to loading that will endanger its safety
or will cause permanent deformation.
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4 Falsework


.1 Design and construct falsework in accordance with CSA S269.2.


5 Hoists & Cranes


.1 Operate such equipment only by qualified hoist or crane operators, and
maintain current inspection certificate.


6 Scaffolding & Fall Arrest


.1 Design and Construct Scaffolding in accordance with CSA S269.2.


.2 Each user of scaffolding shall examine scaffolding for sufficiency before
using it.  He shall make it secure, or shall notify the Contractor in Writing that
he will not commence work until it is made secure.


.3 Comply with the requirements of the Fall Protection & scaffolding
Regulations, Province of Prince Edward Island 1988.


7 Equipment & Tools


.1 Each user of equipment or tools shall be appropriately trained and be
responsible to examine for sufficiency before use.  Make equipment and
tools safe if necessary, or notify the Contractor in writing that user will not
commence work with such tools until it is made safe.


8 WHMIS


.1 Comply with the requirements of Workplace Hazardous Materials Information
System (WHMIS) regarding use, handling, storage, and disposal of
hazardous materials; and comply regarding labelling and provision of
material safety data sheets.


.2 Have a copy of WHMIS data sheets available at the workplace on delivery
of materials.


9 Hazardous Material


.1 Should material resembling hazardous materials [other than those identified
with the Contract Documents], including but not limited to spray or trowel
applied asbestos, be encountered in course of work; stop work immediately. 
Do not proceed until written instructions have been received from Consultant.


.2 Any material which contains asbestos that is disturbed or removed during
construction work (see Asbestos Content Report), shall be removed in
accordance with the regulations set out by the Occupational Health & Safety
Act.  All costs for proper cutting, removal and disposal of all asbestos on this
contract shall be included in Tender.  Refer also to Section 2C.
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.3 Where work entails use, storage, or disposal of toxic or hazardous materials,
chemicals and or explosives, or otherwise creates a hazard to life, safety,
health, or the environment; work shall be in accordance with the
Jurisdictional Authority.


10 Site Cleaning


.1 Except where special permission is obtained, maintain clear access on public
sidewalks and roads.


.2 Maintain walks and roads clear of construction materials and debris,
including excavated material.  Clean walks and roads as frequently as
required to ensure that they are cleared of materials, debris and excavated
material.


.3 Remove snow and ice from public sidewalks.


11 Fire Safety Requirements


.1 Enforce fire protection methods, good housekeeping and adherence to
local and underwriter’s fire regulations including, but not limited to, Fire
Protection Act and the Provincial Building Code Act.  Provide UL approved
fire extinguishers, and other fire fighting services and equipment, except
where more explicit requirements are specified as the responsibility of
individual Sections.


.2 Hot Work will not be permitted on or within the building structure, tanks, or
confined spaces, except as outlined herein.  Prior to conducting hot work, a
hot work permit shall be prepared and submitted.  An example format for a
hot work permit shall be included in the Safety document submission.  The
permit shall describe compliance with the following procedures.  After tank
or confined space interiors or building areas have been decontaminated, hot
work may be conducted only when the tank or confined space is inverted. 
Hot work shall not be performed unless monitoring indicates atmospheres
within and immediately surrounding are less than 8% oxygen inside less than
10% of the LFL outside; continuous monitoring shall continue until the hot
work is completed.  The hot work prohibition includes welding, cutting,
grinding, sawing, or other similar operations which could be expected to
potentially generate combustion-producing temperatures or sparks, or which
could produce potentially hazardous fumes or vapours.  An individual at each
hot work site shall be designated as a fire watch.  This person’s sole
responsibility shall be to monitor the hot work and have immediate access
to at least two (2) twenty pound fire extinguishers located at each hot work
site.  All extinguishers shall be currently inspection tagged, approved safety
pin and tamper resistant seal.  A new permit shall be obtained at the start of
each work shift during which hot work will be conducted.


.3 Smoking permitted in designated areas only.  Exercise care in the use of
smoking materials.
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.4 Advise Fire Chief in the area of Work of any work that would impede fire
apparatus response, including but not limited to violation of minimum
overhead clearance prescribed by the fire chief, erecting of barricades and
digging of trenches.


.5 Fire Separations:


.1 Ensure that fire separations are installed to maintain total integrity and
that they are not breached by Work following their installation.


.2 Replace fire separations which have suffered a lessening of their
required rating during construction.


.6 Ensure nothing subverts the integrity of fire protection provided for the
building structure.


.7 Coordinate work of all sections so that they do not encroach on space
required for fire protection and it’s installation.  Ensure that fire protection
damaged during construction is totally replaced.


12 Reporting Fires


.1 Know the location of the nearest fire alarm box and telephone, including the
emergency phone number.


.2 Report immediately all fire incident to the fire department as follows:


.1 Activate nearest fire alarm box, or


.2 Telephone 911


.3 Where fire alarm box is exterior to building, the person activating the
fire alarm box shall remain at the box to direct Fire Department to
scene of the fire.


.4 When reporting a fire by telephone, give location of fire, name or
number of building and be prepared to verify the location.


13 Environmental Protection


.1 Ensure that pollution and environmental control of  
     construction activities are exercised during the Work to requirements of the


federal and provincial environmental acts; including, but not limited to, the
Prince Edward Island Environmental Protection Act.


14 Safety Document Submission


.1 Ensure Safety Document Submission applies to Work of this specific project
and site.


.2 Submit two copies of Safety Document at the Pre-Construction Meeting.  Do
not commence Work nor deliver material on-site prior to submission.
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.3 Include in Safety Document submission specific information detailing the
methods and procedures to be implemented ensuring adherence to the acts,
regulations, codes and policies specified in this section and to:


.1 Ensure the health and safety of persons at or near the Work;
including, but not limited to, the Public.


.2 Ensure the measures and procedures of the regulatory agencies
specified are carried out.


.3 Ensure every employee, self-employed person and employer
performing Work under this contract complies with the regulatory
agencies specified. 


.4 Where changes to the methods and procedures in the execution of
work change submitted safety methods and procedures, modify
submitted Safety Documentation and submit modifications, in writing
to the Consultant and Minister prior to implementation.


15 Safety Document Organization


.1 Organize information in the form of an instructional
    manual as follows:


.1 Place in binders of commercial quality, 8-1/2"x 11"x3" maximum ring
size.


.2 Cover:   Identify binder with typed or printed title “Project Safety
Document” and list the title of project.


.3 Provide tabbed fly leaf for each separate heading, with typed heading
on tab.


.4 Where drawings are within the safety document, provide with
reinforced punched binder tab.  Bind in with text; fold in larger
drawings to size text pages.


.5 Arrange content under Safety Document headings specified herein.


16 Safety Document Headings


.1 Employee Safety Training


    .1 Place, under this heading, a statement indicating employees working
on this specific project have met specified training requirements.


.2 Company Safety Policy


.1 Place, under this heading, information pertaining to the
company’s policy and commitment to Occupational Health and
Safety, including the responsibilities of management,
supervisors and workers.
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.3 Company Safety Rules in General Terms


.1 Place, under this heading, information of a general, global
nature, applying to every work environment where the
company has staff and pertaining to rules directing compliance
to policy.  For example state company safety rules with respect
to use of hard hats, safety glasses, safety foot ware, CSA
approval on such items, use of alcohol or non-prescription
drugs.  


.4 Hazard Assessment


.1 Place, under this heading, information identifying possible
hazards specific to this project and identify safe methods and
procedures for the execution of work to ensure safety in the
work place.


.2 Arrange contents of this heading by technical section number
on the project manual.


.5 Emergency Action Plan


.1 Place, under this heading, information detailing action to be
taken in the event of various emergencies.


.2 Arrange content under the following sub-headings:


.1 First Aid
.1 Include information concerning establishment of


a First Aid Station, related supplies, staff
awareness of location and staff training in First
Aid Care of Casualties.


.2 Contact of Emergency Support Groups:
.1 Include relative information including


phone location for emergency use, the
emergency telephone numbers (and their
location) for the various organizations
which must be contacted in case of an
emergency, and staff training in
procedures.    


.3 Cessation of Work:
.1 Include relative information how work


cessation during emergencies is handled
and communicated to persons present on
site.


.6 Joint Occupational Health & Safety
Committee Representative:


.1 Place under this heading information
detailing membership and terms of
reference.
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17 Safety Officer
.1 Provide a Safety Officer at the work site to perform safety management,


surveillance, inspections, and safety enforcement for the contractor.  The
Safety Specialist shall be the safety “competent person.”  The Safety Officer
shall be at the work site at all times whenever work or testing is being
performed, shall conduct daily safety inspections.


.1 Qualifications
.a Qualifications of Safety Officer:


.1 Ability to manage the on-site contractor safety program
through appropriate management controls.


.2 Ability to identify hazards and have the capability to
expend resources necessary to abate the hazards.


.3 Must have worked on similar types of projects that are
equal to or exceed the scope of the project assigned
with the same responsibilities.


.4 Shall, as a minimum, have attended a recognized
training qualification program including at least 40 hours
of classroom instruction.


b. Qualifications of Qualified Person, Confined Space Entry.  The
qualified person shall be capable (by education and
specialized training) of anticipating, recognizing, and
evaluating employee exposure to hazardous substances or
other unsafe conditions in a confined space.  This person shall
be capable of specifying necessary control and protective
action to ensure worker safety.


c. Qualification of Crane Operators must be submitted to the
consultant for approval and must be authorized to operate the
crane.


.2 Meetings
a. Preconstruction Conference


The safety officer shall attend the preconstruction conference. 
(see outline attached).


b. Meeting on Work Procedures
Meet with Contracting Officer to discuss work procedures and
safety precautions required by the APP.  Ensure the
participation of the contractor’s superintendent, the quality
control, and representatives of each subcontractor or trade
performing work at the site.


c. Weekly Safety Meetings
Hold weekly at the project site.  Attach minutes showing
contract title, signatures of attendees and a list of topics
discussed.


d. Work Phase Meetings
The appropriate activity hazard analysis shall be reviewed and
attendance documented by the Contractor at the preparatory,
initial, and follow-up phases of quality control inspection.
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e. New Employee indoctrination
New employees will be informed of specific site hazards before
they begin work.  Documentation of this orientation shall be
kept on file at the project site.


End
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PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST


Use this text as a guideline for completing the attached checklist.  This checklist is a
general, pre-construction review of the contractor safety program, as well as an
information session to identify what the P.E.I. Department of Transportation,
Infrastructure and Energy (TIE) requires of our contractors.  Where the item requires a
submission, ensure that it is received.  If the item does not apply, enter N/A for not
applicable.


The following information will assist you in establishing what will be reviewed in each
section.


1. Safety Policy:  Each employer is required by law (in Prince Edward Island) to
have a safety policy and program and to implement that policy.  TIE will ask for
and receive a copy of that program.


2. Safety Representative: Each contractor is required to advise TIE who their 
safety representative is.  That representative has duties as described in the
Occupational Health and Safety Act.


3. Emergency Procedure: Each contractor must have a site specific layout and 
emergency plan complete with emergency phone numbers.


4. Employee Orientation: Each and every person working for a contractor,
including sub-contractors, will be given an orientation to familiarize them with the
site safety program.  Unless otherwise specified, each sub-contractor is
responsible for the orientation of their workers.


5. Safe Work Plan: Most contractors are involved in tasks that subject workers to 
hazards.  In order to ensure that these workers are secured from hazard, the
contractor will supply TIE with a written safe work plan which affords protection
against the hazards.  This plan must be signed by a company representative and
communicated to the workers involved in the task.


6. Personal Protective Equipment Review: Advise that all workers require CSA
Class “B” hard-hat, CSA “Green patch” (eight inch) footwear, eye, ear, and
respiratory protection as required (boots and hat at all times).


7. Fall Protection: Fall restraint or fall arrest protection required where a fall of 2.4
meters  ( 8 feet ) or more is possible.  NO EXCEPTIONS.


8. Housekeeping: Advise of daily, or as needed, clean-up requirements.


9. Tool Box Talks: Each contractor is required to conduct weekly safety meetings
with their forces and advise TIE they have been done.


10. Material Handling/Storage: Advise contractor about storage areas and handling
of material so as not to endanger their worker or another worker.  Stacked
material to be banded, chained, blocked, or otherwise secured.


11. Landing Platforms: Advise contractor about movement of material on or off
platforms.  All material to be secured.  Platform gates or chains to be kept closed
at all times workers are on platform.  If not possible, worker to be tied off with fall
restraint system independent of platform.


12. WHMIS Training: Receive verification that all contractor workers are trained and
that the contractor submits their MSDS.
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13. GFCI: Advise contractor that all tools are required to have ground fault circuit
interrupters (where electricity is supplied by contractor).


14. Accident Investigations: Any injury to any of their workers must be investigated
and reported to TIE.


15. Verbal, Written, Gone: Explain Zero Tolerance Program.


16. Joint/Worker Safety Committee: Sites of over 20 workers must establish a
safety committee; over 50, an additional worker committee.  Workers required to
attend committee meetings will do so and not be prevented by employers.


17. Fire Protection: All trades involved in performing hot work of any kind are
required to provide fire protection at the work location.


18. Guardrails: Advise contractors that where temporary removal of guardrails is
necessary, the area around them must be cordoned off with a barrier. 
Guardrails must be replaced as soon as possible.


19. First Aider: Each contractor is required to have a first aid kit and trained first
aider.  Employer must name their first aider.


20. Visitors: Advise contractor that any visitors to site must be suitably protected
from hazard.  They must wear hard hat, safety vest, and proper safety footwear
while on site.


21. Task Lighting: Review responsibilities of task specific lighting (who provides it).


22. Swamper/Riggers Competency: Where cranes are used, the contractor must
use a swamper/rigger.  They shall provide TIE with a written statement
identifying, by name(s), their rigger and that the named person is a competent
worker as described in the construction regulations.


23. Scaffolds: Review scaffold building requirement:
L Use all braces required by design.
L Access ladder for platform over 1.5 meters.
L Full width platform if height over 3 meters ( ten feet. )
    (PEI Regulations require double planks)
L Full guardrails and toeboards.
L Tied in three times base dimension or use of outriggers.
L Engineered over 50 feet in height (standard frame type).


24. Elevating Work Platforms:
L All boom and scissors lifts required to be CSA approved and 
    have approval on machine.
L Operators manual required on machine at all times.
L Maintenance record on machine at all times.
L Operator must receive training in operation of equipment.
L Fall protection must be used at all times on a boom lift.
L Fall protection required to be used on scissors lift when unit 
    is being moved.


25. Protruding Rebar: Installer’s of reinforcing steel must protect the protruding
hazard or make arrangements to have it protected.  Removal of protective
coverings for task purposes only is allowed, however, protective covering must
be replaced as soon as possible.
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26. WCB Clearance Certificates: Advise contractor that TIE will not release any
funds for payment until Workers Compensation Board Clearance Certificate has
been received by TIE.







Kensington Intermediate Senior High School
Boiler Stack Replacement
Section G - Safety Requirements Page 12


PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST


PROJECT:                                                                       DAT E:                                   


CONTRACTOR:                                                                                


WORK BEING PERFORMED:                                                                                


                                                                                               


                                                                                               
(Print name and title) (Print name and title)


                                                                                                
E-D Project Manager/Superintendent Contractor Representative 
(Sign) (Sign)


°Means Yes : Means No


1. Safety Policy Submitted 9 13.  GFCI Requirements 9


2. Safety Representative 9 14.  Accident/Incident 9
       Investigations Notification
     


3. Emergency Procedure Review 9 15.  Verbal, Written, Gone 9


4.  Employee Orientation 9 16.  Joint/Worker Safety 
      Committee 9


5.  Written Safe Work Plan 9 17.  Fire Protection 9
     Submitted


6.  Personal Protective 9 18.  Guardrails 9
     Equipment Review
C Hard Hats & Footwear 19.  First Aider on Staff 9
C Safety Glasses       - Name Supplied
C Hearing
C Dust & Fumes 20.  Visitors & Safety Equip. 9


7.  Fall Protection 9 21.  Task Lighting 9


8.  Housekeeping 9 22.  Swampers/Riggers 9
      Competency (in writing)


9.  Tool Box Safety Talks 9 23.  Scaffolds 9
    (Weekly)


10.  Material Handling/Storage 9 24.  Elevating Work Platforms 9


11.  Landing Platforms 9 25.  Protruding Rebar Protection 9


12.  WHMIS Training Verification 9 26.  WCB Clearance Certificate 9
      - MSDS Received


End







Kensington Intermediate Senior High School
Boiler Stack Replacement
Section 1C - Cutting & Patching                     Page 1 


1. CUTTING AND PATCHING


a. Cut, patch and make good to leave work in a finished condition where new
work connects with existing.


b. Sections responsible for various categories of cutting and patching are as
follows:


1. All cutting and patching shall be the responsibility of the General
Contractor.


2. All excavation, backfilling and concrete work required to complete the
work of Section 15 and or Section 16 shall be the responsibility of the
General Contractor.


c. Carry out cutting and patching in the following manner:


1. Regardless of which Subcontractor or Section of the specifications is
responsible for any portion of cutting and patching work, in each case
tradesmen qualified in the work being cut and patched shall be
employed to carry out or supervise this work to ensure that it is
correctly done.


2. Where  new work connects with existing and where existing work is
altered, cut and patch and make good to match existing work.


3. Do not cut, drill or sleeve load-bearing members without first obtaining
The Consultant’s written authority for each condition.


4. Drill work carefully, leaving clean hole not larger than required.  This
applies to both new and existing work.


5. Cut holes after they are located by trades requiring them.


6. Bulkheads to be constructed with steel studs, furring and seam filled
gyproc.


7. Make cuts with clean, true, smooth edges. Make patches
inconspicuous in final assembly.
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8. Co-ordinate work of your Section with work of other Sections, taking
into account existing installations to assure best arrangement of
components in available space.  For critical locations consult with
Consultant before commencing work.


9. At penetrations of fire rated ceilings, walls and floor/roof assemblies,
completely seal voids with fire rated material, fill thickness of
constructed element


END
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1. GENERAL


.1 This section shall be responsible for the demolition and removal of items
indicated on the drawings and those which must be demolished to allow for
new construction, including mechanical components, which will be
demolished under the supervision of the section sub-contractor. These
include, but are not limited to:


- Removal and disposal of all boiler breeching, insulation and boiler 
 stacks.


- Removal and disposal of existing bases supporting existing boiler
stacks.


- Removal and disposal of all existing supports for breeching and
 boiler stacks.


2. PROTECTION


.1 Prevent movement, settlement or damage of structures and parts of
existing building to remain.  Provide bracing, shoring and underpinning as
required.  Make good damage caused by demolition.


.2 Take precautions to support affected structures and, if safety of building
services appears to be endangered, cease operations and notify
Architect.


.3 If during the demolition work a situation should develop or a condition be
exposed which has the potential to endanger the safety of the occupants
or users of the building or structure in which demolition work is being
carried out, or occupants or users of adjoining buildings or structures, the
Contractor will cease operations, take whatever emergency action, in the
Contractor's opinion, is required to ensure the immediate safety of the
occupants or users of these buildings or structures, and notify the
Architect before continuing with the work.


3. DESCRIPTION OF WORK


.1 Perform all demolition removal and restitution as indicated, implied and
required to properly complete the work of this contract.


.2 Refer closely to drawings and specifications to determine extent of
demolition requirement.
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.3 Demolition drawings serve only as a guide to demolition requirements. 
Location of new components and finishes where components exist
implies removal of such components prior to new construction.


.4 Demolition of existing components, required to facilitate construction of
new work is required.


4. EXECUTION


.1 Dispose of demolished materials in accordance with authorities having
jurisdiction.


.2 Do not disrupt active or energized utilities and services.


.3 At the end of each days work leave the site in a safe condition, with no
danger of any component toppling or falling.


.4 Remove existing equipment, services, and obstacles where required for
refinishing or making good of existing surfaces, and replace as work
progresses.


.5 Do not sell or burn materials on site.


.6 Remove contaminated or dangerous materials, as defined by authorities
having jurisdiction relating to environmental protection, from site and
dispose of in safe manner to minimize danger at site or during disposal.


.7 All demolished materials become the property of the Contractor, unless
indicated otherwise,  and are to be removed from the site and disposed
of in a manner and in a location acceptable to Provincial Authority
governing such disposal.


End
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1. GENERAL 


 
a) This section shall cover the required procedures for the removal and disposal of all 


asbestos containing materials that must be demolished as part of the construction work. 
 


b) Temporarily support mechanical and electrical components normally supported by the 
ceiling tile. 


 
2. OUTLINE OF WORK 


 
a) Submit and obtain regulatory approval from the PEI WCB/OSH Division for the 


procedure to be followed during the completion of the asbestos abatement work. Please 
provide a copy of the approved procedures as part of this tender submission.  


 
b) Carry out the entire work, required in each section, during the work period indicated for 


the section. 
 
c) No hazardous material report for the Kensington Intermediate Senior High Boiler 


Room has been included at this time. The Owner is in the process of having the space 
tested, and a report will be provided when available. The contractor is to use this report 
as guidance only, and thoroughly investigate and ascertain all asbestos applications to 
be handled and removed during this project. Upon the finding of any potential asbestos 
containing materials, work should stop immediately, and the material in question should 
be tested prior to continuing. All testing will be an addition to the contract. 
 


d) Comply with the requirements of this Section when performing the removal of asbestos 
containing material. 


 
e) Cutting, shaping, grinding, drilling or abrading power tools to be equipped with a HEPA 


filter. 
 


3. DEFINITIONS 
 
a) HEPA vacuum: High efficiency particulate air filtered vacuum equipment with a filter 


system capable of collecting and retaining fibres greater than 0.3 microns in length at 
99.9% efficiency. 
 


b) Amended water: Water with a non-ionic surfactant wetting agent added to reduce water 
tension to allow thorough wetting of fibres. 
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4. REGULATORY AGENCIES 


 
a) Comply with Federal, Provincial, and local requirements pertaining to asbestos, 


provided that in any case of conflict among these requirements or with these 
specifications the more stringent requirement shall apply. 


 
5. SUBMITTALS 


 
a) Submit proof satisfactory to the Engineer that suitable arrangements have been made 


to dispose of asbestos-containing waste in accordance with requirements of authority 
having jurisdiction. 


 
b) Submit proof that the Contractor is registered, with the P.E.I. Department of Provincial 


Affairs and Attorney General, as an approved asbestos abatement contractor 
 
c) The asbestos abatement/demolition contractor shall submit a copy of approvals from 


Workers Compensation and the Department of Fisheries, Aquaculture and Environment 
covering he work and disposal procedures to the PEI Department of Transportation, 
Infrastructure and Energy Attention Tyler Gallant Fax 569-0590. 
 


6. EXECUTION 
 
a) Perform all work in accordance with the P.E.I. Occupational Health and Safety Act. 


 
7. MONITORING 


 
a) An independent testing agency will be engaged, and paid by the owner, to monitor the 


space outside the work area to insure adequacy of enclosure procedures. 
 
 
 


END 
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