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LINE PRIORITY & COLOURS:


1.  MAIN BASKETBALL - BLACK


2.  MAIN VOLLEYBALL - RUBY RED


3.  BADMINTON - WHITE


4.  CROSS COURT BASKETBALL- DARK GREEN


MAIN COURT BASKETBALL:


1.  ALL LINES TO BE 50mm WIDE EXCEPT PERIMETER


LINES WHICH ARE 305mm WIDE.


2.  DIMENSIONS ARE MEASURED FROM THE OUTSIDE OR


INSIDE EDGE OF PERIMETER LINES TO FINISHED SIDE


OF INTERIOR WALL.


CROSS COURT BASKETBALL:


1.  ALL LINES ARE TO BE 50mm WIDE.


2.  BREAK LINES AND LEAVE 25mm GAP WHEN LINES


INTERSECT WITH ALL OTHER COURT LINES.


MAIN VOLLEYBALL:


1.  ALL LINES ARE TO BE 50mm WIDE.


2.  BREAK LINES AND LEAVE 25mm GAP WHEN LINES


INTERSECT WITH ALL MAIN BASKETBALL LINES. LINES


DOMINANT OVER ALL BADMINTON LINES AND CROSS


COURT BASKETBALL LINES.


BADMINTON:


1.  ALL LINES ARE TO BE 40mm WIDE.


2.  BREAK LINES AND LEAVE 25mm GAP WHEN LINES


INTERSECT WITH ALL MAIN BASKETBALL LINES AND


MAIN VOLLEYBALL LINES. LINES DOMINANT OVER


CROSS COURT BASKETBALL LINES.


GENERAL NOTES:


1. ALL MEASUREMENTS AND SITE CONDITIONS ARE TO


BE CONFIRMED ON SITE BY THE CONTRACTOR.


CONTRACTOR IS RESPONSIBLE TO VISIT THE SITE


PRIOR TO SUBMITTING A TENDER AND MAKE


THEMSELVES FAMILIAR WITH CONDITIONS THAT MAY


AFFECT THE WORK.


2. EXISTING FLOOR INSERTS TO BE REMOVED AND


FILLED WITH CONCRETE. NEW POST INSERTS TO BE


INSTALLED AS REQUIRED TO SUIT NEW VOLLEYBALL


AND BADMINTON COURTS.  SEE PLAN 3/A2/A2. THICKEN


FLOOR AT NEW INSERT LOCATIONS AS PER INSERT


MANUFACTURERS SPECIFICATIONS. (USE CONCRETE


25 MPA)


3. ALL COURTS TO BE LAID OUT AS INDICATED ON THIS


SHEET. ANY CONFLICTS SHALL BE BROUGHT TO THE


ATTENTION OF THE TIE REPRESENTATIVE (HANAN


MRESH - 902-388-8144) BEFORE CONTINUING ON.


4. VOLLEYBALL COURT TO RECEIVE TWO NEW POST


INSERTS, TWO NEW POSTS (W/ BLUE PADDING) AND


ONE NEW COMPETITION STYLE NET. REFER TO


SPECIFICATION FOR DETAILS.


5. BADMINTON COURTS TO RECEIVE FOUR NEW POST


INSERTS AND TWO NEW NETS.  REFER TO


SPECIFICATION FOR DETAILS.


6. CONTRACTOR TO ENSURE ALL INSERTS ARE PLUMB


BEFORE EMBEDDING IN CONCRETE. TOP OF INSERTS


TO BE FLUSH WITH NEW 9+2 SYNTHETIC FLOOR.


7. CONTRACTOR TO CONTACT OWNER (HANAN MRESH,


T.I.E.)  ONCE LINES ARE TAPED IN PLACE PRIOR TO


LINE PAINTING, T.I.E. TO REVIEW WITH CONTRACTOR.


8. APPROX. AREA OF GYM FLOOR - 365m² (3930 SQ.FT.).


CONTRACTOR TO VERIFY ON SITE.


9. CONTRACTOR TO REMOVE EXISTING IN-FLOOR


GYMNASTICS INSERTS (IF APPLICABLE) AS WELL AS


ANY REMAINING INSERTS AND IN-FILL WITH 25 MPA


CONCRETE.


10.PROVIDE WRITTEN ACCEPTANCE OF THE CONCRETE


SUB-BASE PRIOR TO INSTALLING THE SYNTHETIC


FLOOR. CONFIRM SUB-BASE LEVELNESS WITH TIE REP.


BEFORE INSTALLING NEW SYNTHETIC FLOOR.


11.CONTRACTOR TO INSTALL NEW ALUMINUM


TRANSITION STRIPS AT THRESHOLDS AS REQUIRED.


REFER TO SPECIFICATION.  TRIM DOOR BOTTOMS AS


REQUIRED TO FIT WHERE NEW DOOR THRESHOLDS


ARE INSTALLED.
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Section AA – Site Visit 
 


 
1. GENERAL 


 
a) All bidders submitting tenders for this work shall first examine the site and all conditions 


thereon and/or therein. All tenders shall take into consideration all such conditions as may 
affect the work under this contract, no claims for extras resulting from conditions existing at 
the time of tender will be accepted by the Owner. 
 


2. SITE VISIT 
 


a) There will be a recommended site visit held, Wednesday, May 27, 2020, at 10:00 a.m. 
Contractors are asked to meet outside the main entrance of the building. 


 
School Address: 
 
Southern Kings Consolidated School 
2294 Peters Road - Rte 324 
Montague, PE C0A 1R0 
Canada 


 
 
 
 
 
 
 
 


END 
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Section A – Invitation to Bidders – Tender – Revised May, 2020 
 


 
TIE Public Works and Planning is moving forward with our capital building repair and construction 
program and will be issuing tenders as follows: 


We have developed modifications to the tender process to minimize everyone’s potential exposure to 
COVID-19. 


Tenders will continue to be advertised and posted to the PEI Government tender site: 
https://www.princeedwardisland.ca/en/tenders 


 
Sealed tenders will be received at the Security Desk at the main entrance to Jones Building, 11 Kent 
Street, Charlottetown, PEI, CIA 7N8 until 2 PM, Local Time, on Thursday, June 4, 2020. Tenders are 
to be clearly marked to indicate the project being tendered on. 
 


Southern Kings Consolidated School – Gym Floor Replacement & Lighting Upgrade  
Peters Road, Kings County, PEI 


Scope of Work: 
1. Removal of existing gym flooring and wall base 
2. Patch and level concrete floor to suit gym floor manufacturer’s requirements 
3. New synthetic gym floor (9 + 2 pulastic) or equal 
4. Removal of existing light fixtures in the gym 
5. New gym lighting (LED) 


 
 


Hard copies (paper copies) of tender documents will not be made available to bidders at this time. All 
tender documentation will only be available electronically. Electronic documents will be posted 
electronically to the Government tender page: 


https://www.princeedwardisland.ca/en/tenders  


Electronic documents will be issued to Construction Association of PEI (CAPEI) as well as to NB and NS 
Construction Associations. Addenda will only be posted to the Government tender site and issued to 
the Construction Associations. It is the Contractor’s responsibility to ensure that they have 
incorporated all addenda into their bid submission. 


• Tender envelops must be clearly marked with the project Name.  
• Tender documents will need to be received prior to 2PM on the date specified in the tender.  
• No submissions will be accepted after that time.  
• The tender opening will not be opened to the public. 
• Tender envelops will be opened immediately after the tender closing and there will be a 


representative of CAPEI present to witness the opening. 



https://www.princeedwardisland.ca/en/tenders

https://www.princeedwardisland.ca/en/tenders
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Section A – Invitation to Bidders – Tender – Revised May, 2020 
 


 
 
Refer to Instructions to Bidders for Bid Security and Contract Security requirements. 
 
Lowest or any Tender will not necessarily be accepted. 
 
Any additional information can be obtained by contacting Hanan Mresh, at 902-388-8144 or fax 
902-569-0590. 
 
 
 


 
 


END 
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1. GENERAL 


 
COVID-19 
 


a) The parties acknowledge that the obligations of each party from time to time to meet certain 
terms and conditions of this Contract may be impeded by the COVID-19 pandemic and related 
issues.  The parties agree to act in good faith by making all reasonable accommodations as the 
circumstances of the pandemic may require and each party will exercise reasonable efforts to 
comply with this Contract notwithstanding the effect of the pandemic.  No party will require or 
encourage any person acting on its behalf to violate the terms of any public health directive or 
to perform any act which would place such person at a material risk of contracting the COVID-
19 virus. 
 


b) This contractor acknowledges that any costs associated with Covid-19 construction protocol 
related to all required Health and Safety measures during the duration of this construction 
contract, as referenced in the Tender Documents, shall be included in the base bid for this 
Contract. 
 


c) COVID-19. Until further notice, and as directed by the Provincial Chief Public Health Office 
(CPHO), all works shall be conducted with the intent and spirit of the health directives given. As 
such, bidders shall include provisions within their bids to achieve social and physical distancing 
between all workers during travel times to and from the site, working, rest breaks, lunch 
breaks, etc. For more information related to CPHO and COVID – 19 refer to the following links 
provided by the Government of PEI, Federal Government of Canada and the Construction 
Association of PEI: 
 


1.        Government of PEI: www.princeedwardisland.ca/covid19 
2.        Government of Canada: canada.ca/coronavirus 
3.        CAPEI:  www.capei.ca/ 
 


d) In response to the current COVID -19 pandemic we will require all Contractors to develop a 
written work site specific Pandemic Preparedness plan based on the criteria in the CAPEI 
industry guide PANDEMIC PLANNING FOR THE CONSTRUCTION INDUSTRY – A GUIDE found at 
the following link:  
 


e) https://capei.ca/member_access/LiveEditor/images/pdf/INDUSTRY_GUIDE_COVID_19.pdf 



https://www.princeedwardisland.ca/en/topic/covid-19

https://canada.ca/coronavirus/

http://www.capei.ca/

https://capei.ca/member_access/LiveEditor/images/pdf/INDUSTRY_GUIDE_COVID_19.pdf
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f)  The successful contractor shall have designated an on-site staff person with the authority to 
enforce the requirements of the ‘Pandemic Preparedness plan’ throughout the project(s) or 
until such directive is deferred by the CPHO. TIE will require that the Contractor develop a 
written site specific Pandemic Preparedness plan and have it available prior to the award of a 
tender. 
 


g) The Tender Documents including General Conditions of Contract, the Instructions to bidders, 
Specifications, Tender Form and Drawings are all complementary and shall be read together. 
 


h) Each Tenderer shall examine the Tender Documents as soon as possible after receipt thereof 
and should he or she discover any errors or omissions therein, he or she shall notify the 
Department as soon as possible and at least seven (7) days prior to the date set for receiving 
tenders so that further instructions and/or drawings may be issued to all Tenderers before the 
date set for receiving tenders. 
 
 


2. ADDENDA 
 


a) Tenders may, during the tendering period, be advised by addenda of required additions to, 
deletions from, or alterations to the requirements of the tender documents. All such changes 
shall become an integral part of the Tender Documents and shall be allowed for in arriving at 
the fixed sum tender figure. Addenda will only be posted to the Government tender site and 
issued to the Construction Associations. It is the Contractor’s responsibility to ensure that they 
have incorporated all addenda into their bid submission. 
 


3. BID AND CONTRACT SECURITY 
 
BID SECURITY 
 
a) Each Tender submitted shall be accompanied by the following security: 


 
.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars, 


including mechanical and electrical subcontract values: 
 
 A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety 


from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty 
percent (50%) of the total contract amount. 


OR 
 


 A Security Deposit equal to at least ten percent (10%) of the Tender amount. 
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.2 General Contract Tender more than Three Million ($3,000,000.00) Dollars, including 
mechanical and electrical subcontract values: 


 
 A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety 


from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty 
percent (50%) of the total contract amount and a Labour and Material Payment Bond in the 
amount of fifty percent (50%) of the total contract amount. 


 
b) .1 All Bonds and Letter of Surety, provided by General Contractors, made payable to the 


Owner. 
 


 .2 Bonds and Letters of Surety supplied by the General Contractor to the Owner shall be from 
a recognized surety company, satisfactory to, and approved by the Owner. 


 
c) .1 Security Deposits, provided by General Contractors, must be in the form of a Certified 


Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union, 
payable to “Minister of Finance, Province of Prince Edward Island”. 


 
OR 


 
 .2 Bond of the Government of Canada, unconditionally guaranteed, as to the principal and 


interest by the Government of Canada if such Bonds are: 
 


(a) Payable to the bearer, or 
 


(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form 
prescribed by the Domestic Bonds of Canada Regulations, or 


 
(c) Negotiated as to principal or as to principal and interest in the name of the Owner, 


pursuant to the Domestic Bonds of Canada Regulations. 
 


d) Security deposits submitted through the Bid Depository shall be accompanied by the Bid 
Security. The subcontractors shall advise General Contractors what form of bid security is being 
used and what form of contract security will be used. 


 
CONTRACT SECURITY 
 
a) Upon award of a contract the Contractor is to provide the following contract security: 
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.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars, 
including mechanical and electrical subcontract values: 


 
 A Performance Bond in the amount of fifty percent (50%) of the contract amount. 
 


OR 
 


 A Security Deposit in an amount equal to at least ten percent (10%) of the contract amount. 
 


.2 General Contract Tender more than Three Million ($3,000,000.00) Dollars, including 
mechanical and electrical subcontract values: 


 
 A Performance Bond and a Labour and Materials Payment Bond, each in the amount of fifty 


percent (50%) of the contract amount. 
 


b) .1 All bonds, provided by General Contractors, are to be made payable to the Owner. 
 
.2 Bonds shall be from a recognized surety company, satisfactory, and approved by the Owner. 
 
.3 If a Performance Bond is utilized, it shall be maintained in force for a period of not less than 


twelve (12) months after the issuance of the total Performance Certificate. 
 


c) .1 Security Deposits, provided by General Contractors, must be in the form of a Certified 
Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union, 
payable to “Minister of Finance, Province of Prince Edward Island”. 


 
OR 


 
 .2 Bonds of the Government of Canada, unconditionally guaranteed, as to the principal and 


interest by the Government of Canada if such Bonds are: 
 


(a) Payable to the bearer, or 
 


(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form 
prescribed by the Domestic Bonds of Canada Regulations, or 
 


(c) Negotiated as to principal or as to principal and interest in the name of the Owner 
pursuant to the Domestic Bonds of Canada Regulations. 


 
(d) Contract security shall be provided at the expense of the Contractor, bonds shall be 


provided by an established surety company satisfactory to, and approved by the Owner. 
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Certified Cheques or Bank Drafts shall be drawn on an account with a recognized 
financial institution. 


 
(e) Contract security submitted by subcontractors, to General Contractors, shall be in a 


form satisfactory to the General Contractor. 
 


 
4. CONSTRUCTION SCHEDULE 
 


a) Work is to begin immediately following contract award unless indicated otherwise. 
 


b) The completion date for this project shall be August 21, 2020 (or as soon as possible). 
 


c) Contractor to provide a construction schedule, safety policy, proof of insurance, and signed 
contract documents prior to starting work. 


 
5. MATERIALS AND EQUALS 
 


a) Materials, plant and equipment are described and named specifically in the Specifications ONLY 
to describe types and qualities of materials, plant and equipment required. 


 
b) Suppliers or manufacturers wishing to have their material, plant or equipment approved as an 


equal shall submit complete technical information to the Consultant seven (7) days prior to the 
receipt of tenders. The Consultant shall review the material submitted and notify all 
prospective bidders of any materials, plant or equipment that have been accepted as equal. 
 


c) All bidders submitting a tender shall include in their tender amount only materials, plant or 
equipment as specified or that have been approved as an equal. 
 
 
 


6. ALTERNATE PRODUCTS 
 


a) Approval may be given by the Consultant after the award of the Contract, on application in 
writing from the Contractor, for the substitution of a similar material, item or plant or 
equipment bearing another brand name or of other manufacture, subject to the following: 
 
.1 Any top quality material or item of plant and equipment proposed as a substitute by the 


Contractor and considered by the Engineer to be of equal quality, value and price to that 
specified and suitable for the purpose intended, may be accepted as a substitute. 
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.2 Materials and items of plant and equipment which the Contractor proposes as substitutes 
and which are considered by the Engineer to be suitable for the purpose intended, but 
which are in their opinion of lesser value, quality and price than those specified will only be 
accepted as substitutes if reasonable credits are allowed for their use. 


 
.3 Requests for alternates must be made by the Contractor well in advance of the time the 


item is to be ordered. The request shall be accompanied by sufficient information in the 
form of manufacturers literature, samples, and other data to permit proper investigation of 
the substitutes proposed. 


b) Bidders are requested to include information on alternates as an appendix to this tender. The 
information should indicate the proposed credit or extra, to the tender amount, and include 
sufficient data to allow the Consultant to evaluate the item proposed as an alternate. 


 
7. SUPERVISION AND COORDINATION 
 


a) The Contractor shall be responsible for supervising and coordinating all aspects of the work. 
 


b) The Contractor shall include in their quotation all cost relative to supervising sub-Contractors, 
including those submitting tenders directly to the Owner, which form a portion of the complete 
project and shall be assigned to the successful General Contractor. 
 
 


8. RESPONSIBILITY 
 


i) The Contractor shall be responsible to be fully familiar with the complete documents and shall 
include in their tender those items which are named, implied, or traditionally a part of the 
general contract work. 
 
 


9. DEFINITIONS 
 
  In this specification the following terms shall have the definitions noted below: 
 
  OWNER:  Government of Prince Edward Island as represented by the Minister of  
     Transportation, Infrastructure and Energy 
  CONSULTANT: PEI Dept. of Transportation, Infrastructure and Energy 
 
10. SITE INSPECTOR 
 


a) There will be an Inspector representing the Department of Transportation, Infrastructure and 
Energy, Province of PEI. No work is to be covered without having received approval from the 
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Inspector. The Inspector will have the authority to cause any part of the work to cease, should, 
in their opinion, there be a cause to do so. 
 
This work shall be examined by the Department and approval granted to resume when a 
satisfactory solution has been found. 
 


b) The inspector does not have authority to authorize changes to work. He or she shall confer with 
the Consultant or Engineer who, if necessary will authorize any change. 


 
c) The fact that the inspector does not reject any work shall not remove the responsibility for 


completing all work as specified; from the Contractor. 
 
11. OWNERS RIGHT TO TERMINATE CONTRACT 
 


a) The Owner reserves the right to remove the Contractor from the site if the work is not 
completed as specified in Paragraph 4. If the Contractor is removed, the Owner shall have the 
work completed and deduct the cost of this work from the amount owing the Contractor and 
their bid deposit. 


 
12. SUB-CONTRACTORS 
 


a) Bidders shall include with their tender, in the space in Section E – Contract Tender, Appendix A, 
the name of each Subcontractor and/or Supplier, as designated, whose price has been included 
in their tender and who will perform the trade work. Substitution for another Subcontractor in 
the event that the listed Subcontractor is unable to do the work shall be subject to the approval 
of the Owner and contingent on evidence satisfactory to the Owner that the original 
Subcontractor’s price was legitimately carried in the Tender, and that the original 
Subcontractor is now incapable of carrying out the work required under the subcontract, or 
that he refuses to carry out the work and provides documented reasons for such incapability or 
refusal. 
 


b) The term “Own Forces,” as a subcontractor, may be used by a Bidder where the Bidder is 
equipped to and in fact normally carries out the trade work using employees in the direct 
employment of the Contractor or a wholly owned subsidiary company. Other designations such 
as “Own Estimate” are unacceptable and may be cause for rejection of the tender by the 
Owner. Carrying Subcontractor options next to identified work will not be acceptable. 
 


c) When a Bidder indicates “Own Forces” as a subcontractor, the Bidder may be required to 
demonstrate to the Owner that he has the resources, experience and employees necessary, 
available and qualified to perform the trade work in a manner and quality satisfactory to fulfill 
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the obligations of the Contract Documents and that the trade work is a normal and continual 
part of his business. 
 


d) A Bidder, whose tender is accepted, that included “Own Forces” for a subcontract will if 
requested, provide the Owner with payroll records verifying that the employees carrying out 
the “Own Forces” subcontract work are direct employees of the Contractor or of a wholly 
owned subsidiary company of the Contractor. 
 
 


e) All Sub-Contractors are advised to become familiar with all Specifications and Drawings. The 
General Contractor shall ensure that all sub-trades understand their entire responsibilities in 
order to complete the project. Sub-trade work may appear in various sections of Specifications 
and on various drawings. 
 


13. GUARANTEES 
 


a) The Contractor shall be required to guarantee the work of this Contract for a period of twelve 
(12) months after the Owner’s acceptance of the work, against improper or defective materials 
and workmanship, and shall repair and make good at their own expense any damage to the 
building and contents through any of the above causes during this period. Any contract 
omissions and/or deficiencies reported to the Contractor within twelve (12) months after 
acceptance of the work shall be made good by the Contractor at their own expense. 


 
b) Notwithstanding the above, the bidder’s attention is directed to the fact that certain individual 


items on this project may be required to be guaranteed by the manufacturer for periods in 
excess of twelve (12) months. These specific requirements are to be found in various sections of 
the Specifications for this project. 


 
14. ACCEPTANCE / REJECTION OF TENDERS 
 


a) Bids shall remain open to acceptance and irrevocable for a period of 30 days after the bid 
closing date. 
 


b) The Owner reserves the right to reject any and all tenders. 
 


c) Each bidder shall be prepared, if so requested by the Owner, prior to the award of the Contract 
to present evidence of their experience, qualifications and financial ability to carry out the 
terms of the Contract. 
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15. CONSULTANT’S INTERPRETATION 
 
a) The Consultant’s interpretation of plans and specifications shall be final. Should the Contractor 


have any doubt as to interpretation, he or she shall refer to the Consultant for clarification before 
submitting their tender. No allowances or extras will be made for misinterpretation of plans and 
specifications by the Contractor. 


 
16. PERMITS, REGULATIONS AND TAXES 
 


a) All permits and fees required for the proper completion and inspection of the work herein 
specified will be paid for by the Contractor. Except the building permit which will be paid for by 
the Owner. All applicable taxes shall be included in the tender price, excluding the Harmonized 
Sales Tax. The Contractor, as per current Provincial Regulations, shall include on all invoices the 
Harmonized Sales Tax as an additional line item. This would be in addition to the tender 
amount which does not include HST. 


 
b) The work shall be completed to the satisfaction of the Consultant and local inspecting 


authorities. 
 


c) In the absence of any provisions contained herein, the applicable Provincial Codes or the 
National Building Code shall govern in that order. 
 


d) The latest edition of the Canadian Electrical Code shall govern all Electrical work, whether 
prewired and/or assembled remote from the site or not. 


e) All equipment supplied or installed shall be CSA approved for the intended use. 
 


f) All materials, components and equipment as well as construction methods shall comply with 
the latest edition of the National Building Code and all other applicable codes or regulations. 
 


g) The latest edition of the PEI Occupational Health and Safety Act and Regulations shall govern 
safe construction practices. 
 


17. EXISTING CONDITIONS 
 


a) Bidders will be held to have examined the Tender Documents, to have visited the site and to 
have informed themselves as to existing conditions and limitations. 


b) If in the performance of the contract, subsurface or latent conditions at the site are found to be 
materially different from those indicated by the drawings and specifications, or unknown 
conditions not usually inherent in work of the character shown and specified, the attention of 
the Consultant shall be called immediately in writing to such conditions before they are 
disturbed. Upon such notice, or upon their own observation of such conditions, the Consultant 
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shall promptly make such changes in the drawings and specifications as he or she finds 
necessary to conform to the different conditions and any increase or decrease in the cost shall 
be adjusted as provided under “Changes in the Work”. 


 
18. RECEIPT AND OPENING OF TENDERS 
 


a) Tenders will be opened at the time and place stated in the tender call. The officer whose duty it 
is to open them will decide when the specified time has arrived. No responsibility will attach to 
any officer for the premature opening of a bid not properly addressed and identified. 


 
19. AWARD OF CONTRACT 
 


a) Bids shall remain open to acceptance and irrevocable for a period of 30 days after the bid 
closing date. 
 


b) In making the decision to award the Contract pursuant to this invitation to tender, the Owner 
may take into account: 
 


a. The history of work performance of each bidder on similar or different types of work in 
prior Contracts with the Owner. 


b. The bidder’s qualifications to perform the Work, the quality of the Bidder’s past work, 
the bidder’s financial capability to do the Work and the competence of the Bidder. 


c) If the tender is accepted the Contract will be awarded as promptly after the opening of bids as 
is possible. The selection of the tender that is accepted shall be at the sole discretion of the 
Owner. 


 
d) Each bidder shall be prepared, if so requested by the Owner, prior to the award of the Contract 


to present evidence of their experience, qualifications and financial ability to carry out the 
terms of the Contract. 
 


20. TENDER SUBMISSION 
 


a) Tenders must be submitted on the form included with this specification. This form must be 
completely filled out in ink, or be typewritten with the signature in longhand. The completed 
forms shall be without interlineations, alteration or erasures. 


 
b) The tender, together with the Tender Security described in this section must be addressed and 


delivered in a sealed envelope marked “Tender” and bearing the name of the Contractor 
submitting the tender, together with identification indicating the name of the project. 
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c) Tenders will be received at the place and time indicated in the tender call. Late tenders will not 
be accepted and will be returned unopened to the tenderer. 
 


d) Amendments to the submitted offer will be permitted if received in writing prior to tender 
closing and if endorsed by the same party or parties who signed and sealed the offer. 
Amendments submitted by fax will be accepted, if received prior to tender closing. (Fax (902) 
569-0590). 


e) The receipt of addenda for the project shall be acknowledged by filling in the addendum 
number and date of issue for each addendum on the appropriate line in the tender form. These 
lines shall be initialed by the person signing the tender after they have been filled in. 
 


f) Any appendices to the tender form requesting information on suppliers, sub-contractors or 
alternate prices shall be filled in for the tender to be considered complete. 


 
21. TAXES 
 


a) All tenders submitted shall EXCLUDE the Harmonized Sales Tax. 
 
 
 
 


22. CONFIDENTIALITY AND FREEDOM OF INFORMATION  (Effective November 1, 2002) 
 


a) By submitting your bid, you agree to disclosure of the information supplied, subject to the 
provisions of the Freedom of Information and Protection of Privacy (FOIPP) Act. 


 
b) Anything submitted in your bid that you consider to be “confidential information” because of 


its proprietary nature should be marked as “CONFIDENTIAL”, and will be subject to appropriate 
consideration under the Freedom of Information and Protection of Privacy Act. 
 


c) During the delivery and installation of goods and/or services, you may have access to 
confidential or personal information. Should this occur, you must ensure that such information 
is not released to any third party or unauthorized individual. 
 


d) Any information provided on this contract may be subject to release under the Freedom of 
Information and Protection of Privacy Act. You will be consulted prior to the release of any 
information. 


 
END 
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1. DEFINITIONS 


 
a) The Contract Documents shall include instructions to Tenderers, General Conditions, 


Supplementary General Conditions, Specifications, Drawings, Tender Form and the signed 
agreement. 
 


b) The Owner, the Contractor and the Consultant are those names as such in the Agreement and 
Specifications. 
 


c) The term ‘Subcontractor’ includes only a person, firm or corporation having a contract for the 
execution of a part or parts of the work included in the Contract, and a person, firm or 
corporation furnishing material called for in the Contract and worked to a special design 
according to the Drawings or Specifications, but does not include one who merely furnishes 
material not so worked. 
 


d) The term ‘work’ includes all labour, materials and services required, as shown or described in 
the contract, documents, supplied and installed or erected complete at the place of building. 
 


e) The term ‘Other Contractor’ means any person, firm or corporation employed by or having a 
contract directly or indirectly with the Owner otherwise than through the Contractor. 
 


f) The place of building is the designated site or location of the completed work. 
 


g) The law of the place of building shall govern the work. 
 


h) For the purpose of contract signing authority, the Director is the Director of the Public Works 
and Planning Division of the PEI Department of Transportation, Infrastructure and Energy. 
 


2. DOCUMENTS 
 


a) The Contract Documents shall be signed in duplicate by the Owner and Contractor. The 
Contract Documents are complementary and what is called for by any one shall be as binding as 
if call for by all. The intention of the documents is to include all labour and materials reasonably 
necessary for the proper execution of the work. It is not intended however, that materials or 
work not covered by or properly inferable from any heading, section or trade in the 
specifications shall be supplied unless shown on the drawings. Descriptions of materials or work 
in words which so applied have well known technical or trade meanings shall be held to refer to 
such recognized standards. Should the specification conflict with the drawings, the 
specifications shall govern. In the case of discrepancies between drawings, those of larger scale, 
or if the scales are the same, those of later date shall govern. 
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All drawings and specifications shall be interpreted in conformity with the agreement and these 
General Conditions which shall govern. 
 


3. DETAIL DRAWINGS & INSTRUCTIONS 
 
a) The Consultant shall furnish as necessary for the execution of the work, additional instructions, 


by means of drawings or otherwise. All such additional instructions shall be consistent with the 
Contract Documents. The work shall be executed in conformity therewith and the Contractor 
shall do no work without such additional instructions. In giving such additional instructions, the 
Consultant shall have authority to make minor changes in the work, not inconsistent with the 
Contract. 


 
If either the Contractor or the Consultant so request, they shall jointly prepare a schedule, 
subject to change from time to time in accordance with the progress of the work fixing the 
dates at which the various detail drawings will be required and the Consultant shall furnish 
them in accordance with this schedule, and on like request, a schedule shall be prepared, fixing 
the dates for the submission of shop drawings, for the beginning of manufacture and 
installation of materials and for the completion of the various parts of the work. 
 


4. COPIES FURNISHED 
 


a) The Consultant shall furnish to the Contractor, without charge, as many copies of all Drawings 
and Specifications as are reasonably necessary for the proper execution of the work. 


 
5. SHOP DRAWINGS 
 


a) The Contractor shall furnish to the Consultant, at proper times, all shop and setting drawings or 
diagrams which the Consultant may deem necessary in order to clarify the details of the work. 
The Contractor shall make any changes in such drawings or diagrams which the Consultant may 
require consistent with the Contract, and shall submit sufficient copies of the revised prints to 
the Consultant for approval – all but one of which shall be returned to the Contractor if 
approved by the Consultant. When submitting such shop and setting drawings, the Contractor 
shall notify the Consultant in writing of changes made therein from the Consultant’s Drawings 
or Specification. The Consultant’s approval of such drawings or of the revised drawings shall not 
relieve the Contractor from responsibility for errors made by the Contractor therein or for 
changes made from the Consultant’s Drawings or Specifications not covered by the Contractor’s 
written notification to the Consultant. 


 
6. DRAWINGS AND SPECIFICATIONS ON THE WORK 
 


a) The Contractor shall keep one copy of all Drawings, Specifications and approved shop drawing 
on the work, in good order, available to the Consultant and to his or her representatives. 
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7. OWNERSHIP OF DRAWINGS AND MODELS 
 


a) All drawings, specifications and copies thereof and all models furnished by the Consultant are 
property of the Owner. They are not to be used on other work and, with the exception of the 
signed contract set of the Drawings and Specifications, are to be returned to him or her on 
request on the completion of the work. Any models furnished by the Contractor or the Owner 
are the property of the Owner. 


 
8. SAMPLES 
 


a) The Contractor shall furnish for the Consultant’s approval such samples as he or she may 
reasonably require. The work shall be in accordance with approved samples. 


 
9. MATERIAL TESTS AND MIX DESIGNS 
 


a) The Contractor shall furnish for the Consultant’s approval such material tests and mix designs 
as he or she may reasonable require. The cost of providing the foregoing beyond the extent 
called for in the specification shall be charged to the Owner. The work shall be in accordance 
with approved material tests and mix designs. 


 
10. CONSULTANT AND CONTRACTOR 
 


a) The Consultant is, in the first instance, the interpreter of the Contract and the judge of its 
performance; he or she shall use his or her powers under the Contract to enforce its faithful 
performance by both parties hereto. The Contractor shall, however, have complete control, 
subject to Article 12, of his or her organization. In case of the termination of the employment of 
the Consultant, the Owner shall appoint any Consultant whose status under the Contract shall 
be that of the former Consultant. 


 
11. THE CONSULTANT’S DECISION 
 


a) The Consultant shall decide on questions arising under the Contract Documents, whether as to 
the performance of the work or the interpretation of the Specifications and drawings, but 
should the Contractor hold such decisions to be at variance with the Contract Documents or to 
involve changes in the work already built, fixed, ordered or in hand in excess of the contract, or 
to be given in error, he or she shall notify the Consultant before proceeding to carry them out. 
In the even t of the Consultant and the Contractor failing to agree as to such excess or error and 
the Consultant deciding to carry out such disputed work, the Contractor shall act according to 
such decision. Any question of excess of cost due to the aforesaid cause may be decided in the 
manner hereinafter provided in Article 43. 
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12. SUPERINTENDENCE 
 


a) The Contractor shall keep on the work, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Consultant. The superintendent shall not be 
changed except with the consent of the Consultant, unless the superintendent proves to be 
unsatisfactory to the Contractor or ceases to be in his or her employ. The superintendent shall 
represent the Contractor in his or her absence and directions on minor matters given to him or 
her shall be held to be given to the Contractor. Important directions shall be given in writing to 
the Contractor. The Contractor shall give efficient supervision to the work using his or her best 
skill and attention. 
 


13. MATERIALS, APPLIANCES, EMPLOYEES 
 


a) Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labour, 
water, tools, equipment, light and power necessary for the execution of the work. Unless 
otherwise specified all materials shall be new. Both workmanship and materials shall be of the 
quality specified. The Contractor shall not employ on the work any unfit person or anyone not 
skilled in the work assigned to him or her. 


 
14. INSPECTION OF WORK 
 


a) The Owner, or the Consultant on his or her behalf, and their representatives shall at all times 
have access to the work wherever it is in preparation or progress and the Contractor shall 
provide proper facilities for such access and for inspection. If the specifications, the 
Consultant’s instructions, the laws, or the ordinances of any public authority require any work 
to be specially tested or approved, the Contractor shall give the Consultant timely notice of its 
readiness for inspection, and if the inspection is by an authority other than the Consultant, of 
the date and time fixed for such inspection. Inspections by the Consultant shall be promptly 
made. If any such work should be covered up without approval or consent of the Consultant, it 
must, if required by the Consultant, be uncovered for examination and made good at the 
Contractor’s expense. Re-examination of questioned work may be ordered by the Consultant. If 
such work be found in accordance with the Contract, the Owner shall pay the cost of re-
examination and replacement. If such work be found not in accordance with the contract, 
through the fault of the Contractor, the Contractor shall pay such cost. 


 
 


15. REJECTED WORK 
 


a) The Contractor shall promptly remove from the premises any defective work, whether the 
result of poor workmanship, use of defective materials, damage through carelessness or other 
act of the Contractor, which has been condemned by the Consultant as failing to conform to 
the Contract Documents, whether incorporated in the work or not. The Contractor shall 
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promptly replace and re-execute his or her own work in accordance with the contract and 
without expense to the Owner and shall bear the expense of making good all work of other 
Contractors destroyed or damaged by such removal or replacement. If the Contractor does not 
remove such condemned material or work within the time fixed by written notice, the Owner 
may remove them and may store such materials at the expense of the Contractor. If the 
Contractor does not pay the expense of such removal within Five (5) days thereafter, the Owner 
may, upon Ten (10) day’s written notice, sell such materials at auction or at private sale and 
shall account for the net proceeds thereof, after deducting all the costs and expenses that 
should have been borne by the Contractor. 


 
16. DEDUCTIONS FOR UNCORRECTED WORK 
 


a) If, in the opinion of the Consultant, it is not expedient to correct defective work or work not 
done in accordance with the Contract Documents, the Owner may deduct from the contract 
price the difference in value between the work as done and that called for by the contract, the 
amount of which shall be determined in the final instance by the Consultant. 
 


17. CORRECTION AFTER COMPLETION 
 


a) Subject to any special provisions in the Contract Documents, the Contractor shall remedy any 
defects due to faulty materials or workmanship appearing within a period of one year from the 
date of substantial completion of the work and shall pay for any damage to other work 
resulting therefrom which appears within such period and neither the final certificate nor 
payment thereunder shall relieve the Contractor from responsibility hereunder. The Owner 
shall give notice of observed defects promptly. Questions arising under this Article may be 
decided as provided in Article 43. 


 
18. EMERGENCIES 
 


a) The Consultant has authority in an emergency to stop the progress of the work whenever, in his 
or her opinion, such stoppage may be necessary to ensure the safety of life, or of the structure, 
or neighbouring property. This includes authority to make such changes and to order, access 
and award the cost of such work extra to the Contract or otherwise as may in his or her opinion 
be necessary. 


 
19. PROTECTION OF WORK AND PROPERTY 
 


a) The Contractor shall maintain continuously adequate protection of all his or her work from 
damage and shall take reasonable precautions to protect the Owner’s property from all injury 
arising in connection with this Contract. He or she shall make good any damage or injury to his 
or her work and shall make good any damage or injury to the property of the Owner resulting 
from the lack of reasonable protective precautions. He or she shall not be responsible, 
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however, for any damage or injury to his or her work and to the property of the Owner which 
may be directly due to errors in the Contract Documents or caused by the Owner, his or her 
agents, or employees, or from any work or risk which the Owner has agreed to insure, provided 
the Contractor has taken reasonable protective precautions. He or she shall adequately protect 
adjacent property as required by law and the Contract Documents. 
 


20. CONTRACTORS’ INSURANCE 
 


a) INDEMNITY/HOLD HARMLESS 
 
.1 The Contractor shall be liable for all injuries to persons and for damage to property caused 


by his or her operations, and those of his or her sub-contractors, and his or her and their 
employees, engaged on all operations in connection with the contract both on and off the 
site, and he or she shall indemnify and save harmless the Owner from all suits, claims, 
expenses, costs, demands, losses, and damages to which the Owner may be put by reason 
of injury, including death, to persons, and damage to property of the Owner and others, 
resulting from; negligence, carelessness and any other cause whatsoever in the 
performance of the work. 


 
.2 The Contractor shall, until the date of issue of the final Certificate of Approval of the work 


by the Consultant, Indemnify and Save Harmless the Owner, and protect his or her own 
interests against: 


 
(a) Theft, burglary or robbery of, and loss or damage to, all materials and equipment 


brought to the site for use in the work, whether or not such materials and equipment 
are incorporated in the work at the time that any such theft, burglary, robbery, loss or 
damage occurs. 
 


(b) Theft or burglary of, and loss or damage to, any of his or her own plant and equipment 
being used on the Project and/or stored on the site. 


 
b) BUILDERS RISK, ALL RISK PROPERTY INSURANCE 


 
.1 The Contractor shall, without limiting its obligations or liabilities herein and at its own 


expense, provide and maintain the following insurances with Insurers and in forms and 
amounts acceptable to Government: 


 
(a) The Contractor shall have Commercial General Liability coverage in an amount not less 


than Two Million ($2,000,000.00) dollars inclusive per occurrence against bodily injury 
and property damage. The Government of Prince Edward Island is to be added as an 
additional insured under this policy. Such insurance shall include, but not be limited to: 
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i) Blanket Written Contractual Liability; 
ii) Personal Injury Liability; 
iii) Non-owned Automobile Liability; 
iv) Cross Liability; 
v) Operation of Attached Machinery 


 
Commercial General Liability insurance shall be endorsed to provide the Owner with 
thirty (30) day advance written notice of cancellation or material change and fifteen (15) 
days notice in the event of non-payment. 


 
(b) Automotive liability coverage (Standard Automobile Policy) on all vehicles, the subject of 


this Agreement, owned, leased, operated or licensed in the name of the Contractor, in 
an amount not less than Two Million ($2,000,000.00) dollars 
 


(c) If the work involves new construction or reconstruction of a property being repaired or 
maintained, the Contractor shall provide and maintain All Risk Course of Construction 
(Builder’s Risk) to the full value of the work in the amount of the Contract Price. The 
policy will permit partial or complete use or occupancy by the Owner during the term of 
this insurance. 


 
All the foregoing insurance shall be primary and not require the sharing of any loss by 
any insurer of the Government nor by any other form of recovery available such as the 
Provincial Self Insurance and Risk management Fund. 


 
 .2 Proof of Insurance 


 
 A Certificate(s) of Insurance and any renewals thereof, shall be furnished to the 


Government prior to commencement of work by the Contractor and must be updated as 
required during the Term. 


 
 The policies required by this Agreement shall be in a form and with insurers satisfactory to 


the Government. Default of deliver or receipt by the government shall not be construed as 
acknowledgement or concurrence that there has been compliance with the terms of this 
Agreement. 


 
.3 Indemnification 
 
 The Contractor shall indemnify and hold harmless the Government of Prince Edward Island, 


its agents, representatives and employees from and against all claims, demands, losses, 
costs, damages, actions, suits or proceedings of every nature and kind whatsoever arising 
out of or resulting from the performance of work (herein called the “claims”), provided that 
any such claim is caused in whole or in part of any act, error or omission, including but not 
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limited to those of negligence of the Contractor, or anyone directly or indirectly employed 
by the Contractor anyone for whom the Contractor may be liable. 


 
21. PERFORMANCE BOND 
 


a) The Owner shall have the right to require the Contractor to furnish a bond covering the faithful 
performance of the Contract – including the corrections after completion provided for in Article 
17 – and the payment of all obligations arising under the contract, in such form as the 
Consultant may prescribe and with such sureties as he or she may approve. If such bond is 
required by written instructions given previous to the receipt of bids, the premium shall be paid 
by the Contractor, if subsequent thereto, it shall be paid by the Owner. 
 


22. CASH ALLOWANCES 
 


a) The Contractor shall include in the contract sum all cash allowances mentioned in the 
Specifications, which allowances shall be expended in whole or in part as the Consultant shall 
direct and the amount of the contract sum being adjusted in conformity therewith. The 
Contract sum includes such sums for expenses and profit on account of such cash allowances as 
the Contractor requires except those allowances included for contingency purposes. 
 


23. SUBSURFACE CONDITIONS 
 


a) In the event that during the execution of the work, subsurface conditions at the site are found 
to differ materially from those indicated in the Contract Documents and soil reports, or 
otherwise represented by the Owner or Consultant to the Contractor, then the Contractor shall 
promptly notify the Consultant in writing of such conditions, the Consultant shall promptly 
investigate such conditions and if he or she finds that they differ materially and will result in an 
increase or decrease in the cost of, or time required for performance of this Contact, an 
equitable adjustment shall be made between the parties and the contract modified in writing 
accordingly. If the parties fail to agree upon the adjustment to be made, the dispute may be 
determined as provided for in Article 43. 


 
24. CHANGES IN THE WORK 
 


a) The Owner or the Consultant, without invalidating the contract, may make changes by altering, 
adding to, or deducting from the work, the contracts sum being adjusted accordingly. All such 
work shall be executed under the conditions of the Contract except that any claim for extension 
or reduction of time caused thereby shall be adjusted at the time of ordering such change. 
Except as provided in Article 18, no change shall be made unless in pursuance of a written order 
from the Consultant and no claim for an addition to or deduction from the contract sum shall 
be valid unless so ordered and at the same time valued, or agreed to be valued, as provided in 
Article 25. 
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25. VALUATION OF CHANGES 
 


a) Change Orders calling for normal changes or additions to the work will be priced in detail giving 
actual material trade prices (not list prices) and actual labour costs (including Employment 
Insurance, Worker’s Compensation, holiday pay) and actual equipment rental. To these prices 
the Contractor will add: 
 
.1 For work less than $2,500 involving the General Contractor only, the General Contractor 


adds 20% to his or her costs. 
 
.2 For work over $2,500 involving the General Contractor only, the General Contractor adds 


15% to his or her costs. 
 
.3 For work less than $2,500 involving a Sub-Contractor only, the Sub-Contractor adds 20% to 


his or her costs, submits this price to the General Contractor who adds 10%. 
 
.4 For work over $2,500 involving a Sub-Contractor only, the Sub-Contractor adds 15% to his 


or her cost, submits this price to the General Contractor who adds 5%. 
 
.5  


(a) For work less than $2,500 involving the General Contractor and Sub-Contractor, the Sub-
Contractor adds 20% to his or her costs, submits his or her price to the General 
Contractor who adds 10%; to this amount the General Contractor adds the cost of his or 
her own work plus 20% of the cost of his or her own work only. 
 


(b) The General Contractor does not add a further 10% to the cost of his or her own work. 
 


 .6  
(a) For work over $2,500 involving the General Contractor and a Sub-Contractor, the Sub-


Contractor adds 15% to his or her cost, submits this price to the General Contractor who 
adds 5%; to this amount the General Contractor adds the cost of his or her own work 
plus 15% of the cost of his or her own work only. 
 


(b) The General Contractor does not add a further 5% to the cost of his or her own work. 
 
.7 Deletions to Contract: A mark-up shall not be charged nor credited on a credit portion of a 


Change Order. 
 
.8 Supervision related to Change Orders shall be considered as included in the allowable mark-


up and shall not be included in the labour charges for a Change Order. 
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26. APPLICATION FOR PAYMENTS 
 


a) The Contractor shall – before the first application for payment – submit to the Consultant a 
schedule of values of the various parts of the work aggregating to the total sum of the contract, 
divided so as to facilitate payments, made out in such form, and supported by such evidence as 
to its correctness as the Consultant may direct. This schedule, when approved by the 
Consultant, shall be used as a basis for applications of payment, unless it can be found to be in 
error. 


 
b) The Contractor, as per current Provincial regulation, shall include on all invoices the 


Harmonized Sales Tax as an additional line item. This amount would be in addition to the 
tender amount which does not include HST. See article 28 of this Section. 


 
27. CERTIFICATES AND PAYMENTS 
 


a) Partial payments will be made monthly and within thirty (30) days after approval by the Owner 
and on the basis of a duly certified and approved estimate of work performed during the 
preceding period. In preparing estimates, the material delivered on the site and preparatory 
work done shall be taken into consideration. 


 
b) In making such partial payments, there shall be retained a hold back in the amount of fifteen 


percent (15%) of the estimated amount on each partial payment estimate, less any holdback 
release which may have been made to specific sub-contractors under any progressive release of 
holdback provisions in Provincial Legislation. 
 


c) All materials and work covered by partial payments made shall thereupon become the sole 
property of the Owner, but this shall not be construed as relieving the Contractor from the sole 
responsibility for the safety and preservation of all materials and work upon which payments 
have been made and restoration of any damaged work or as a waiver of the right of the Owner 
to require the fulfillment of all the terms of the contract. Nor shall Consultant’s Certification of 
Partial Payment for any work be construed as his or her final or irrevocable acceptance of that 
work. 
 


d) Document of Completion: Upon completion and acceptance of all work whatsoever required 
and the release of all claims against the Owner as specified, the Consultant shall file a written 
document with the Owner and with the Contractor as to the entire amount of work performed 
and compensation earned by the Contractor – including the extra work and compensation 
therefore. 
 


e) Final Payment: Within sixty (60) days after the filing of such document of completion and 
minimum one (1_ day after the lien period, and upon receipt from the General Contractor of 
declarations signed by each of his sub-contractors that the sub-contractor has been paid up to, 
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and including the past previous partial payment, the Owner will pay the Contractor the amount 
stated therein less all deductions authorized by the terms of this contract and previous 
payments and advances whatsoever to or for the account of the Contractor. All previous 
estimates and payments, including those relating to extra work, shall be subject to correction at 
the time of this payment which is, throughout this contact, called Final Payment. Final Payment 
shall be subject to inspection and acceptance by the Owner or duly authorized representatives 
of the Owner and by representatives of all agencies having direct interest in the project. 
 
Submittals to include: 
  


• Certificate or letter of clearance from the Provincial Worker’s Compensation Board 
 


f) With the second and all subsequent applications for payment, the Contractor shall include a 
statutory declaration form CCDC 9B, or other similar acceptable form to the Owner, declaring 
that all labour and materials entering into the work, including Sub-Contractors, covered by the 
previous application, have been paid. With application for release of lien holdback, the 
Contractor shall include a statutory declaration form CCDC 9A, or other similar form acceptable 
to the Owner. 
 


g) With application for release of lien holdback, the Contractor shall include certificates issued by 
the Worker’s Compensation Board, indicating that Worker’s Compensation premiums in 
relation to the project have been paid in full. 


 
28. TAXES 
 


a) Unless otherwise provided herein, the Contractor shall pay all government sales or excise taxes 
in force at the date of the Agreement, provided that any increase or decrease in such taxes shall 
increase or decrease the contract sum accordingly. 


 
29. PERMITS, NOTICES, LAWS AND RULES 
 


a) The Contractor shall apply and pay for all necessary permits or licenses required for the 
execution of the work (but this shall not include the obtaining of the Building Permit or 
permanent easement or right of servitude). The Contractor shall give all necessary notices and 
pay all fees required by law and comply with all laws, ordinances, rules and regulations relating 
to the work and to the preservation of the public’s health. The Contractor shall be responsible 
for the safety of all workmen and equipment on the project in accordance with all applicable 
safety legislation passed by federal, provincial and local authorities governing construction 
safety. 
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If the Contract Documents are at variance therewith, any resulting additional expense incurred 
by the Contractor shall constitute an addition to the contract price. 
 


30. PATENT FEES 
 


a) The Contractor shall pay all royalties and license fees and shall save the Owner harmless from 
loss on account of suits or claims for infringement of patents in the doing of the work. 


 
31. USE OF PREMISES 
 


a) The Contractor shall confine his or her apparatus, the storage of materials and the operations 
of his or her workmen to limits indicated by laws, ordinances, permits or by direction of the 
Consultant and shall not unreasonably encumber the premises with his or her  materials. The 
Contractor shall not load – or permit to be loaded – any part of the work with a weight that will 
endanger its safety. The Contractor shall enforce the Consultant’s instructions regarding signs, 
advertisements, fires and smoking. 


 
32. CLEANING UP 
 


a) The Contractor shall at all times keep the premises free from accumulations of waste material 
or rubbish caused by his or her employees or work and, at the completion of the work, he or 
she shall remove all his or her rubbish and all tools, equipment and surplus materials from and 
about the work and shall leave the work “broom clean” or its equivalent, unless more exactly 
specified. In case of dispute, the Owner may remove the rubbish and charge the cost as the 
Consultant shall determine to be just. 


 
33. CUTTING, PATCHING AND DIGGING 
 


a) The Contractor shall do all cutting, fitting or patching of his or her work that may be required to 
make its several parts come together properly and fit it to receive or be received by work of 
Other Contractors shown upon, or reasonably implied by, the Contract Documents. 


 
Any cost caused by ill-times work shall be borne by the party responsible therefore. 
 
The Contractor shall not endanger any existing work by cutting, digging or otherwise and shall 
not cut or alter the work of any other Contractor save with the consent of the Consultant. 


 
34. DELAYS 
 


a) If the Contractor is delayed in the completion of the work by any act or neglect of the Owner, 
Consultant or any Other Contractor or any employee of any one of them or by changes ordered 
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in the work, then the time of completion shall be extended for such reasonable time as the 
Consultant may decide.  
 


b)  If the Contractor is delayed in the performance of the Work by: 
.1        labor disputes, strikes, lock-outs (including lock-outs decreed or recommended for 
its members by a recognized contractors' association, of which the Contractor is a member 
or to which the Contractor is otherwise bound), 


.2        fire, unusual delay by common carriers or unavoidable casualties, 


.3        abnormally adverse weather conditions, or any cause beyond the Contractor's 
control other than one resulting from a default or breach of Contract by the Contractor the 
Contractor will make reasonable efforts to counter the circumstances giving rise to the 
delay or to otherwise remedy its inability to perform its obligations by utilizing all 
resources reasonably required in the circumstances, including obtaining supplies or 
services from other sources if the same are reasonably available (including seeking 
injunctive relief or other judicial, quasi-judicial or law enforcement remedy, provided that 
the Contractor will not be required to settle or resolve any labor disturbance, strike, lock-
out, or work slowdown (collectively “Employment Matters”) but excluding any 
Employment Matters involving persons retained, employed or hired by the Contractor to 
supply materials or services to meet the Contractor’s obligations under this Contract; or 
any Employment Matter caused by, or attributable to, any act (including any pricing or 
other practice or method of operation) or omission of the Contractor. Only after the 
Contractor has made such reasonable efforts the Contract Time shall be extended for such 
reasonable time as the Consultant may recommend in consultation with the Contractor. 
The extension of time shall not be less than the time lost as the result of the event causing 
the delay, unless the Contractor agrees to a shorter extension. The Contractor shall not be 
entitled to payment for costs incurred by such reasonable efforts or delays unless such 
reasonable efforts or delays were required as a result of actions by the Owner, Consultant 
or anyone employed or engaged by them directly or hall be necessary. 


No such extension shall be made for delay unless written notice of claim is given to the 
Consultant within seven (7) days of its commencement provided, however, that in the case of a 
continuing cause of delay only one claim shall be necessary. 
 
If no schedule is made under Article 3, no claim for delay shall be allowed on account of failure 
to furnish drawings until two (2) weeks after demand for such drawings and not then unless 
such claim be reasonable. 
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The Consultant shall not, except by written notice to the Contractor, or as provided in Article 
18, stop or delay any part of the work pending decisions or proposed changes either by him or 
herself or by the Owner. 
 


35. OWNER’S RIGHT TO DO WORK 
 


a) If the Contractor should neglect to execute the work properly or fail to perform any provision of 
this Contract, the Owner, after five (5) days written notice to the Contractor, may without 
prejudice to any other right or remedy he or she may have, make good such deficiencies and 
may deduct the cost thereof from the payment then or thereafter due the Contractor; provided 
however, that the Consultant shall approve both such actions and the amount charged to the 
Contractor. 


 
36. OWNER’S RIGHT TO TERMINATE CONTRACT 
 


a) If the Contractor should be adjusted as bankrupt, or if he or she should make a general 
assignment for the benefit of his or her creditors, or if a receiver should be appointed on 
account of his or her insolvency or if he or she should – except in case of recited in Article 35 – 
refuse or fail to supply enough properly skilled workmen or proper materials after having 
received seven (7) days notice in writing from the Consultant to supply additional workmen or 
materials, or if he or she should fail to make prompt payment to Sub-Contractors or for 
material or labour, or persistently disregard laws, ordinances or the instruction of the 
Consultant, or otherwise be guilty of a substantial violation of the provisions of the Contract, 
then the Owner, upon the certificate of the Consultant that sufficient cause exists to justify 
such action , may, without prejudice to any right or remedy he or she may have, by giving the 
Contractor written notice, terminate the employment of the Contractor and take possession of 
the premises and of all materials, tools and appliances thereon and finish the work by whatever 
method he or she may deem expedient, but without undue delay or expense. In such case, the 
Contractor shall not be entitled to receive the expense of finishing the work, including 
compensation to the Consultant for his or her additional services; such excess shall be paid to 
the Contractor. If such expense shall exceed such unpaid balance, the Contractor shall pay the 
difference to the Owner. The expense incurred by the Owner as herein provided, shall be 
certified by the Consultant. 


 
37. CONTRACTOR’S RIGHT TO SUSPEND WORK OR TERMINATE CONTRACT 
 


a) If the work should be stopped under an order of any court or other public authority through no 
act or fault of the Contractor or of anyone employed by him or her, or if the Consultant fails to 
issue a certificate in accordance with Article 27, or if the Owner should fail to pay to the 
Contractor within seven (7) days of its maturing and presentation, any sum certified by the 
Consultant or awarded by arbitrators, then the Contractor may, upon five (5) days written 
notice to the Owner and the Consultant, stop work and/or terminate this Contract without 
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prejudice to any other right or remedy he or she may have and recover from the Owner 
payment for all work executed and any loss sustained upon the plant or material with 
reasonable profit and damages. 


 
38. DAMAGES AND MUTUAL RESPONSIBILITY  
 


a) If either party to this Contract should suffer damage in any manner because of any wrongful act 
or neglect of the other party or of anyone employed by him or her then he or she shall be 
reimbursed by the other party for such damage. Claims under this paragraph shall be made in 
writing to the party liable within a reasonable time after the first observance of such damage 
and not later than the time of final certificate, except as expressly stipulated otherwise in the 
case of faulty work or materials, and may be adjusted by agreement or in the manner set out in 
Article 43 and the party reimbursing the other party as aforesaid shall thereupon be subrogated 
to the rights of the other party in respect of such wrongful act or neglect if it be that of a third 
party. Should the Contractor cause damage to any other Contractor on the work the Contractor 
agrees – upon due notice – to settle with such other Contractor by agreement or arbitration, if 
he or she will so settle. If such other Contractor sues the Owner on account of any damage 
alleged to have been so sustained, the Owner shall notify the Contractor who shall defend such 
proceedings at the Owner’s expense and if any final order or judgment against the Owner arises 
therefrom the Contractor shall pay or satisfy it and pay all costs incurred by the Owner 
provided that if the Contractor becomes liable to pay or satisfy any final order or judgment 
against the Owner, then the Contractor shall have the right upon undertaking to indemnify the 
Owner against any and all liability for sots to appeal, in the name of the Owner, such final order 
or judgment to any and all courts or competent jurisdiction. 


39. SEPARATE CONTRACTS WITH OTHER CONTRACTORS 
 


a) The Owner reserves the right to let separate contracts in connection with the undertaking of 
which the work is a part and the Contractor shall connect properly and coordinate this work 
with that of other Contractors. If any part of the Contractor’s work depends – for its proper 
execution or results – upon the work of any other Contractor, the Contractor shall inspect the 
work prior to proceeding with his or her work as required by the Contract. Should the 
Contractor fail so to inspect and report, he or she shall have no claim against the Owner by 
reason of the defective or unfinished work of any other Contractor except as to latent defects 
not reasonably noticeable at the time of the commencement of the Contractor’s work. In 
letting separate contracts, the Owner shall be responsible for the coordination of fire and other 
insurance coverages and shall take all precautions reasonable possible to avoid possible 
occurrence of a labour dispute or disputes on the work. 


 
40. ASSIGNMENT 
 


a) Neither party to the Contract shall assign the Contract without the written consent of the other. 
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41. SUB-CONTRACTS 
 


a) The Contractor agrees that the list of names of sub-contractors supplied prior to the signing of 
the Contract is the list of Sub-Contractors proposed to be used to carry out those parts of the 
work noted thereon and he or she shall not employ any to whom the Consultant may 
reasonable object. 


 
If the change of any name on such list is required by the Consultant and the work has to be 
awarded to a higher bidder, the contract price shall be increased by the difference between the 
two bids. 
 
The Consultant shall, on request, furnish to any Sub-Contractor wherever practicable, evidence 
of the amounts certified to on his or her account. 
 
The Contractor shall be held as fully responsible to the Owner for the acts and omissions of his 
or her sub-contractors and of persons directly or indirectly employed by them, as for the acts 
and omissions of persons directly employed by him or her. In view of this responsibility, the 
Contractor shall not be obliged to employ as a sub-contractor or supplier any person or firm to 
whom he or she may reasonable object. 
 


42. RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR 
 


a) The Contractor agrees to bind every sub-contractor by the terms of the Contract Documents, as 
far as applicable to his or her work. 


 
43. ARBITRATION 
 


a) In the case of any dispute arising between the Owner (or the Consultant acting on his or her 
behalf) and the Contractor as to their respective rights and obligations under the Contract, 
either party hereto shall be entitled to give to the other notice of such dispute and to request 
arbitration thereof; and the parties may, with respect to the particular matters then in dispute, 
agree to submit the same to arbitration in accordance with the applicable law of the place of 
building. 
Arbitration proceedings shall not take place until after the completion or alleged completion of 
the work except (a) on a question of certificate for payment, or (b) in a case where either party 
can show that the matter in dispute is of such nature as to require immediate consideration 
while evidence is available. 
 


44. OWNER SIGNING AUTHORITY 
 


a) Mr. Alan Maynard, P. Eng. is designated as the Director for the purposes of this agreement, the 
Director shall represent Government in all matters pertaining to the construction project being 
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provided pursuant to this agreement, and will administer said agreement, and shall complete 
necessary approvals of all plans and specifications provided for under this agreement on behalf 
of Government, provided however, that the Director shall not be authorized to amend the 
terms of the Agreement.  


 
Government may replace the Director by providing written notice, in accordance with the 
notice requirements of this Agreement. 


 
45. CONFLICT OF INTEREST 
 


a) The Contractor warrants that as at the date of this Agreement, no conflict of interest, or any 
circumstance that might interfere with independent and objective exercise of judgment, exists 
or is likely to arise in relation to execution of this Agreement or its subject matter.  The 
Contractor shall immediately notify Government, in writing, if any such actual or potential 
conflict of interest should arise at any time during the Term.  In the event Government 
discovers or is notified by the Contractor of an actual or potential conflict of interest, 
Government, in its sole discretion, may either: 
 
i)  allow the Contractor to resolve the actual or potential conflict to the satisfaction of 


Government; or 
ii) terminate the Agreement in accordance with the Termination section of this Agreement. 
 


 
END 
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PROJECT: 
 
1. GENERAL 


 
a) The undersigned tenderer (hereinafter called the “Contractor”) hereby offers to the Minister of 


Transportation, Infrastructure and Energy (hereinafter called the “Owner”) to furnish all 
necessary tools, plant, services, materials and labour to execute and complete in a careful and 
workmanlike manner the work set out under the Project # 530-19098 herein, which is more 
particularly described in the Plans and Specifications titled Southern Kings Consolidated 
School – Gym Floor Replacement & Lighting Upgrade and dated May, 2020, for the lump 
sum as set out in Clause 3. 
 
The Contractor agrees: 
 
.1 To complete the work by the date indicated on the Instructions to Bidders. 
 
.2 That this Form of Agreement supersedes and cancels all communication, negotiations and 


agreements relating to the work other than contained in the completed tender. 
 
.3 To use all suppliers and sub-contractors indicated on his or her tender unless prior approval 


is received from the Engineer to make a change. 
  


2. ADDENDA 
 


a) The following addenda are included in this contract: 
 
 
 
 
 


3. CONTRACT PRICE 
 
a) The Contract Price (the lump sum referred to in Clause 1:) which excludes value added taxes is: 


 
 
 


b) Value added (HST)(of _______%) payable by the Owner to the Contractor are: 
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c) Total amount payable by the Owner to the Contractor for the construction of the work is: 
 
 
 


4. CORRESPONDENCE 
 


a) The Owner, Engineer, Consultant, and Contractor may be contacted in writing at the addresses 
below: 


 
Owner, Engineer, & Consultant 


  
 PEI Department of Transportation, Infrastructure and Energy 
 PO Box 2000 
 Charlottetown, PE 
 C1A 7N8 
 
 Contractor 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 
5. CONTRACTOR’S ACCEPTANCE 
 


a) Accepted and executed on behalf of the Contractor this _____ day of _______________, 20___, 
in the presence of ___________________________________. 


 
_______________________________  _________________________________ 
Witness      Signature & Corporate Seal 


 
6. OWNER’S ACCEPTANCE 
 


a) Accepted and executed on behalf of the Owner this _____ day of _______________, 20___, in 
the presence of ___________________________________. 


 
_______________________________  _________________________________ 
Witness      Signature & Seal 


 
END 
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TENDER 
SUBMITTED BY: __________________________________________________________________ 
ADDRESS:  __________________________________________________________________ 
   __________________________________________________________________ 
PHONE:  ____________________________ FAX: ______________________________ 
DATE:   ____________________________ 
 
FOR:             Southern Kings Consolidated School 
                                      2294 Peters Road - Rte 324 
                                      Montague, PE C0A 1R0 
                                      Canada 


    
 
TO:   Minister of Transportation, Infrastructure and Energy 
   11 Kent Street 
   PO Box 2000 
   Charlottetown, PE 
   C1A 7N8 
 
HAVING examined the drawings and specifications for this project as well as any addenda issued, we 
hereby offer to furnish all materials, plant and labour necessary for the full and proper completion of: 
 


“Southern Kings Consolidated School – Gym Floor Replacement & Lighting Upgrade” 
 
INCLUDING all prime cost allowances, or other taxes in force at this date and excluding HST; but not 
including any additional or deductible allowance or taxes which may be applicable subsequent to this 
date, and which shall be payable by or to the Owner, in accordance with the above mentioned 
documents, for the sum of: 
______________________________________________________ Dollars ($____________________) 
in lawful money of Canada. 
 
In submitting this tender we recognize the necessity to complete the information requested on any 
appendices, as well as the right of the Owner to accept any tender at the price submitted on the 
condition that revised tenders will not be called for if minor changes are made. 
 
In the event of this tender being accepted within thirty (30) days of the time stated for the closing of 
tenders, and our failing or declining to enter into a contract, then our bid deposit shall be forfeited to 
the Owner in lieu of any damages which he or she may suffer by reason of our failure or refusal to 
enter into such contract. 
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In the event of our tender not being accepted within thirty (30) days of the time stated for the closing 
of tenders, the bid deposit will be returned to us forthwith unless a satisfactory arrangement is made 
with us covering its retention for a further stated period. 
 
This tender includes the following addenda: 
 
Addendum #     Date     Initial 
 
 
 
 


If we are notified of the acceptance of this tender within the above specified time we will: 


 Enter into a formal contract agreement with the Owners. 
 Furnish a general analysis of the contract sum, the total aggregating the amount of our tender. 
 Provide a Construction Schedule and complete the entire work on or before the dates stated. 
 
Our tender includes the following sub-contractors and suppliers, (own forces may be used, see Item 
12, Section B). 
 
Selective Demolition   ______________________________________________________ 
Concrete Sub-Floor Prep.  ______________________________________________________ 
Flooring (Supplier)   ______________________________________________________ 
Flooring (Installer)   ______________________________________________________ 
Accessories (Supplier)   ______________________________________________________ 
Accessories (Installer)   ______________________________________________________ 
Lighting  (Supplier) ______________________________________________________ 
Lighting  (Installer) ______________________________________________________ 
 
     ______________________________________________________ 
     Submitted by (Name of Bidder) 
 
     ______________________________________________________ 
     Authorized Signature 
 
 
 


END 
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1. REFERENCES 


.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 


.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS). 
.1 Material Safety Data Sheets (MSDS). 


.3 Province of Prince Edward Island 
.1 Occupational Health and Safety Act, R.S.P.E.I.1988 (including any amendments to and 


regulations) 
.4 CSA C22.1-18 – Canadian Electrical Code, Part 1, Safety Standard for Electrical Installations. 
.5 CSA C22.3 No. 7-94 (R2005) - Underground Systems 
.6 COSH, Canada Occupational Health and Safety Regulations (SOR/86-304) 
.7 Fire Protection Standards issued by Fire Protection Services of Human Resources Development 


Canada as follows: 
.1 FCC No. 301 – June 1982 Standard for Construction Operations.(or latest edition) 
.2 FCC No. 302 – June 1982 Standard for Welding and Cutting. (or latest edition) 


 
2. COMPLIANCE REQUIREMENTS 


.1 Comply with Occupational Health and Safety Act, Occupational Health and Safety Act 
Regulations PEI (including any amendments to and regulations). 


.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations. 


.3 Perform lockouts in compliance with: 
.1 Canadian Electrical Code 
.2 Federal and Provincial Occupational Health and Safety Acts and Regulations.  
.3 Regulations and code of practice as applicable to mechanical equipment or other 


machinery being de-energized. 
.4 In event of conflict between any provisions of above Authorities, the most stringent provision       


will apply. Should a dispute arise in determining the most stringent requirement, the 
Consultant will advise on the course of action to be followed. 


  
3. CONSTRUCTION SAFETY MEASURES 


.1 Observe and enforce construction safety measures required by latest National Building Code, 
Part 8, Provincial Government, Worker’s Compensation Board and municipal statues and 
authorities. 


.2 Provide and maintain first aid equipment appropriate to the work and its location in 
accordance with the First Aid Regulations. Implement recommendations from Occupational 
Health and Safety Division specific to the project work site. 
 


4. HEALTH AND SAFETY COORDINATOR 
.1 Employ and assign to work, competent and authorized representative as Health and Safety 


Coordinator. Health and Safety Coordinator must: 
.1 Have minimum 2 years site-related working experience specific to activities associated 


with Construction. 
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.2 Having working knowledge of occupational health and safety regulations. 


.3 Be responsible for completing Contractor’s Health and Safety Training Sessions and 
ensuring that personnel not successfully completing required training are not permitted 
to enter site to perform Work. 


.4 Be responsible for implementing, enforcing daily and monitoring site-specific Contractor’s 
Health and Safety Plan. 
 


5. SAFETY ASSESSMENT 
.1 Perform site specific hazard assessment related to project.  
.2 Perform on-going hazard assessments during the progress of Work identifying new or 


potential health risks and safety hazards not previously known. As a minimum, hazard 
assessments shall be carried out when: 
.1 New subtrade work, new subcontractor(s) or new workers arrive at the site to 


commence another portion of work. 
.2 The scope of work has been changed by Change Order. 
.3 Potential hazard or weakness in current health and safety practices are identified by 


Consultant or by an authorized safety representative. 
.3 Each hazard assessment to be made in writing. Keep copies of all assessments on site for 


duration of Work. Upon request, make available to Consultant for inspection. 
 


6. SUBMITTALS 
.1 Submit site-specific Health and Safety Plan within seven (7) days after date of Notice to Proceed 


and prior to commencement of Work. (one copy electronically and one hard copy). 
.2 Upon request, submit one copy electronically and one hard copy of the Contractor’s authorized 


representative’s worksite health and safety inspection reports to Consultant. 
.3 Upon request, submit copies of construction safety tool box meetings and formal contractor 


safety meetings. 
.4 Submit copies of incident and accident reports. 
.5 Maintain Worker’s Compensation Coverage for duration of contract. Submit Letter of Good 


Standing to Consultant prior to commencement of work. 
 
7. SITE CONTROL AND ACCESS 


.1 Control worksite and entry points. Grant and allow entry to only workers and other persons 
so authorized. Immediately stop non-authorized persons from circulating within construction 
areas and remove from site. 


.2 Prior to gaining access to the site, all contractors, subcontractors and suppliers shall file with 
the General Contractor their proof of Workers Compensation coverage, proof of required 
Insurance and proof of contract. Upon request, proof of these documents will be provided to 
the Owner and Consultant. 


.3 Delineate and isolate construction areas from other areas of site by use of appropriate 
means. Erect barricades, fences, hoarding and temporary lighting as required.  
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.4 Erect signage at entry points and at other strategic locations around site, clearly identifying 
construction areas(s) as being “off limits” to non-authorized persons. Signage must be 
professionally made. 


.5 Ensure persons granted access  are fitted and wear appropriate personal protective 
equipment (PPE). 


 
8. PROTECTION 


.1 Provide temporary facilities for protection and safe passage of building occupants, public 
pedestrian and vehicular traffic around and adjacent to work site. 


.2 Provide safety barricades, lights and signage within work site as required to provide a safe 
working environment for workers. 


 
9. MEETINGS 


.1 Prior to commencement of work hold a Health and Safety meeting. Have Contractor’s Site 
Superintendent in attendance. 


.2 Provide site safety orientation session to all workers and all workers new to the site and other 
authorized persons prior to granting them access to work site. Brief persons on site conditions 
and on the site safety rules in force at site. 


.3 Conduct site specific occupational health and safety meetings during the entire work as 
follows and submit minutes as requested. 
.1 Formal meetings on a minimum monthly basis. 
.2 Informal tool box meetings on a regular basis from a predetermined schedule. 


        .4 Attend Health and Safety meetings as directed by the Contractor. 
 
10. HAZARDOUS MATERIALS 


.1 Should material resembling hazardous materials (other than those identified within the 
Contract Documents) be encountered in the course of work, stop work immediately. Do not 
proceed until written instructions have been received from the Consultant. 


.2 Any material which contains asbestos, lead paint or PCB’s that is disturbed or removed during 
construction work shall be removed in accordance with the regulations set out by the 
Occupational Health and Safety Act. 


 
11. WHIMIS 


.1 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 
Regulations regarding use, handling, storage, and disposal of hazardous materials; and 
regarding labeling and provision of Safety Data Sheets. 


.2 Have a copy of WHMIS Safety Data Sheets available at the workplace on delivery of hazardous 
products. 
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12. SITE CLEANING 


.1 Except where special permission is obtained, maintain clean access on public sidewalks and 
roads. 


.2 Maintain walks and roads clear of construction materials and debris, including excavated 
material. Clean walks and roads as frequently as required to ensure that they are cleared of 
materials, debris and excavated material. 


.3 Remove snow and ice from areas as required to execute the work. 
 


13. FIRE SAFETY REQUIREMENTS 
.1 Comply with requirements of latest standard for Building Construction Operations issued by the 


Fire Commissioner of Canada and Fire Safety Regulations of Local Authority. (latest editions) 
.2 Implement and follow fire safety measures during Work. Comply with following: 


.1 National Fire Code, (latest edition) 


.2 Fire Protection Standards FCC 301 and FCC 302, (latest edition). 


.3 Federal and Provincial Occupational Health and Safety Acts and Regulations. 
.3 In event of conflict between any provisions of above authorities the most stringent provision 


will apply. Should a dispute arise in determining the most stringent requirements, Consultant 
will advise on the course of action. 


 
14. EMERGENCY MANAGEMENT PLAN 


.1 Must include response for medical and fire emergencies. 


.2 Know the location of the nearest fire alarm box and telephone (if no cell phone available), 
including the emergency phone number. 


.3 Know where the “Civic Address” of worksite is posted to report to emergency personnel. 


.4 Report immediately all fire incidents to the fire department as follows: 
.1 Activate nearest fire alarm box 
.2 Telephone 911 
.3 Where fire alarm box is exterior to building, the person activating the fire alarm box shall 


remain at the box to direct Fire Department to scene of the fire. 
.4 When reporting a fire by telephone, give location of fire, name or number of building and 


be prepared to verify the location. 
     .5  Notify the Owner of any emergency. 
  
15. POSTING OF DOCUMENTS 


.1 Ensure applicable items, articles, notices and orders are posted on site in accordance with Acts 
and Regulations of Province having jurisdiction, and in consultation with Consultant. 


 
16. CORRECTION OF NON-COMPLIANCE 


.1 Immediately address health and safety non-compliance issues identified by Authority having 
Jurisdiction or by Consultant. 
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.2 Provide Consultant with written report of action taken to correct non-compliance of health and 
safety issues identified. 
 


17. OPEN EXCAVATIONS 
.1 If open foundations or demolition areas are to be left at the end of a work day, a protective 


barrier must be placed around the entire perimeter of the open excavation or demolition areas 
to limit access by others. Barrier to be approved by the requirements established in the OH&S 
Regulations. 


 
 
 
 


END 
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1. GENERAL 


 
a) The General Contractor is to provide each item and properly execute all work as specified 


herein, indicated by drawings, specifications, addenda, or change orders issued with respect to 
this Project. 
 


b) The General Contractor shall co-ordinate, administer and supervise all work and material 
acquisition unless noted otherwise in either the Specifications or Drawings. Faulty work by any 
Section which could have been avoided by proper co-ordination and/or supervision by the 
General Contractor will not be accepted. 
 


c) Unless specified otherwise, the provisions of this Section shall apply to all Sections of the 
specifications. 
 


d) Study all Contract documents to determine additional work required by your section on which 
the work of other sections depends. 
 


e) Establish rates of wages and conditions of work in accordance with the Industrial standards Act 
of the Province of Prince Edward Island. Wherever possible give preference to local labour. 
 


f) Workmanship shall be of highest quality in accordance with best standard practice for this type 
of work, except where specified more precisely. 
 


2. SPECIFICATION FORMAT 
 


a) These specifications are not intended as a detailed description of installation methods but serve 
to indicate particular requirements in the completed work. 
 


b) Conform to the latest edition of the National Building Code, together with all its related 
supplements, hereinafter referred to as the “Code” or “code”. Where Drawings and 
Specifications exceed code requirements provide such additional requirements. 
 


c) Where a material is designated on Drawings or in the Specifications for a certain application, 
unless otherwise specified, that material shall conform to standards designated in the latest 
edition of the National Building Code and any other Code, Act or Bylaw of Provincial or Local 
Application provided that in the case of conflict or discrepancy the more stringent requirement 
shall apply. Similarly, unless otherwise specified, installation methods and standards of 
workmanship shall also conform to standards invoked by the aforementioned code. Where no 
particular material is specified for a certain use, the bidder shall select from the choice offered 
in the code in each case. 
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d) References to codes, standards, including manufacturers direction for installation shall be the 
latest edition thereof. 
 


e) Provide a copy of all certificates of acceptance issued by Provincial or Local authorities. 
 


f) Parts of the specification are written in short form, therefore it is understood that where a 
component of the work is stated in a heading followed by a material or operation, the words 
“Shall be”, “Shall consist of” or similar words or phrases are implied which denote complete 
supply and installation of such materials of operations for the component of work designated 
by the heading. 
 


g) Where the aforementioned Code or this specification does ot provide all information necessary 
for complete installation of any item, then the manufacturer’s instructions for first quality 
workmanship shall be strictly complied with. 
 


h) Where words in the Contract Documents occur in the singular number, they shall be taken as 
plural where applicable in accordance with the quantities required to satisfy the requirements 
of the Contract. 
 


3. STANDARDS AND DEFINITIONS 
 
a) Where a reference is made to specification standards produced by various organizations, 


conform to latest edition of standards, as amended and revised to date of Contract. 
 


b) Have a copy of each specified standard which relates to your work available on the Site to be 
produced immediately on the Consultant’s request. 
 


4. CO-OPERATION 
 


a) Co-operate with and co-ordinate with other trades as required for the satisfactory and 
expeditious completion of the work. Take field dimensions relative to this work. Fabricate and 
erect work to suit field dimensions and field conditions. Provide all forms, templates, anchors, 
sleeves, inserts and accessories required to be fixed to or inserted in the work and set in place 
or instruct the related trades as to their location. Pay the cost of extra work caused by and 
make up time lost as the result of failure to provide the necessary co-operation, information or 
items to be fixed to or built in, in adequate time. 


 
b) This Section shall provide other Sections with and be responsible for levels and dimensions 


which other sections require for establishing proper locations for their work. 
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5. MATERIAL STORAGE AND HANDLING 
 


a) Store packaged materials in original, undamaged condition with manufacturers’ labels and seals 
intact. Handle and store materials in accordance with manufacturers’ and suppliers’ 
recommendations and in a manner to prevent damage to materials during storage and 
handling. 
 


6. SITE VISIT 
 


a) All bidders submitting tenders for this work shall first examine the site and all conditions 
therein. All tenders shall take into consideration all such conditions as may affect the work 
under this contract, no claims for extras resulting from conditions existing at the time of tender 
will be accepted by the Owner. 


 
7. EXAMINIATION 
 


a) All trades shall examine the existing conditions upon which their work depends. Report to the 
General Contractor with a copy to the consultant in writing defects in such work. The 
application of their work or any part of it shall be deemed acceptance of the work upon which 
their work or that part of it which has been applied depends. 


 
b) Drawings are, in part, diagrammatic and are intended to convey scope of work and indicate 


general and approximate location, arrangement and sized of building components. 
 
8. CONSTRUCTION SAFETY 
 


a) Observe construction safety measures of the latest edition of the National Building Code Part 8, 
Provincial Government Workers/Workers Compensation Board and municipal authority 
provided in any case of conflict or discrepancy more stringent requirements shall apply. 
 


b) Comply with requirements of FCC no. 301. 
 


c) Ensure no part of Work is subjected to loading that will endanger its safety or will cause 
permanent deformation. 
 


d) Design and construct falsework in accordance with CSA S269.2. 
 


e) Operate such equipment only by qualified hoist or crane operators, and maintain current 
inspection certificate. 
 


f) Design and construct Scaffolding in accordance with CSA S269.2. 
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g) Comply with the requirements of the Fall Protection & Scaffolding Regulations, Province of 
Prince Edward Island 1988. 
 


h) Each user of equipment or tools shall be appropriately trained and be responsible to examine 
for sufficiency before use. Make equipment and tools safe if necessary, or notify the Contractor 
in writing that user will not commence work with such tools until it is made safe. 
 


i) Comply with the requirements of Workplace Hazardous Materials Information System (WHMIS) 
regarding use, handling, storage, and disposal of hazardous materials; and comply regarding 
labeling and provision of material safety data sheets. 
 
.1 Have a copy of WHMIS data sheets available at the workplace on delivery of materials. 
 


9. PROTECTION 
 


a) Take reasonable and required measures, including those required by authorities having 
jurisdiction to protect the public and those employed on work from body harm and to protect 
adjacent public and private property from damage. Make full restitution for such harm and 
damage resulting from failure to take adequate protective measures. Make good damage to 
work from whatever cause. 
 


b) Take all necessary precautions to guard site, premises, materials and the public at time other 
than when supervised work is in progress. 
 


c) Provide and maintain in working order, suitable Underwriters’ labeled fire extinguishers and 
locate in prominent position to approval of authorities having jurisdiction. 


 
d) Provide all signs, ramps, barricades, and hoarding and protective measures necessary to the 


safe execution of the work and protection of the public. 
 


e) Protect, relocate and maintain existing, active services wherever they are encountered. 
Wherever inactive services are encountered, cap them off and remove the unwanted portion, 
with the approval of the authorities having jurisdiction or the public utility concerned, in the 
manner approved by them. 
 


f) All trades shall protect previously installed work while carrying out their own work. 
 


g) Damaged work shall be made good by appropriate trades but at the expense of those causing 
damage. 
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h) Attach and fasten fixtures and fittings in place in safe, sturdy, secure manner so that they 
cannot work loose or fall or shift out of position during the occupancy of building as a result of 
vibration or other causes in normal use. 
 


i) Protect existing buildings, landscaping, curbs, roads and lanes and utilities. If, during work, any 
buildings, landscaping, curbs, roads and lanes are damaged, repair or replace them at no extra 
expense to the Owner. 
 


j) Provide safety helmets for Consultants, Owner’s representatives and any other authorized 
visitors to site if required. 


 
10. FASTENINGS 
 


a) Supply all fastenings, anchors and accessories and adhesives required for fabrication and 
erection of the work. 
 


b) Exposed metal fastenings and accessories shall be of same texture, colour and finish as base 
metal on which they occur. 
 


c) Exterior anchors for windows and roofing sheet metal and anchors occurring on or in an 
exterior wall shall be noncorrosive or hot dip galvanized steel. 


d) Anchoring and fastening devices or adhesive shall be of appropriate type and shall be used in 
sufficient quantity in such a manner as to provide positive permanent anchorage of the unit to 
be anchored in position. Install anchors at spacing to provide for required load carrying 
capacity. 
 


e) Keep exposed fastenings to a minimum, evenly spaced and neatly laid out. 
 


f) Supply adequate instructions and templates and, if necessary, supervise installation where 
fastenings or accessories are required to be built into work of other trades. 
 


g) Fastenings shall be of permanent type. Wood plugs are not permitted. 
 


h) Fastenings which cause spalling or cracking of material to which anchorage is being made are 
not permitted. 
 


i) Do not use powder actuated fastening devises, which are stressed in withdrawal on any part of 
this work without written approval from the Consultant. Take particular stringent safety 
precautions when using powder actuated fastenings. Only low velocity plunger-type are 
permitted. 
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11. CUTTING, FITTING, AND PATCHING 
 


a) All cutting and patching shall be the responsibility of the General Contractor. 
 


b) All excavation backfilling and concrete work required to complete the work of Section 15 and or 
Section 16 shall be the responsibility of the General Contractor. 
 


c) Where new work connects with existing and where existing work is altered, ct and patch and 
make good to match existing work. 
 


d) Make cuts with clean, true, smooth edges. Make patches inconspicuous in final assembly. 
 


12. EXISTING SERVICES 
 


a) Where work involves breaking into or connecting to existing services, submit work schedule 
sufficiently in advance to allow coordination of possible interruption with the Owner. Confirm 
each interruption 24 hours immediately prior to scheduled date of implementation. 
 


13. ENVIRONMENTAL PROTECTION 
 


a) Ensure that pollution and environmental control of construction activities are exercised during 
the work to requirements of the federal and provincial environmental acts; including, but not 
limited to, the Prince Edward Island Environmental Protection Act. 
 


14. HAZARDOUS MATERIAL 
 


a) Should material resembling hazardous materials (other than those identified within the 
Contract Documents), including, but not limited to spray or trowel applied asbestos, be 
encountered in course of work; stop work immediately. Do no proceed until written 
instructions have been received from Consultant. 


 
b) Any material which contains asbestos that is disturbed or removed during construction work 


(see Asbestos Content Report (where applicable)), shall be removed in accordance with the 
regulations set out by the Occupational Health & Safety Act. All costs for proper cutting, 
removal and disposal of all asbestos on this contract shall be included in Tender. Refer also to 
Section 2C (as applicable). 
 


c) Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and or 
explosives, or otherwise creates a hazard to life, safety, health, or the environment; work shall 
be in accordance with the Jurisdictional Authority. 
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15. CLEANING 
 


a) All rubbish and construction debris must be removed from the entire site on a regular basis, so 
that the site is maintained in a clean, safe condition. Materials removed are to be disposed of in 
a manner acceptable to the Provincial Department of Environment and Energy. 


 
b) Vacuum clean all areas prior to painting and close all areas after completion of painting to 


restrict access to authorized persons. 
 


c) On completion of work, by other trades, mop clean all resilient flooring strip using wet method 
to remove all layers of new or existing finish. Reseal with one coat sealer and two coats wax 
(wax to contain a minimum of 22% solids). Vacuum clean all carpets. All cleaning to be carried 
out by competent cleaners. 
 


d) Dust and clean all surfaces including glass (interior and exterior), doors and hardware. 
 


e) Arrange and pay for replacement of heating, ventilation and air conditioning filters if operated 
during construction. 
 


16. FIRES 
 


a) Do not light fires of any sort to burn rubbish resulting from the work. 
 
17. ACCESS TO SITE 
 


a) Access to site shall be directed by the Consultant. 
 
18. SITE LIMITS 
 


a) The limits of the site are shown on the drawings and all activity relating to the contract shall be 
confined within these limits. 
 


19. MAINTENANCE MANUALS 
 
 Prior to the issuance of the final certificate the following items shall be assembled and 


incorporated into a three ring binder complete with table of contents: 
 


a) All warranties and guarantees submitted by manufacturers. 
 


b) The printed or typewritten copies of recommended maintenance procedures for all items 
requiring regular maintenance. 
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c) A copy of all approved Shop drawings. 
 


20. PERMITS 
 


a) Obtain a pay for all required permits (as applicable), licenses, and inspections; required by 
applicable laws and regulations. Except the building permit which will be paid for by the Owner. 
 


21. TOBACCO PRODUCT USAGE BAN 
 
 The use of Tobacco products is not permitted within the building or property. 
 


a) Property – Includes all lands and buildings under the control of the government of PEI. 
 


b) Tobacco Products – Includes cigarettes, cigars, pipes, chewing tobacco, snuff, and any other 
products containing or reasonably resembling tobacco or tobacco products except approved 
cessation products used in approved cessation programs. 
 


c) Tobacco Usage Ban – Includes smoking, chewing, dipping or any other form of use of tobacco 
products. 
 


 
 
 
 


END 
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1. GENERAL 


 
a) This section shall install and maintain the items required to prevent environmental damage. 


 
b) Ensure that pollution and environmental control of construction activities are exercised during 


the Work to requirements of the federal and provincial environmental acts; including, but not 
limited to, the Prince Edward Island Environmental Protections Act. 


 
2. DISPOSAL OF WASTE 


 
a) Do not bury rubbish or waste material on site. 


 
b) Provide containers or otherwise prevent material from being wind-blown around the site and 


on to adjoining properties. 
 


c) Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner into 
waterways, storm or sanitary sewers. 
 


d) All rubbish and construction debris must be removed from all the site on a regular basis, so that 
the site is maintained in a clean, safe condition. Materials removed are to be disposed of in a 
manner acceptable to the Provincial Department of Environment, Labour & Justice. 
 


END 
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1. GENERAL 


 


a) This section shall be responsible for the demolition and removal of items indicated on the 
drawings and those which must be demolished to allow for the installation of a new synthetic 
gym floor: 


• Removal and disposal of existing rubber gym floor and existing post inserts. 
• Any other items indicated on the drawings. 
• Removal of wall base. 


  
2. PROTECTION 


 


a) Prevent movement, settlement or damage of structures and parts of existing building to 
remain, provide bracing, shoring and underpinning as required. Make good damage caused by 
demolition. 


 
b) Take precautions to support affected structures and, if safety of building services appears to be 


endangered, cease operations and notify Consultant. 
 


c) If during the demolition work a situation should develop or a condition be exposed which has 
the potential to endanger the safety of the occupants or users of the buildings or structure in 
which demolition work is being carried out, or occupants or users of adjoining buildings or 
structures, the Contractor will cease operations, take whatever emergency actions, in the 
Contractor’s opinion, is required to ensure the immediate safety of the occupants or users of 
these buildings or structures, and notify the Architect before continuing with the work. 


 
3. DESCRIPTION OF WORK 


 


a) Perform all demolition removal and restitution as indicated, implied and required to properly 
complete the work of this contract. 


 
b) Refer closely to drawings and specifications to determine extent of demolition requirement. 


 
c) Demolition drawings serve only as a guide to demolition requirements. Location of new 


components and finishes where components exist implies removal of such components prior to 
new construction. 


 
d) Demolition of existing components, required to facilitate construction of new work is required. 
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4. EXECUTION 


 


a) Dispose of demolished materials in accordance with authorities having jurisdiction. 
b) Do not disrupt active or energized utilities and services. 


 
c) At the end of each day’s work leave the site in a safe condition, with no danger of any 


component toppling or falling. 
 


d) Remove existing equipment, services, and obstacles where required for refinishing or making 
good of existing surfaces, and replace as work progresses. 


 
e) Do not sell or burn materials on site. 


 
f) Remove contaminated or dangerous materials, as defined by authorities having jurisdiction 


relating to environmental protection, from site and dispose of in safe manner to minimize 
danger at site or during disposal. 


 
g) All demolished materials become the property of the Contractor, unless indicated otherwise, 


and are to be removed from the site and disposed of in a manner and in a location acceptable 
to Provincial Authority governing such disposal. 


 
 
 


END 
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1.1. SCOPE 


.1 Work included in this Section includes: 


.1  Includes the supply and installation of the Seamless Composite Floor System in the 
existing gymnasium and includes without being limited to; resilient underlayment, poured 
urethane layers, mat finish, games lines application, concrete floor coring and floor socket 
installation, rubber base and aluminum thresholds at all doors and changes in the floor 
finishes. 


.2 Includes the existing flooring removal and the sub-floor preparation and installation of a 
new Seamless Composite Floor System in the existing gymnasium. 
 


1.2. RELATED WORK 


.1 Existing flooring removal and floor preparation in the existing gymnasium. 


.2 Gymnasium Equipment (supply game post floor sockets, volleyball and badminton posts and 
nets). 


 


1.3. SUBMITTALS 


.1 Shop Drawings, Samples (Including actual colour samples), Shop Drawings & Test Report. 


.2 Provide copies of the care and maintenance information for incorporation into Project 
Maintenance Manual. 


.3 Games Lines Layout Drawings: 


.1 Provide to the TIE Representative, games lines layout drawings showing locations, 
thicknesses, colors and locations of relative games equipment inserts. Co-ordinate 
locations with the gymnasium equipment supplier. Refer to Drawings for line colors. 
 


1.4. QUALITY ASSURANCE 


.1 General: 


.1 Materials provided shall incorporate the manufacturer’s latest improvements in materials 
in place at time of manufacture. 


.2 All urethane materials shall be ISO-9001 Certified in Quality Management & 
Manufacturing to ensure repeated quality and consistency of materials and ISO-14001 
Certified to ensure that materials will have the least harmful effects on the environment 
during production, installation and disposal. 


.3 The elementary school gymnasium shall have a minimum overall thickness of 11mm. 
 


.2 Flooring Contractor: 
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.1 Shall be an established firm in the field of poured composite flooring systems and be 
Certified by the manufacturer. 


.2 The installer shall have a minimum of five years experience in the field of installing the 
indoor sports flooring being supplied, and have also completed the installation of at least 
five projects of similar size, type and complexity. The installer shall provide evidence of 
the experience prior to arriving on site. 
 


.3 Shall be registered with the Workers Compensation Board of PEI and Safety Certified at 
Time of Bid. 


.3 Warranty/Guarantee: 


.1 Provide a written Warranty covering defects in materials or workmanship for a period of 2 
(two) years after date of Substantial Completion of the Project, as determined by TIE. 
 


1.5 SYSTEM DESCRIPTION FOR ELEMENTARY SCHOOL GYMNASIUM  


.1 Performance Specifications: 


.1 Shall meet ASTM Standards for Synthetic Flooring for Sports Halls. 


.2 Shall be approved according to the EN 14904 Standard, in Category P1. 


.3 Shall be approved by F.I.V.B. (International Volleyball Federation) 


.4 Shall be approved by F.I.B.A. (International Basketball Federation) 


.5 Shall be approved by I.H.F. (International Handball Federation) 


.6 Manufactured under ISO 9001, ISO 14001,and CSE level 3 (ISO26000)  
 


.2 Technical Information: 
  


.Nominal Thickness 11 mm 
 
Character Point-Elastic 
Shock Absorption 32 % EN 14808 
Vertical Deformation 1.9 mm EN 14809 
Ball Bounce 97% EN 12235 
Resistance to Rolling Load ≥ 1500 N EN 1569 
Resistance to Impact ≥ 800 gr @ 10° C EN 1517 
 ≥ 1200 gr @ 17° C EN 1517 
Resistance to Indentation 0.35 mm @ 5 min EN 1516 
 0.15 mm @ 24 hrs EN 1516 
V.O.C. Content – Adhesive Solvent Free 
V.O.C. Content – Finish 45 gr/lit ASTM D 3960 
Elongation at break – Structure 200% DIN 53455 
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Tensile Strength – Structure N/mm² DIN 53455 
Tear Strength – Structure  25 N/mm DIN 53515 
Warranty 25 YEAR manufacturer’s warranty 


1.6 PRODUCT DELIVERY STORAGE AND HANDLING 


.1 Delivery 


.1 Do not deliver materials of this Section until all masonry trades, drywall, plastering and 
other wet trades have completed their Work in the location where the materials shall be 
stored or installed. 


.2 Product shall be delivered with enough lead time to allow for proper acclimation of 
materials should it be necessary. 


.2 Storage: 


.1 Deliver and store materials undamaged, in original packing with the manufacturer’s labels 
and seals intact. 


.2 Materials shall be stored under controlled conditions in a secure room provided by the 
Construction Manager. 


 
1.7 SUB-FLOOR PREPARATION 


.1 The existing GYM floor system will be removed by this contractor and the new floor system 
will be installed over existing concrete slab. 


.2 Shot Blast or diamond grind and scrape the floor surface to remove all foreign matter, 
adhesive residue’s, paint, grease or other compounds which may affect the bond with the 
new floor, leave ready for the installation of the new flooring materials. 


.3 After removal of the existing floor system, the concrete slab shall be reviewed by the owner 
and contractor to ensure suitability. Assume that the slab requires filling repairs and leveling 
and this contract shall include all costs in the tender. 


.4 Sub-floors shall be true and level being very flat in accordance with C.S.A. classification A23.1-
M90 subsection 22.1.2. Install sub-floor to ensure level of finish is within 3mm of established 
elevations in any 6 meter area, and shall be measured with a 3 meter straight edge the gap at 
any point shall not exceed 1 mm; ensure the finish levels do not vary by more than 1 mm per 
300mm. 


.5 Concrete sub-floors shall have a steel troweled finish, shall be fully cured with a maximum 
moisture content of 3% measured by the volume percentage method. 
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.6 The flooring contractor shall repair any areas not meeting the required conditions, using 
approved leveling compounds and procedures to the satisfaction of the flooring contractor. 


 


 


PART 2 – PRODUCTS 
 
2.1 GENERAL  


.1 All urethane materials shall be free of any heavy metals such as lead, cadmium or mercury 
which could seriously affect human health. 


.2 All urethane materials shall be manufactured by the same manufacturer and designed to 
chemically react with the previous layer to enhance bonding. 


.3 All Urethane materials shall be ISO-9001 Certified in Quality Management & Manufacturing 
ensuring repeated quality & consistency in material physical characteristics and ISO-14001 
Certified to ensure that the materials will have the least harmful effect on the environment 
during production, installation and disposal. 


.4 The gymnasium floor shall have a minimum overall thickness of 9+2.0 = 11mm. 


.5 Provide all colors as Indicated on Drawings. (New synthetic floor to be sand beige.) 
  


2.2 MATERIALS FOR GYMNASIUM 


.1 Adhesive: Pulastic "Tacly" polyurethane two part. 


.2 Resilient Underlay: HP Shock Pad, a granulated rubber/polyurethane sheet material supplied 
in rolls 1250mm wide X 25000mm long X 14mm thick. 


.3 Sealer: Pulastic "EG2000" two-component polyurethane. 


.4 Reinforcement Layer:  Pulastic Polyester Fabric: a reinforcing Polyester net. 


.5 Fabric Adhesion Compound: Pulastic “EG2000" Sealer a two-component polyurethane. 
11mm. 


.6 Structural Layers: Pulastic “GM” Enhanced self-levelling polyurethane resin, colour matched 
to mat finish (non matched urethanes are not acceptable). 


.7 Mat Finish: Pulastic Coating “221W” non-reflective surface coating specially formulated to 
chemically react with the polyurethane composition to form a permanent bond. 


.8 Line Paint: Pulastic "PU-gamelinepaint" non-reflective coating. 
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Standard of Acceptance for school gymnasium seamless composite floor system: 


.1 Pulastic Pro 110 Comfort (formerly Pulastic DG), Seamless Composite Floor System as 
distributed by Centaur Products Inc. (902) 832-2200 or approved equal. 


 


2.3 Accessories 


.1 Resilient Base: (100mm) (4”) high rubber resilient cove base with toe. Color selected by 
Owner. Refer to colour schedule. 


.2 Aluminum threshold: K.N.Crowder or equal for all doorways to and from gymnasium. 


.3 One coat system to reduce water vapour and moisture in new concrete floors to levels 
acceptable for gymnasium flooring system. 
 
Standard of Acceptance: 


.1 Koester Vap 1 2000 
 
PART 3 - EXECUTION 


3.1 INSPECTION 


.1 Receiving Surfaces: 


.1 Floor surface to be broom clean with all foreign matter, paint, grease or other compounds 
which may affect the bond completely removed and scraped clean. 


.2 Examine and ensure a satisfactory base for proper installation of this Section’s Work is 
provided; floors shall be dry, smooth, level and within Specified tolerances. Slab to be 
depressed, if so Specified. 


.3 Report any discrepancies to the general contractor who shall have deficient Work 
corrected immediately. 


 
3.2 INSTALLATION PROCEDURE     


.1  General: 


.1 Flooring shall be installed in strict accordance with the manufacturer’s written procedures 
by experienced installers approved by Flooring Supplier. 


.2 During the process of application, the entire area shall be placed entirely and solely at 
their disposal. 


.2 Application for high school gymnasium: 
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.1 Resilient underlay shall be bonded to the subfloor surface using Tacly  adhesive applied at 
a minimum rate of .74 Kg/Sq.M., cut neatly around any fixed objects; terminate flooring at 
centerline of openings where adjacent floor finish or colour is dissimilar. 


.2 Apply Pulastic “EG200” Sealer at a minimum rate of .5 Kg/Sq.M. to the joints and over the 
entire surface of the resilient underlay. 


.3 Place the Pulastic Polyester Fabric over cured pad sealer according to suppliers 
instructions and adhere with “EG2000” Sealer 


.4 The Pulastic “GM” layers shall be applied at a minimum rate of 2.8 Kg/SqM. and to a total 
thickness of 2mm, being applied in two applications so that any irregularities that occur in 
the first application can be corrected in the second application. 


.5 Apply mat finish at a minimum rate of .15 Kg/Sq.M. and allow to cure prior to application 
of the games lines. 


.6 Games lines shall be laid out and painted in accordance with the approved drawings. 


.7 Upon completion of gamelines “rough in” and prior to application of any gameline 
painting, obtain approval of Owner. Contact Hanan Mresh at 902-388-8144 or Kevin 
Kennedy at 902-314-4442 to coordinate. An on-site inspection will be required before 
proceeding with the line painting. 


.8 Locate, core and install all floor sockets (inserts for game equipment) in accordance with 
manufacturers written and detailed instructions. 


.3 Accessories: 
.1 Thresholds: Install aluminum thresholds to cover spaces at doorways or changes in 


floor elevation. 


.2 Resilient Base: Supply and Install to walls using adhesive, providing a neat application 
without deformation. 


 
3.3 CLEANING AND PROTECTION 


 
.1 Clean all surfaces of new flooring in accordance with manufacturer’s instructions. Include all 


maintenance instructions. 


.2 Allow a minimum of 72 hours after completion of the floor prior to allowing any access to the 
area. 


.3 Should access be required after this period, the contractor shall be responsible for floor 
protection using cardboard or non-fibred kraft paper with joints taped. 


 


      END 
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PART 1 - GENERAL 


1.1 RELATED WORK 


.1 Gym Flooring / Socket Installation 
 
1.2 SHOP DRAWINGS 


.1 Submit Shop Drawings for all components of gymnasium equipment. Show complete details 
including all component sizes, mounting /clearance dimensions, mounting details, backing 
support requirements. Provide in pdf format. 


 
1.3 QUALTIY ASSURANCE 


.1 General: Equipment provided shall incorporate the manufacturer’s latest design 
improvements and materials in place as of date of manufacture. 


.2 Equipment Contractor 


.1 Shall be registered with the WCB and safety certified at time of bid. 


.2 Shall be an established firm experienced in the field of gymnasium equipment and 
approved by the manufacturer. 


.3 Shall have no less than 2 years experience, dating from the bid date set for this project 
and have satisfactorily completed no less than 5 installations similar in complexity to that 
required herein. 


.3 Warranty / Guarantee 


.1 Provide a written warranty covering defects in materials and workmanship for a period of 
(one) year after date of installation. 


 
1.4 MAINTENANCE 


.1 Provide Maintenance Data for Gymnasium Equipment to be incorporated into Operating and 
Maintenance Manuals, Specified in Section 01730. 
 


1.5 PRODUCT DELIVERY, STORAGE, HANDLING 


.1 Delivery: 


.1 Deliver materials of this section to suit construction schedules; ensure related trades have 
completed their work. 
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.2 Storage: 


.1 Materials shall be stored in a secure location provided by the Owner. 
 
1.6 SITE CONDITIONS 


.1 Building Conditions: 


.1 Ensure the area is neat and clean and that there are no obstructions which may affect the 
safety of the workers. 


.2 Ensure that all related Trades which affect the Work of this Section have completed their 
Work. 


.3 Electrical power and lighting shall be available in the work area. 
 


.2 Surface Tolerances: 


.1 Ensure that the work is smooth and level and is adequately  reinforced to take the loads 
imposed by the mounting of the equipment as specified under the section’s work.   
 


1.7 ADDITIONAL SCOPE OF WORK TO BE PROVIDED BY THIS SECTION 


.1 Supply and install post floor inserts for layouts Indicated on floor plan, sized to fit cross court 
badminton and nets. (Contractor to ensure final installation of inserts ensures all game 
posts are perfectly plumb.)  


.2 Supply and install new main court volleyball posts and nets, c/w post padding. Posts to be 
blue. 


.3 Supply and install new badminton posts and nets. 
 


PART 2 - PRODUCTS 


2.1  Main and Cross Court Basketball Backstops - (Existing to remain in same location) 
 
2.2  FLOOR SOCKETS 


.1 Supply and install badminton and volley ball floor sockets where indicated on the drawing: All 
bronze construction c/w cover plates designed for use in athletic gymnasium floors 
compatible with and supplied by same manufacturer as for game posts. 
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2.3  GAME POSTS AND NETS 


.1 Volleyball Posts: Self-supporting, non floor marring, 50mm o.d. end post for floor socket 
insertion c/w truss type side support, prepainted as selected by Owner. Include h.d. winch 
(one per post), volleyball antennas, full padding (must hide winches), 38mm nylon rope net 
leaders and built in transportation wheels. Multiple height adjustment. 


Colour: Blue.  


Standard of Acceptance: 


.1 Royal Stewart  Ltd. RS-105 


.2 Gymnasium & Health Equipment GH-755 


.3 Centaur Products Inc. C-158R-E 
  


Nets:  Provide heavy duty competition net to accommodate volleyball and badminton games. 
Supply one (1) net for volley ball and two (2) nets for badminton. 
 


.2 Badminton posts and nets: contractor to supply four new badminton posts standards of 
acceptance: 


    Model  C-160B (end posts) or approved equal   


                    and two (2) badminton nets 
 
PART 3 – EXECUTION 
 
3.1 Inspection 


.1 Site Dimensions:  


.1 Verify by obtaining actual site measurements prior to any fabrication, all dimensions as 
required for proper installation. 


.2 Receiving Surfaces: 


.1 Ensure that all receiving surfaces are smooth and level and adequately reinforced to 
support the work of this section; additional backing shall be provided as and where 
required to ensure a safe and proper installation. Report any discrepancies to the General 
Contractor who shall have deficient work corrected immediately. 
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3.2 INSTALLATION AND PERFORMANCE  


.1 All Specified equipment shall be installed as per manufacturer's printed instructions to 
locations shown on the Architectural drawings. 


.2 Standard: 


.1 Installation to conform to the manufacturers latest approved installation methods and 
procedures. 


.3 Deliver floor sockets to flooring installer for installation.  
 
  
               -End - 
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