
For the best experience, open this PDF portfolio in
 
Acrobat X or Adobe Reader X, or later.
 

Get Adobe Reader Now! 

http://www.adobe.com/go/reader




EXISTING ASPHALT


LEGEND


INDICATES CIRCUIT #18 IN PANEL 'DPA''DPA-18'


UNDERGROUND WIRING


LUMINAIRE, POLE MOUNTED


# - INDICATES TYPE IN LUMINAIRE SCHEDULE


PROGRAMMABLE BLOCK HEATER RECEPTACLE,


SPLIT WIRED AND C/W WEATHERPROOF


WHILE-IN-USE COVER


EXISTING IN-GROUND PULLBOX


#


PB


PoE VIDEO SURVEILLANCE CAMERA,


WEATHERPROOF AND POLE MOUNTED


EXISTING INTEGRATED PANEL ENCLOSURE (IPE)


LIGHT LINEWEIGHT INDICATES EXISTING TO REMAIN


HEAVY LINEWEIGHT INDICATES NEW WORK


NOTES:


1. CONNECT NEW LIGHT STANDARD #17 TO SWITCHED SIDE OF EXISTING


EXTERIOR LIGHTING BRANCH CIRCUIT 'DPA-18'. ROUTE NEW TECK


CABLE UP ADJACENT TO EXISTING CONCRETE BASE OF LIGHT


STANDARD #5 AND THEN THROUGH A 90 DEGREE TECK CONNECTOR


LOCATED  ADJACENT TO EXISTING POLE HANDHOLE AND CORE DRILL


THROUGH LIGHT STANDARD TO FACILITATE WIRING. SEAL AROUND


EXTERIOR PENETRATIONS WITH LOW VOC MASTIC COMPOUND.


2. CUT THROUGH EXISTING ASPHALT PAVEMENT AND EXCAVATE AS


REQUIRED TO INSTALL NEW UNDERGROUND SERVICES (TYPICAL).


3. CAMERA TO BE MOUNTED TO NEW LIGHT POLE AT APPROXIMATELY 6m


ABOVE GRADE WITH POLE MOUNT BRACKET AND STAINLESS


STRAPPING. ROUTE CAT 6 CABLING FROM PoE EXTENDER RECEIVER


ENCLOSED IN A NEMA 4x BOX THROUGH INTERIOR OF POLE AND


CONCRETE BASE TO NEW PoE EXTENDER TRANSMITTER IN SALT


STORAGE BUILDING. SEAL AROUND CABLE TO PROHIBIT WATER FROM


ENTERING INTERIOR OF POLE. COORDINATE EXACT LOCATION OF NEMA


4x BOX ON SITE. CONTRACTOR TO VERIFY SPARE CAPACITY OF


EXISTING PoE SWITCH. CONTRACTOR TO PROVIDE PoE EXTENDER


TRANSMITTER RACK MOUNTED IN EXISTING DATA RACK IN ELECTRICAL


ROOM OF EXISTING SALT STORAGE BUILDING. PoE EXTENDER


TRANSMITTER AND RECEIVER AND NEMA 4x BOX TO BE SUPPLIED,


INSTALLED AND WIRED BY CONTRACTOR.


4. CCTV CAMERA TO BE MOUNTED TO EXISTING LIGHT STANDARD #5 AT


APPROXIMATELY 6m ABOVE GRADE WITH POLE MOUNT BRACKET AND


STAINLESS STEEL STRAPPING. DRILL THROUGH EXISTING LIGHT POLE


AND ROUTE ONE (1) CAT 6 CABLE THROUGH PoE EXTENDER RECEIVER


ENCLOSED IN A NEMA 4x BOX THROUGH INTERIOR OF EXISTING LIGHT


POLE AND THEN SURFACE MOUNTED IN 27mmC ALONG EXISTING


CONCRETE BASE. CUT THROUGH EXISTING ASPHALT OF EXISTING BUS


PARKING AND HEAVY EQUIPMENT PARKING AS REQUIRED TO ROUTE


CAT 6 CABLING THROUGH NEW 27mm C TO A 8-PORT PoE SWITCH


LOCATED IN DATA RACK #2 OF SUB LAN ROOM OF ADMINISTRATION


BUILDING. CONTRACTOR TO PROVIDE PoE EXTENDER TRANSMITTER


RACK MOUNTED IN DATA RACK #2. PROVIDE FOR REPAIR AND


REINSTATEMENT OF DISTURBED ASPHALT PAVEMENT DAMAGED BY


WORK OF CONTRACT. PoE EXTENDER TRANSMITTER AND RECEIVER


AND NEMA 4x BOX TO BE SUPPLIED, INSTALLED AND WIRE BY


ELECTRICAL CONTACTOR.


5. ROUTE NEW COMMUNICATIONS CABLING UP THROUGH A 200mm


SQUARE NEMA 4x WATERPROOF PULLBOX SURFACE MOUNTED TO


PRESSURE TREATED POST. PROVIDE FOR EXPANSION FITTING S ON


ASSOCIATED UNDERGROUND CONDUIT AND A LAMICOID LABEL


INDICATING CCTV CABLING AND ASSOCIATED CAMERA LOCATIONS.


6. SUPPLY AND INSTALL ONE (1) NEW 8-PORT PoE NVR IN DATA RACK #2


OF NEW ADMIN BUILDING NORTH LAN ROOM. TERMINATE ALL FOUR (4)


CAT 6 CABLES WITH RJ4S JACKES, TEST, AND ROUTE THROUGH


EXTERNAL POE EXTENDER AT DATA RACK TO NVR. PROVIDE FOR


PROGRAMMING AND CONNECTION OF NVR NETWORK. IP ADDRESSES


FOR NEW CCTV CAMERAS TO BE OBTAINED FROM ITSS DEPARTMENTAL


REPRESENTATIVE. COORDINATE WORK WITH CONSTRUCTION


SCHEDULE OF THE ADMINISTRATION BUILDING.


7. COORDINATE INSTALLATION OF NEW COMMUNICATIONS CABLING


THROUGH EXISTING CONDUIT TO LAN ROOM WITH CONSTRUCTION


SCHEDULE FOR THE NEW ADMINISTRATION BUILDING.


8. EXISTING UNDERGROUND POWER PULLBOXES. EXCAVATE AND ROUTE


NEW POWER CONDUIT UNDERGROUND THROUGH BOTH EXISTING


PULLBOXS AND UP INTO IPE. CONTRACTOR TO VERIFY SPARE


CAPACITY OF EXISTING CONDUIT BETWEEN IPE AND PULLBOXES PRIOR


TO CONSTRUCTION. EMPTY SPARE CONDUIT FOR FUTURE TO BE


CAPPED AND CLEARLY LABELED WITHIN PULLBOX. EXCAVATE AND


ROUTE NEW COMMUNICATIONS CONDUIT THROUGH A 300mm SQUARE


PVC PULLBOX WITHIN LOCATED EXISTING IPE ENCLOSURE.


COORDINATE EXACT ROUTING OF UNDERGROUND CONDUIT ON SITE


WITH EXISTING UNDERGROUND SERVICES. EXTEND NEW


COMMUNICATIONS CONDUIT THROUGH IPE BY EXCAVATING AND


PARTIALLY UNDERMINING IPE WHERE POSSIBLE WITHOUT DISTURBING


EXISTING UNDERGROUND SERVICES, OTHERWISE ELBOW INTO AND


OUT OF EXISTING IPE.


9. SUPPLY AND INSTALL SIXTEEN (16) 20A/2P GFCI CIRCUIT BREAKERS IN


EXISTING EATON #PRL1A SERIES PANELBOARDS 'C' AND 'C1' FOR NEW


BLOCK HEATER RECEPTACLES. PROVIDE REDUCERS OR OTHER


APPROVED MEANS TO TERMINATE LARGER BRANCH CIRCUIT WIRING


AT CIRCUIT BREAKERS.


10. ROUTE TWO (2) 63mmEC UP THE SIDE OF THE PRESSURE TREATED


POST INTO A 200mm SQUARE WATERTIGHT PVC PULLBOX MOUNTED AT


600mm ABOVE GRADE. ROUTE ONE (1) 63mmC DOWN OUT OF PULLBOX


750mm UNDERGROUND AND THEN THROUGH FOUR (4) MORE 200mm


SQUARE POST MOUNTED PVC PULLBOXES AS INDICATED. PROVIDE


EXPANSION SLEEVES ON ALL POST MOUNTED CONDUIT, AND PULL


CORDS THROUGH ALL EMPTY CONDUIT. LABEL INSIDE OF PULLBOX


COVER WITH INDELIBLE MARKER WHICH READS "SPARE FOR FUTURE


EV POWER TO PULLBOX ADJACENT TO IPE-1".


GENERAL NOTES:


1. ANY WORK ACTIVITIES WHICH MAY DISRUPT DAY-TO-DAY USE OF SITE


OR CONSTRUCTION ACTIVITIES ASSOCIATED WITH NEW DEPOT ADMIN


BUILDING AND SERVICE GARAGE ARE TO BE COORDINATED WITH THE


TIE PROJECT MANAGER IN ACCORDANCE WITH DIVISION 01-GENERAL


REQUIREMENTS.


2. REMEDIATION OF EXISTING ASPHALT SURFACES REQUIRED TO


ACCOMMODATE NEW WORK AS SHOWN AND ASSOCIATED SITE WORK


AND PAVING IN OFF SEASON FLEET AND NEW BUS PARKING. TO BE


COMPLETED BY OTHERS UNDER A SEPARATE CONTRACT. COORDINATE


ALL ELECTRICAL WORK WITH OWNER. LAYING OF NEW ASPHALT IS NOT


EXPECTED TO OCCUR UNTIL SPRING 2020. CONTRACTOR TO INSTALL


GRAVEL BASE UP TO FINISHED GRADE AND REMEDIATE ADJACENT


ASPHALT AS REQUIRED FOR WINTER TRAFFIC.


3. ALL NEW 20A INTELLIGENT RECEPTACLES ARE TO BE FIELD OR


FACTORY PROGRAMMED TO NOT EXCEED A MAXIMUM OUTPUT OF


1000W PER RECEPTACLE. SEE DEMAND CALCULATION FOR ADDITIONAL


INFORMATION.


TRENCH DETAILS NOTES:


1. B = SECONDARY VOLTAGE OR BRANCH CIRCUIT. QUANTITY AND


SIZE AS INDICATED.


2. C = CCTV SYSTEMS CONDUIT. QUANTITY AND SIZE AS INDICATED.


3. S = SPARE 63mmEC C/W PULL CORD FOR FUTURE EV CHARGING


STATION


4. BACKFILLING OF TRENCH IN LAYERS NOT EXCEEDING 300mm


(MECHANICALLY TAMPED).


5. USE NEW SOIL FREE FROM LARGE ROCKS OR DEBRIS FOR


BACKFILL.


6. IF SITE CONDITIONS PROHIBIT TRENCH AS PER THIS DRAWING,


ADVISE CONSULTANT.


7. 6mm DIA. NYLON ROPE INSTALLED IN ALL DUCTS.


8. CONDUIT MUST BE RIGID PVC. DB2 DUCT IS NOT ACCEPTABLE.


9. ALL CONDUITS TO BE LABELED WITH WEATHER PROOF TAGS


INDICATION THE DESTINATION OF THE CONDUITS.


(IE: NEW BUS PARKING RECEPTACLES 'DPA #60 TO #67')
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25mm CHAMFER


ANCHORAGE SUPPLIED WITH POLE.


BOLT CIRCLE DIAMETER AS PER


MANUFACTURER'S RECOMMENDATION.


COORDINATE EXACT BOLT PATTERN


PRIOR TO FABRICATION OF BASE.


PVC CONDUIT


610 x 2985mm FIBRE-FORM


TIE BARS 12-10M


MAIN REINFORCING BARS


8-20M,


2922mm LONG EQUALLY


SPACED


12 PLASTIC CLIP-ON


CHAIRS FOR


20M REINFORCING BARS


50mm HEIGHT


CAN/CSA A23.1 CLASS C-1


35MP AT 28 DAYS CONCRETE,


5 - 8% AIR ENTRAINED,


20mm AGGREGATE MAXIMUM.


CHAIRS


TIE BARS 12-10M


MAIN REINFORCING


BARS 8-20M,


2922mm LONG


EQUALLY SPACED
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BREAK AWAY INLINE FUSE FITTING


T&B STYLE 65 C/W 2A FUSE
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GEL FILLED WATERPROOF


CONNECTORS KING


INNOVATION DRYCONN TYPE


#12 - GREEN GROUND
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CROSS BRACE WELDED
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PVC JACKETED ARMOURED RACEWAY


FLEX FASTENED TO WOOD POSTS


USING PVC CONDUIT STRAPS AND


STAINLESS STEEL SCREWS


250mm x 250mm x 2400mm LONG PRESSURE


TREATED WOOD POST SUPPLIED &


INSTALLED BY ELECTRICAL CONTRACTOR.


CONTRACTOR TO SUPPLY AND INSTALL A


TOTAL OF TWENTY (20) POSTS AND


RECEPTACLES WILL BE MOUNTED TO EIGHT


OF THESE AS INDICATED IN DETAIL 2/E1.


53mm RIGID PVC NEXT TO POWER


PEDESTAL


FRONT ELEVATION


GUARD RAIL


BOTH SIDES OF POST (SUPPLIED


AND INSTALLED BY OWNER)


INTELLIGENT PARKING LOT


CONTROL SPLIT- WIRED BUS


DUPLEX RECEPTACLES WITH


WEATHERPROOF "WHILE IN USE"


COVERPLATES IPLC #M210-20TN


FINISHED GRADE


PROVIDE EXPANSION SLEEVE ON


EACH RUN OF RIGID PVC CONDUIT


FS BOX


DRILL THROUGH


POST


DRILL THROUGH POST


EXPANSION SLEEVE


WATER TIGHT PVC JUNCTION BOX SIZED


APPROPRIATELY FOR REQUIRED NUMBER


OF CONDUCTORS. PROVIDE


APPROPRIATELY SIZED TERMINAL BLOCKS


FOR SPLICING OF BLOCK HEATER BRANCH


CIRCUITS.


4


E1


BLOCK HEATER POWER PEDESTAL (TYPICAL)


NTS


SIDE ELEVATION
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SIDES OF POST


(SUPPLIED AND


INSTALLED BY OWNER)


FS BOX


SQUARE SHEET STEEL CAP


SECURED TO TOP OF POST


(TO MATCH EXISTING)


SQUARE SHEET STEEL CAP SECURED


TO TOP OF POST (TO MATCH EXISTING)


DEMAND CALCULATION


REFERENCE CSA 22.1-18 ARTICLE 8-400


AUTOMOBILE HEATER RECEPTACLES LOAD CALCULATION - BRANCH CIRCUITS ARE CONTROLLED BY INTELLIGENT  RECEPTACLES


REFERENCING CSA 22.1-18 8-400 (4)


FOR BOTH 88 EXISTING AND 32 NEW


INTELLIGENT RECEPTACLES


DEMAND
TOTAL DEMAND (W)


975
29,250


NUMBER OF VEHICLE SPACES


30


825
24,750


30


675
40,500


60


TOTAL
94,500


NOTE: GIVEN THE EXPECTED OCCUPANCY OF THE LOT, (75% MAXIMUM PLUGGED IN AT 1250W BLOCK HEATER) IN ACCORDANCE


WITH CSA 22.1-18 ARTICLE 8-400 (5) THE NEW 32 RECEPTACLES ARE CALCULATED AT A DEMAND OF 1000W EACH AND BE


PROGRAMMED TO NOT EXCEED 1000W OUTPUT.


NOTE: LOAD ASSOCIATED WITH EV CHARGING STATIONS HAVE INTENTIONALLY BEEN OMITTED FROM DEMAND CALCULATION.


121 AMPSMINIMUM SERVICE AT 600V, 3-PHASE x 1.25


TOTAL ELECTRIC DEMAND WITH AUGMENTED LOAD TO 8-400 (5) (SEE NOTE ABOVE)


100,850


NOTE:


CONTRACTOR TO LOCATE ALL EXISTING AND NEW


UNDERGROUND SERVICES BEFORE COMMENCING


WORK AND BE RESPONSIBLE FOR ANY DAMAGES


CAUSED BY FAILURE TO COORDINATE WITH AND


PRESERVE EXISTING OR NEW UNDERGROUND


SERVICES. NOT ALL EXISTING UNDERGROUND


SERVICES ARE SHOWN ON PLAN AND THE


LOCATION OF THOSE THAT ARE SHOWN ARE TO BE


VERIFIED PRIOR TO STARTING WORK.
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INSTALL NEW COMMUNICATIONS CABLES


THROUGH EXISTING UNDERGROUND CONDUIT.


EXACT LOCATION OF EXISTING UNDERGROUND
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1 General
1.1 LIST OF DRAWINGS


.1 E1 Electrical Site Plan & Details.


END OF SECTION
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1 General
1.1 TENDER CALL


.1 TENDER
Queens County Highway Depot, 
Bus Parking Lot Extension, Electrical Services
Brackley Point Road, Brackley, PE


PEI Dept. of Transportation, Infrastructure & Energy will receive tenders at:
11 Kent Street, 
Jones Building, 3rd Floor
Charlottetown, PE, C1A 7N9


until 2:00 PM Local Time
on
October 29th, 2019


Tenders must be submitted on the forms provided and be in a sealed envelope clearly 
marked to indicate the project being tendered on.


Project includes the Work of this Contract and involves all work including all general 
contract, civil and electrical subcontract work at the site of the new Queen's County 
Highway Depot in Brackley, PEI, related to the extension of the electrical services for the 
bus parking lot.


Tender Documents may be obtained at the offices of PEI Dept. of Transportation, 
Infrastructure & Energy:
11 Kent Street, 
Jones Building, 3rd Floor
Charlottetown, PE, C1A 7N9
on deposit of $100.00, cash or cheque for Contract documents, (plans and 
specifications). Deposit refundable if documents returned in good condition within 
fourteen (14) days of tender closing date.


All enquiries are to be directed to the Consultant a minimum of three (3) days prior to 
tender closing.


Documents may be viewed at the Construction Association Offices in Charlottetown, 
Moncton, Saint John, and Halifax.


Tenders will be opened at the above advertised time and place and bidders are invited to 
be present at the opening.


The lowest or any tender will not necessarily be accepted.


END OF SECTION
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1 General
1.1 SUMMARY OF WORK


.1 The work of this contract involves all Work including all general contract, civil and 
electrical work at the site of the Queen's County Highway Depot in Brackley, PEI.  Refer 
to Section 01 10 00 - Summary for the full Summary of Work.  


.2 All in accordance with the requirements of the specifications and drawings listed on their 
respective Index of Specifications and Drawings.


.3 Reference the Government of Prince Edward Island, Department of Infrastructure 
&Energy's website for specifications, "General Provisions and Contract Specifications for 
Highway Construction", specifically "Section 200 - Earthworks" and "Section 800 -
Environment". 
https://www.princeedwardisland.ca/sites/default/files/publications/
provisions_contract_specifications_highway_construction.pdf


1.2 ENQUIRIES
.1 Direct all inquiries during the tender period to:


Coles Associates Ltd.
P.O. Box 695
Founders' Hall, 2nd Floor
85 Fitzroy Street, Suite 201
Charlottetown, PEI
C1A 1R6


Phone:  (902) 368-2300
Email:  nwhite@colesassociates.com


tellsworth@colesassociates.com


Attention:  Nick White, GSC Project Manager, C. Tech.


.2 All enquiries are to be directed to the Consultant a minimum of three (3) days prior to 
tender closing in order to allow the Consultant to issue an addendum a minimum of two 
(2) days prior to tender close.


1.3 SPECIFICATION EXPLANATION
.1 Whenever the words "as shown," "as noted," "as called for," "indicated," or similar 


phrases are used, they shall be understood to refer to this specification and/or the 
accompanying drawings and addenda.


.2 The words "provided", "install" or similar words shall mean the work described shall be 
completely supplied, and erected or installed by the Contractor, unless otherwise noted.


.3 All materials are to be new unless noted otherwise.


1.4 EXAMINATION OF SITE
.1 All bidders submitting tenders for this work shall first examine the site and all conditions 


thereon and/or therein, including:
.1 Existing building conditions visually evident at the time of tender upon which the 


Work of this Contract will be installed.
.2 Conditions attached to, abut against or in any other way affected by existing 


conditions.
.2 All tenders shall take into consideration all such conditions as may affect the work under 


this Contract.
.3 No extra payment will be made to the Contractor, above the Contract Price, for costs 


resultant from failure to determine the conditions that affect the Work.
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1.5 EXISTING CONDITIONS
.1 If in the performance of the contract, subsurface or latent conditions at the site are found 


to be materially different from those indicated by the drawings and specifications, or 
unknown conditions not usually inherent in work of the character shown and specified, 
the attention of the Consultant shall be called immediately in writing to such conditions 
before they are disturbed.  Upon such notice or resulting from his own observation of 
such conditions the Consultant shall promptly make such changes in the drawings and 
specifications as he finds necessary to conform to the different conditions and any 
increase or decrease in the cost shall be adjusted as provided under Changes in the 
Work.


1.6 DOCUMENT INTERPRETATION
.1 The Consultant's interpretation of Contract Documents shall be final. 
.2 Should the Bidder find discrepancies in, or omissions from the drawings, specifications 


or other tender documents, or be in doubt as to their meaning or interpretation, the 
Bidder should at once notify the Consultant in writing for clarification.


.3 Any instructions or clarifications to Bidders issued during the period of bidding will be in 
the form of Addenda and are to be included in the tender. Addenda will form part of the 
Contract Documents.


.4 The Owner, User Groups or Consultant will not be responsible for verbal instructions.


.5 Addenda will be distributed by fax and/or email.


.6 Every effort will be made to issue addenda not less than three (3) days prior to the time 
for the closing of tenders, at the Consultant's discretion.


1.7 TENDERING PROCEDURE
.1 Contractors:


.1 Submit their tender for the entire work of the Contract, INCLUDING the Civil and 
Electrical work, directly to the Owner in accordance with the requirements of the 
Invitation to Tender and this specification.


.2 Take particular care to ensure that their tender is submitted on the proper tender 
form.


.3 Include in their price, the cost to insure and manage the Work.


1.8 PREPARATION AND SUBMISSION OF BIDS
.1 Contractors shall submit their bids on the Tender Form provided, which will be received 


at the time and place indicated on the Invitation to Tender. Late tenders will not be 
accepted and will be returned unopened to the bidder.


.2 Bidders shall fill in all information requested on the Tender Form.  
.1 This form must be completely filled out in ink, or be typewritten with the signature 


in longhand.  The completed forms shall be without interlineation, alteration or 
erasure.


.2 Failure to fill in the Tender Form, as provided, in its entirety may result in the 
rejection of the bid; however, bidders are not obligated to provide alternative 
prices to products listed on the Appendix provided for that specific purpose, as 
part of the tender form. 


.3 Tender amount shall be stated both in writing and in figures.  


.4 Signatures shall be without alteration or erasure.


.5 Receipt of addenda for the project shall be acknowledged by filling in the 
addendum number and date of issue for each addendum on the appropriate line 
on the Tender Form.  These lines shall be initialed by the person signing the 
tender after they have been filled in.


.3 Each tender submitted will be accepted on the understanding that it covers all the Work 
called for in the specifications and on the drawings, regardless of any notations by 
Bidder that certain parts of the required Work are omitted from their proposal.
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.4 Each bid must: 
.1 Give the full business address of the Bidder and be signed by him with his usual 


signature. 
.2 Bids by partnerships must furnish the full name of all partners and must be 


signed in the partnership name of one of the members of the partnership or by 
some authorized representative, followed by the signature and designation of the 
person signing. 


.3 Bids by corporations must be signed with the legal name of the corporation, 
followed by the name of the Province of incorporation, and by the signature 
designation of the president, secretary, or other person authorized to bind it in 
the matter. The name of each person signed shall also be typed or printed below 
the signature. 


.4 A bid by a person who affixes to his signature the word "president," "secretary," 
or "agent," or other designation, without disclosing his principal, may be held to 
be the bid of the individual signing on behalf of the corporation. 


.5 A bid of any individual or any group of individuals operating as co-partners or the 
bid of any corporation which may be submitted shall be executed and authorized 
so that it shall be and it will constitute a legal binding act of the persons, co-
partners, or corporate entity making the bid.


.5 Bidders shall include with their tender, in the space designated in Section 00 41 13 - Bid 
Form, Appendix A,  the name of each Subcontractor and/or Supplier, as designated, 
whose price has been included in their tender and who will perform the trade work. 
Substitution for another Subcontractor in the event that the listed Subcontractor is 
unable to do the work shall be subject to the approval of the Owner and contingent on 
evidence satisfactory to the Owner that the original Subcontractor's price was 
legitimately carried in the Tender, and that the original Subcontractor is now incapable of 
carrying out the work required under the subcontract, or that he refuses to carry out the 
work and provides documented reasons for such incapacity or refusal.


.6 The term "Own Forces," as a subcontractor, may be used by a Bidder where the Bidder 
is equipped to and in fact normally carries out the trade work using employees in the 
direct employment of the Contractor or a wholly owned subsidiary company. Other 
designations such as "Own Estimate" are unacceptable and may be cause for rejection 
of the tender by the Owner.


.7 When a Bidder indicates "Own Forces" as a subcontractor, the Bidder may be required 
to demonstrate to the Owner that he has the resources, experience and employees 
necessary, available and qualified to perform the trade work in a manner and quality 
satisfactory to fulfill the obligations of the Contract Documents and that the trade work is 
a normal and continual part of his business operation.


.8 A Bidder, whose tender is accepted, that included "Own Forces" for a subcontract will if 
requested,  provide the Owner with payroll records verifying that the employees carrying 
out the "Own Forces" subcontract work are direct employees of the Contractor or of a 
wholly owned subsidiary company of the Contractor.


.9 Each bidder shall be prepared, if so requested by the Owner, prior to the award of the 
Contract to present evidence of his experience, qualifications and financial ability to 
carry out the terms of the Contract.


.10 The Owner will evaluate Tenders submitted for this project. The criteria to be considered 
by the Owner in awarding the Contract will include a combination of:


.1 Bid price; 


.2 Scheduling; 


.3 Compliance;


.4 Expertise; 


.5 Qualifications of the Contractor and named Subcontractors / Suppliers and 


.6 Any other such conditions as may be determined by the Owner to be in the best 
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interests of the Owner. A decision on the acceptance of a Tender will be made by 
the Owner based on the results of the Owner's evaluation.


.11 Bidders may, at their own discretion, submit Alternatives to items identified as 
"Acceptable Material". 


.1 All proposed Alternatives shall be listed in Appendix "B", ALTERNATIVE PRICES 
and be identified by name and model number where applicable and each 
Alternative shall have an associated tender price change "INCREASED BY" 
$_________ or "DECREASED BY" $________ or "N/A," as compared with the 
"Acceptable Material" item carried in the tender amount.


.2 Alternate prices will include ALL related costs associated with charges from 
Accepted Material. No additional costs will be accepted for failure of the 
Contractor to identify the full impact of using alternate systems.


.3 Alternate prices will NOT be used in determining the tender price or as the basis 
for awarding the tender.


.12 Bidders are to complete any other appendices forming part of the Tender Form as 
directed under Section 00 41 13 - Bid Form.


.13 Tender Forms and accompanying documents shall be enclosed in a sealed envelope 
marked "TENDER" and bearing the following identification.


.1 Name of project.


.2 Name of Contractor submitting tender.
.14 Envelope to be addressed to the recipient of tenders indicated in the Invitation to Tender 


and delivered by hand, registered mail or courier.
.15 Submit one (1) only signed copy of Tender Form.
.16 Accompanying the Tender Form shall be:


.1 One (1) copy of Bid Guarantee, together with Surety's Letter of Consent, as 
specified.


.2 One (1) copy of a preliminary schedule demonstrating the full scope of work to 
be completed within the identified time for the completion of the contract work.


.3 One (1) copy of a letter from Bidder's insurance provider identifying a list of any 
claims made against the Bidder within the last five (5) years.


.17 Tender forms and securities must bear original signatures.


.18 Where the bid amount is shown in both written words and number and the two are in 
conflict, written words will take precedence.


1.9 BID GUARANTEE 
.1 Each tender submitted shall be accompanied by the following Security:


.1 For a General Contract Tender less than Three Million Dollars ($3,000,000.00), 
including Mechanical and Electrical Subcontract values:


.1 A Bid Bond equal to at least ten percent (10%) of the tender amount and 
a Letter of Surety from a bonding company guaranteeing to supply a 
Performance Bond in the amount of fifty percent (50%) of the total 
contract amount.
OR


.2 A security Deposit equal to at least ten percent (10%) of the tender 
amount.


.2 All Bonds and Letters of Surety supplied by General Contractors, made payable 
to the Government of Prince Edward Island as represented by the Minister of 
Transportation, Infrastructure and Energy.


.1 Bonds and Letters of Surety supplied by the General Contractor to the 
Owner shall be from a recognized surety company, satisfactory to, and 
approved by the Owner.


.2 If a  performance bond is utilized, it shall be maintained in force for a 
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period of not less than twelve (12) months after the issuance of the total 
performance criteria.


.3 Security Deposits, provided by General Contractors, must be in the form of a 
Certified Cheque or Bank Draft drawn on a Bank to which the Bank Act applies 
or a credit Union, payable to Minister of Finance Province of Prince Edward 
Island.
OR


.4 Bonds of the Government of Canada, unconditionally guaranteed, as to the 
principal and interest by the Government of Canada if such Bonds are:


.1 Payable to the bearer, or


.2 Accompanied by a duly executed instrument of transfer to the 
Government of Prince Edward Island as represented by the Minister of 
Transportation, Infrastructure and Energy, in the form prescribed by the 
Domestic Bonds of Canada Regulations, or


.3 Negotiated as to principle or as to principle and interest in the name of 
the Government of Prince Edward Island as represented by the Minister 
of Transportation, Infrastructure and Energy, pursuant to the Domestic 
Bonds of Canada Regulations.


.4 Security deposits submitted by subcontractors, to General Contractors, 
shall be in a form satisfactory to the General Contractor. 


1.10 CONTRACT SECURITY
.1 Upon award of a contract the General Contractor is to provide the following contract 


security:
.1 General Contract Tender less than Three Million Dollars ($3,000,000.00), 


including Mechanical and Electrical Subcontract values:
.1 A Performance Bond in the amount of fifty percent (50%) of the total 


contract amount.
OR


.2 A Security Deposit in an amount equal to at least ten percent (10%) of 
the contract amount.


.2 All Bonds provided by General Contractors, made payable to the Government of 
Prince Edward Island as represented by the Minister of Transportation, 
Infrastructure and Energy..


.1 Bonds shall be from a recognized surety company, and approved by the 
Owner.


.2 If a  performance bond is utilized, it shall be maintained in force for a 
period of not less than twelve (12) months after the issuance of the total 
performance criteria.


.3 Security Deposits, provided by General Contractors, must be in the form of a 
Certified Cheque or Bank Draft drawn on a Bank to which the Bank Act applies 
or a Credit Union, payable to Minister of Finance Province of Prince Edward 
Island.
OR


.4 Bonds of the Government of Canada, unconditionally guaranteed, as to the 
principal and interest by the Government of Canada if such Bonds are:


.1 Payable to the bearer, or


.2 Accompanied by a duly executed instrument of transfer to the 
Government of Prince Edward Island as represented by the Minister of 
Transportation, Infrastructure and Energy, in the form prescribed by the 
Domestic Bonds of Canada Regulations, or


.3 Negotiated as to principle or as to principle and interest in the name of 
the Owner, pursuant to the Domestic Bonds of Canada Regulations, or
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.4 Contract security shall be provided at the expense of the Contractor, 
bonds shall be provided by an established surety company satisfactory 
to, and approved by the Owner.  Certified Cheques or Bank Drafts shall 
be drawn on an account with a recognized financial institution.


.5 Contract security submitted by subcontractors, to General Contractors, 
shall be in a form satisfactory to the General Contractor.


.5 If in accordance with the Bid Guarantee requirements the successful Contractor 
has used a certified cheque as a bid guarantee, the cheque will be securely 
retained and, subject to the progress of the work being acceptable to the Owner 
and Consultant, will be held without interest until one (1) year following the date 
of Substantial Performance for the Contract, as defined under Definition 19 of 
CCDC2-2008, at which time it will be returned to the Contractor, without interest.


1.11 RECEIPT AND OPENING OF BIDS 
.1 Bids will be opened publicly at the time and place stated in the Invitation to Tender. The 


officer whose duty it is to open them will decide when the specified time has arrived. No 
responsibility will attach to any officer for the premature opening of a bid not properly 
addressed and identified.


.2 Telegraphed, telephoned or facsimile transmitted bids will not be considered.


.3 Any firm which has submitted a tender has the privilege of being present at the bid 
opening.


1.12 ADJUSTMENT AND WITHDRAWAL OF BIDS
.1 Bids may be withdrawn or adjusted in writing by mail, delivered in person or telegram or 


facsimile transmission delivered to the party to whom the bids were submitted, provided 
such withdrawal or adjustment is prior to the time fixed for the opening of the bids. 
Negligence on the part of the bidder in preparing the bid confers no right for the 
withdrawal or adjustment of the bid after the expiration of the time within which bids may 
be submitted.


.1 All withdrawals or adjustments to previously submitted tenders must be faxed to 
Department of Transportation, Infrastructure and Energy at 902-569-0590 prior 
to the time fixed for the opening of bids.


.2 Neither the Owner nor Coles Associates Ltd. accepts responsibility for the 
Contractors inability to submit faxed modifications within the allotted time for 
such circumstances, including but not limited to power and equipment failures, 
transmission failures, paper outages, busy fax line, etc.


.3 Adjustments must be signed by the same person who signed the original bid.


1.13 AWARD OF CONTRACT
.1 The Contract, if awarded, will be awarded as promptly after the opening of bids as is 


possible, and at the discretion of the Owner. The award date will not extend beyond the 
period indicated on the Tender Form following the scheduled time of tender closing, 
without first obtaining permission of the three (3) low bidders, or low bidder only, at the 
discretion of the Owner.


.2 The Form of Agreement, (Contract) which the successful Bidder will be required to enter 
into with the Owner, may be seen on application to the Consultant.  The drawings, 
specifications and any addenda issued during the tender period, will be suitably marked 
for identification at the time the Form of Agreement is signed by both parties, shall be 
considered as being included in the Contract, together with the completed Tender form 
and are hereinafter referred to as the "Contract Documents."  All of these documents 
shall be read together and construed as one document.  Following execution of the 
Contract, the Contractor shall receive from the Owner one (1) complete signed set of 
Contract Documents.


.3 Final award of Contract shall be subject to approval of all agencies having direct interest 
in the project.


Queens County Highway Depot Section 00 21 13
Bus Parking Lot Extension, Electrical Services Instructions to Bidders
October 16, 2019 Page 6







Coles Associates Ltd. Architects & Engineers


.4 Where identical bids are received, the low bidder will be selected on the basis of a coin 
toss by the Owner in the presence of the identical bidders.


1.14 REJECTION OF BIDS
.1 The Owner reserves the right to reject any and all bids.
.2 The lowest of any bid will not necessarily be accepted.
.3 Bids submitted  which indicate "own forces" for subcontract work, that in the opinion of 


the Owner cannot be successfully completed by the Contractor's employees will not be 
accepted.


.4 Bids not submitted on the required form will be rejected.


.5 Bids which are incomplete or qualified will be rejected.


.6 All Bidders acknowledge that they shall have no claim against, or entitlement to 
damages from the Owner or Consultant by reason of the Owner's rejection of their 
individual bids or all bids.


1.15 SUBCONTRACT WORK
.1 Contractor is to ensure that all Subcontractors understand the full extent of their 


responsibilities in order to complete the entire work of the project.  Subcontract work 
may appear in various Sections of Specifications and on various Drawings.


.2 Contractors and their Subcontractors are advised to become familiar with all 
specifications and drawings.


1.16 CONDITIONS OF WORK AND EMPLOYMENT IN PEI
.1 All Construction Companies and Contractors and subcontractors submitting tenders for 


this work, or a portion thereof, are advised, in their own interest, to contact the 
Construction Association of Prince Edward Island, the accredited association for 
commercial and industrial sectors of the construction industry, to inquire and determine 
the terms and conditions of work and employment in the Province of Prince Edward 
Island.


1.17 LABOUR
.1 No prospective employee in the Province of Prince Edward Island shall, with relation to 


his employment or eligibility for employment, be discriminated against or favored by 
reason of sex, racial origin, religious views, or political affiliations.


.2 Contractors, to the extent possible, are encouraged to maximize the employment of the 
local labour force for the Work of this Contract.


1.18 TAXES
.1 The Harmonized Sales Tax (HST) shall be EXCLUDED from the tender amount.   The 


Contractor, as per current Provincial Regulations, shall include on all invoices the 
Harmonized Sales Tax (HST) as an additional line item.  This would be in addition to the 
tender amount which does not include HST.


.2 Vendors are required to charge HST on invoices to Province of PEI Departments, 
Agencies, Crown Corporations, and Regional Health Authorities.  


1.19 ACCEPTABLE PRODUCTS
.1 The Bidder shall carry in his tender the base bid product(s) identified in the specifications 


as "Acceptable Material", or Approved Equals as they are identified throughout the 
tender period.


.2 The Bidder is also encouraged to carry the products of other manufacturers, that are not 
considered equals, as "Alternatives Prices," listing them by name on the Appendix 
provided for that specific purpose, as part of the Tender Form, together with the price 
difference compared to the specified products, when such Appendix is identified under 
Section 00 41 13 - Bid Form.


1.20 APPROVED EQUALS
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.1 Submission for an Approved Equal is to contain literature and descriptive information 
with full specification data.  Where the requested item is contained on a printed 
document with other items, it is to be clearly identified.  


.2 The Consultant will not search catalogs, e-mails or websites or contact suppliers to 
obtain the necessary information for proper evaluation.


.3 Submission by Bidders for evaluation of products requested to be considered as equal 
must be submitted to Consultant no less than 5 working days prior to closing of tenders. 
No consideration will be given to approving equals after the close of tenders, except 
when the specified product is found to have been discontinued by the manufacturer.


.4 The consideration of a product(s) for Approved Equal status and the acceptance of 
individual products as approved equals is entirely at the discretion of the Consultant.


.5 When products are given Approved Equal status these products may, at the discretion of 
bidders, be carried in their tender price, provided that ALL costs related to changes to 
the contract work required to incorporate the Approved Equal product are included in the 
tender price.


.6 The acceptance of a product by the Consultant as an "Approved Equal," even where not 
specifically indicated on the Approved Equals listing in the Addendum, is to be 
understood as being contingent upon the provision of the particular series, model and/or 
type, complete with all options to meet the specified requirements of the Acceptable 
Material product.


.7 Products given approved status that are found, during construction period, to not have 
all specified options available, or to have discontinued production of same, or to have 
made other design changes since the time of approval, will not be accepted for use on 
this project, except when financial compensation has been mutually agreed upon 
between the Contractor and the Owner and deemed acceptable by the Consultant.  
Compensation will not be paid to the Contractor for products acknowledged by the 
Consultant to be superior to the specified products.


1.21 ALTERNATIVES
.1 Alternative products, when requested under Section 00 41 13 - Bid Form, must be listed 


in  Appendix "B" provided as part of the Tender Form , and are to be understood as 
being offered only for the Owner's consideration as substitutes for the specified 
Acceptable Material products, at the amount of increase or decrease in the tender 
amount indicated in the Appendix.  These products and related prices are not to be 
included in the tender amount.


.2 Alternative products and their related increase or decrease in the base bid amount are 
not used as the basis for awarding tenders. 


.3 When alternative products are listed in  Appendix "B",  ALL costs related to changes to 
the contract work required to incorporate the alternative product into the work are to be 
included in the amount stated in  Appendix "B".


.4 Alternative products may or may not be accepted at the discretion of the Owner at the 
price difference quoted, without any other monetary consideration.  If requested, bidders 
shall promptly supply full details of any or all Alternatives listed. Specific written direction 
from the Consultant must be given to the Contractor to substitute an alternative product.


.5 Alternative prices shall include all fees, taxes and markups.


1.22 UNIT PRICES
.1 Unit Prices, when requested under Section 00 41 13 - Bid Form, must be listed in 


Appendix "C", as part of the Tender Form and are to be understood as being offered only 
for the Owner's consideration; to be accepted or not accepted, at the Owner's discretion 
in a timely manner during the Work of the Contract, ONLY as a method of adjustment to 
the Contract Work for changes in the Work, should the Owner opt for the Unit Price 
Method.


.2 Unit prices shall include all fees, taxes and markups.
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1.23 SEPARATE PRICES
.1 Separate Prices, when requested under Section 00 41 13 - Bid Form, must be listed in 


Appendix "D", as part of the Tender Form and are to be understood as being offered only 
for the Owner's consideration; to be accepted or, not accepted, in whole or in part, at the 
Owner's discretion.  If used the Separate Prices may be incorporated into the Contract 
Work either at the time of Award of Contract or in a timely manner during the Work of the 
Contract, at the Owner's discretion.


.2 Separate Prices shall include all fees, taxes (excluding HST) and markups.


1.24 GUARANTEES
.1 The Contractor will be required to guarantee the work of this Contract in accordance with 


the requirements of GC12.3 of the Agreement. 
.2 Not withstanding the above, the bidder's attention is directed to the fact that certain 


individual items on this project may be required to be guaranteed by the manufacturer 
for periods in excess of twelve months.  These specific requirements are to be found in 
various Sections of the specifications for this project.


1.25 PAYMENT OF WORKERS
.1 The Contractor shall, in addition to any fringe benefits, pay the workers employed by the 


Contractor on the work at wage rates, not less than those established by the Minimum 
Wage Order, issued under authority of the Labour Act, which is in effect. The Contractor 
shall pay workers employed on the work at intervals of not less than twice per month.


.2 The Contractor shall require each Subcontractor, or person doing any part of the work, to 
covenant with the Owner that workers are employed at the wage rates and in the 
manner required by this provision.


.3 Where any person employed by the Contractor or any Subcontractor, or other person 
engaged on the Work of this Contract, is paid less than the amount required to be paid 
under the provisions of this Contract, the Owner may deduct from any monies payable to 
the Contractor, under this or any other Contract, and pay to such person, a sum 
sufficient to bring the person's wages up to the amount required to be paid under this 
Contract.


.4 No claim for extra payment from the Contractor will be considered by the Owner 
concerning any change in the Minimum Wage Order which may occur during 
prosecution of the Contract.


1.26 CONFIDENTIALITY AND FREEDOM OF INFORMATION
.1 By submitting your bid, you agree to disclosure of the information supplied, subject to the 


provisions of the Freedom of Information and Protection of Privacy (FOIPP) Act.
.2 Anything submitted in your bid that you consider to be "confidential information" because 


of its proprietary nature should be marked as "Confidential", and will be subjected to 
appropriate consideration under the freedom of Information and Protection Privacy Act.


.3 During the delivery and installation of goods and/or services, you may have access to 
confidential or personal information.  Should this occur, you must ensure that such 
information is not released to any third party or unauthorized individual.


.4 Any information provided on this contract may be subjected to release under the 
freedom of Information and Protection Privacy Act.  You will be consulted prior to the 
release of any information.


1.27 TIMING REQUIREMENTS 
.1 This project will require the achievement of the following project milestones.


.1 Tender Call 15 OCT 2019.


.2 Tender Close 29 OCT 2019 @ 2:00PM.
.1 Tenders will be received at offices of PEI Department of Transportation, 


Infrastructure & Energy located at 11 Kent Street, 3rd Floor - Jones 
Building.  


Queens County Highway Depot Section 00 21 13
Bus Parking Lot Extension, Electrical Services Instructions to Bidders
October 16, 2019 Page 9







Coles Associates Ltd. Architects & Engineers


.3 Tender Award 01 NOV 2019.


.4 Construction Start 04 NOV 2019.


.5 Shop Drawings 13 NOV 2019.


.6 Construction Completed 13 DEC 2019


.7 Substantial Completion 31 DEC 2019.


END OF SECTION
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1 General
1.1 TENDER


.1 SUBMITTED BY:
______________________________________________________(Name)


______________________________________________________(Address)


______________________________________________________(Contact)


DATE: ______________________________________________________


FOR: PROJECT NAME: QUEENS COUNTY HIGHWAY DEPOT,
BUS PARKING LOT EXTENSION, 
ELECTRICAL SERVICES


LOCATION: BRACKLEY POINT ROAD, BRACKLEY, PE


TO: PROJECT OWNER: GOVERNMENT OF PRINCE EDWARD 
ISLAND, AS REPRESENTED BY THE 
MINISTER OF TRANSPORTATION, 
INFRASTRUCTURE & ENERGY


LOCATION: 11 KENT STREET, CHARLOTTETOWN, 
PE, C1A 7N9


Having examined ALL the drawings and specifications for this project, as well as any 
addenda issued, as prepared by Coles Associates Ltd. and/or their consultants; WE 
HEREBY OFFER to furnish all materials, plant and labour necessary for the full and 
proper completion of the Contract work for:


PROJECT NAME: QUEENS COUNTY HIGHWAY DEPOT
BUS PARKING LOT EXTENSION, 
ELECTRICAL SERVICES


LOCATION: BRACKLEY POINT ROAD, BRACKLEY, PE


INCLUDING all prime cost allowances and Government sales or other taxes in force at 
this date, EXCLUDING Harmonized Sales Tax (HST) but not any other additional or 
deductible allowances or taxes which may be applicable subsequent to this date, and 
which shall be payable by or to the Owner, in accordance with the above mentioned 
Documents, for the bid amount of:


_______________________________________________________________(Dollars)
($                              )


in lawful money of Canada.


In submitting this Tender we recognize the necessity to complete the information 
requested by any appendices, as well as, the right of the Owner to reject all Tenders or 
to accept any Tender at the price submitted, on the condition that revised Tenders will 
not be called for if minor changes are made.


In the event of this Tender being accepted within thirty (30) days of the time stated for 
the closing of Tenders, and our failing or declining to enter into a Contract, then our Bid 
Guarantee, submitted with our Tender shall be forfeited to the Owner in lieu of any 
damages which the Owner may suffer by reason of our failure or refusal to enter into 
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such Contract.


In the event of our Tender not being accepted with thirty (30) days of the time stated for 
the closing of Tenders, our Bid Guarantee, submitted with our Tender will be returned to 
us forthwith, unless a satisfactory arrangement is made with us covering its retention for 
a further stated period.


If we are notified of the acceptance of this Tender within the above specified time, we 
will:


.1 Enter into a formal Contract Agreement with the Owner.


.2 Furnish the Performance Bond and Labour and Materials Payment Bonds, or 
other form of Contract Security, when specifically permitted, as Contract Security 
in accordance with the requirements of the specifications.


.3 Furnish a cost breakdown of the Contract sum, the total aggregating the amount 
of our Tender, in accordance with the requirements of the specifications.


.4 Furnish a certified copy of all insurance policies.


.5 Furnish a certified copy of all insurance policies carried by the named subtrades.


.6 Complete the entire work on or before the dates stated.


.7 Provide and update as required a Construction Schedule which clearly shows 
the state of progress required to complete the work on the date specified.


.8 Enter into subcontract agreements where applicable.


1.2 ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA
.1 Addendum No. ________  Issued: ______________________   ________ initial


Addendum No. ________  Issued: ______________________   ________ initial


Addendum No. ________  Issued: ______________________   ________ initial


Addendum No. ________  Issued: ______________________   ________ initial


Addendum No. ________  Issued: ______________________   ________ initial


1.3 FORM OF TENDER APPENDICES
.1 Appendix 'A' (only the items indicated) must be completed by bidders, any other items 


are at the bidder's discretion.


1.4 DOCUMENTS ACCOMPANYING BID FORM
.1 As per Section 00 21 13, Par 1.9.16


.1 One (1) copy of Bid Guarantee, together with Surety's 
letter of consent.  ________ initial


.2 One (1) copy of preliminary schedule. ________ initial


.3 One (1) copy of letter from Bidders Insurance Provider
indentifying list of claims made against Bidder within
last five (5) years. ________ initial
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1.5 SUPERINTENDENT
.1 Name of Superintendent ___________________________.
.2 Years of Experience with Contractor ___________________________.


1.6 CONFLICT OF INTEREST
.1 The Contractor warrants that as at the date of this Agreement, no conflict of interest, or 


any circumstance that might interfere with independent and objective exercise of 
judgment, exists or is likely to arise in relation to execution of this Agreement or its 
subject matter. The Contractor shall immediately notify Government, in writing, if any 
such actual or potential conflict of interest should arise at any time during the Term. In 
the event Government discovers or is notified by the Contractor of an actual or potential 
conflict of interest, Government, in its sole discretion, may either:


.1 Allow the Contractor to resolve the actual or potential conflict to the satisfaction 
of Government;


.2 Terminate the Agreement in accordance with the Termination section of this 
Agreement.


1.7 CONTRACTOR'S SIGNATURE
.1 Signed sealed and submitted for and on behalf of:


______________________________________________________________________
(Company Name)


______________________________________________________________________


______________________________________________________________________
(Address)


______________________________ ______________________________
(Authorized Signature) (Witness)


______________________________ ______________________________
(Name and Title) (Name and Title)


______________________________
(Date)
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1.8 APPENDIX 'A'
.1 Herewith are identified the Subcontractors we propose to use on this project:


Excavation Work: ________________________________________


Electrical: ________________________________________


COMPANY:  ____________________________________________________________


AUTHORIZED SIGNATURE:   ______________________________________________


1.9 APPENDIX 'B'
.1 ALTERNATIVE PRICES


We herewith submit for consideration by the Owner the following systems or products as 
Alternatives to the Base Bid items indicated below and identify the increase or decrease, 
as applicable, in our tender price, for each item should it be selected by the Owner for 
installation in lieu of the Base Bid item.  The change in tender price includes for all 
necessary modifications to the base bid systems.


Alternative prices shall include all fees, taxes and markups.


SECTION ITEM TENDER PRICE    TENDER PRICE
BASE BID ALTERNATIVE: INCREASED          DECREASED 


BY: BY:
______________________________________________________________________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


___________________________________       $____________ $____________


COMPANY:  ____________________________________________________________


AUTHORIZED SIGNATURE:   ______________________________________________
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1.10 APPENDIX "C"
.1 UNIT PRICE COMPONENT


We submit herewith our Unit Prices for the additions or deletions to the work listed 
below.  The Unit Prices listed apply to performing the Units of Work, in accordance with 
the requirements of the appropriate specifications herein, only during the time scheduled 
for such work in the project work schedule.


Unit prices shall include all fees, taxes and markups.     


ONE (1) UNIT PRICE ONLY FOR
UNIT OF WORK EITHER ADDITION OR DELETION


.1 ___________ $ ____________________________


.2 ___________ $ ____________________________


.3 ___________ $ ____________________________


COMPANY: _____________________________________________________


AUTHORIZED SIGNATURE: ________________________________________


1.11 APPENDIX "D"
.1 SEPARATE PRICES


We submit herewith our Separate Price for the addition of the work listed below and 
amounts are NOT included in our Stipulated Price.  In accordance with the requirements 
of the appropriate specifications herein, only during the time scheduled for such work in 
the project work schedule.


Separate prices shall include all fees, taxes and markups.


ONE (1) UNIT PRICE 
ONLY FOR EITHER


UNIT OF WORK ADDITION OR DELETION


.1 ___________ $ ______________


.2 ___________ $ ______________


.3 ___________ $ ______________


COMPANY: _____________________________________________________


AUTHORIZED SIGNATURE: ________________________________________


END OF SECTION
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1 General
1.1 FORM OF AGREEMENT


.1 The Form of Agreement between Contractor and Owner shall be Canadian Construction 
Documents Committee CCDC2-2008, "Stipulated Price Contract", including the 
Definitions and General Conditions therein dated 2008 including items GC1.1 inclusive 
to GC12.3, and the modifications to items GC1.1 to GC12.3 incorporated into Section 00 
73 00 - Supplementary Conditions of this Specification.


.2 Document CCDC2-2008 may be examined at the Construction Association office in 
Charlottetown, PEI.


END OF SECTION
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1 General
1.1 GENERAL


.1 The Definitions and General Conditions governing the Work shall be those specified in 
the following amendments and supplements to those provisions, and shall apply to all 
Sections of this Specification.


.2 Where any Article or portion of Article conflicts with the Laws of the Province concerned, 
such Article or portion of the Article is hereby stricken.


.3 The following amendments shall apply to the Definitions of CCDC2 Stipulated Price 
Contract 2008.


1.2 DEFINITIONS
.1 Paragraph 4 Consultant, add the following:


.1 The Consultant shall be the Owner's Prime Consultant, Coles Associates Ltd., 85 
Fitzroy Street (Suite 201), Charlottetown, PEI.


.2 Paragraph 12 Owner, add the following:
.1 The Owner shall be the Government of Prince Edward Island as represented by 


the  Minister of Transportation, Infrastructure and Energy.
.3 Paragraph 19 Subcontractor, add the following:


.1 All dealings with the Subcontractor shall be through the medium of the 
Contractor, who will be responsible for the proper coordination and execution of 
the Sub-contractor's work.  


.4 New Paragraph 27 Engineer:
.1 This shall mean the designated engineering representative(s) of the Consultant.


1.3 ARTICLE GC1.1 CONTRACT DOCUMENTS
.1 Paragraph 1.1.8 - Delete as written and substitute:


1.1.8 The Contractor shall receive up to twenty (20) sets of drawings and specifications 
at no cost from the Owner. Additional sets of drawings will be supplied at cost of 
reproduction. The above covers the requirements for all trades


.2 Paragraph 1.1.11 - Add new Paragraph as follows:
1.1.11 The Contract Documents are prepared solely for use by the party with whom the 
Consultant has entered into a Contract and there are no representations of any kind 
made by the Consultant to any party with whom the Consultant has not entered into a 
Contract.


.3 Paragraph 1.1.12 - Add new Paragraph as follows:
1.1.12 Electronic documents are and shall remain the Consultant's property. Copies of 
electronic documents may be made available for the preparations of shop drawings at 
the Consultant's sole discretion and for a fee.


1.4 ARTICLE GC3.1 CONTROL OF THE WORK
.1 Paragraph 3.1.1 - add new Sub-Clause 3.1.1.1 as follows:


.1 The Contractor shall co-ordinate his own work and the work of all Subcontractors 
so as to facilitate and expedite the progress of the work.


.2 Paragraph 3.1.1 Add new Sub-Clause 3.1.1.2 as follows:
.1 It is the responsibility of the Contractor to immediately notify the Consultant of 


any signs of distress or any other indications of actual or potential damage to the 
contract work, without regard to his awareness of any errors, inconsistencies or 
omissions in the Contract Documents.


.3 Add new Paragraph 3.1.3 as follows:
.1 Before ordering any materials or doing any Work, Contractor shall verify all 


compensation has been allowed on account of differences between actual site 
dimensions and the measurements indicated on the drawings. Any difference, 
which may be found, shall be submitted to the Consultant for consideration 
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before proceeding with the work.
.4 Add new Paragraph 3.1.4 as follows:


.1 The Contractor will be responsible for effecting the removal from the site of any 
trade, firm, group or person who is delaying the Work, or whose Work is 
unsatisfactory. The Contractor will arrange for other competent trades people to 
complete the Work at no expense to the Owner.


1.5 ARTICLE GC3.6 SUPERVISOR
.1 Add new Paragraph 3.6.3 as follows:


.1 The Consultant may require the Contractor to inform him, in writing, of the name 
and experience of the supervisory personnel he intends to use on the project.


1.6 ARTICLE GC3.8 LABOUR AND PRODUCTS
.1 Add new Paragraph 3.8.4 as follows:


.1 All manufactured articles, materials and equipment shall be installed, applied, 
connected, erected, used, cleaned, conditioned and commissioned as directed 
by the manufacturer unless specified to the contrary.


1.7 ARTICLE GC3.9 DOCUMENTS AT THE SITE
.1 Add new Paragraph 3.9.2 as follows:


.1 Maintain at job site, one copy each document as follows:
.1 Contract Drawings.
.2 Specifications.
.3 Addenda.
.4 Reviewed Shop Drawings.
.5 List of Outstanding Shop Drawings.
.6 Notice of Change.
.7 Change Orders.
.8 Other Modifications to Contract.
.9 Field Test Reports.
.10 Approved Work Schedule.
.11 Health and Safety Plan and Other Safety Related Documents.
.12 Other documents as specified.


1.8 ARTICLE GC4.1 CASH ALLOWANCES
.1 Article GC4.1 - Delete this article.


1.9 ARTICLE GC4.2 CONTINGENCY ALLOWANCE
.1 Article GC4.2 - Delete this article.


1.10 ARTICLE GC5.2 APPLICATIONS FOR PROGRESS PAYMENT
.1 Paragraph 5.2.2 - add two new Sentences as follows:


.1 Payment shall be less any holdback release, which may have been made in 
accordance with the specific terms of this Agreement as dictated by GC 5.6.  Any 
such holdback release by the Owner to the Contractor shall be a payment to the 
Contractor in trust for the specific Subcontractor in respect of whose work the 
release is made.


.2 Payments shall be less 15% Mechanics' Lien Holdback amount claimed against 
each progress claim.


.2 Add new paragraph 5.2.6 as follows:
.1 Authorized Change Orders shall be listed on the application for payment 


indicating the amount claimed against each to date of claim.
.3 Paragraph 5.2.7 - Add new sentences as follows:


.1 Payment for materials will be considered only if such materials are properly 
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stored on site in a secure enclosure acceptable to the Consultant. Security of 
materials so stored is the responsibility of the Contractor.


.4 Add new Paragraph 5.2.8 as follows:  
.1 With the second and all subsequent applications for payment the Contractor 


shall include a statutory declaration form CCDC 9B, or other similar form 
acceptable to the Consultant, declaring that all labour and materials entering into 
the work, including  Subcontractors, covered by the previous application, have 
been paid. With application for release of lien holdback, the Contractor shall 
include a statutory declaration form CCDC 9A, or other similar form acceptable 
to the Consultant. 


1.11 ARTICLE GC5.3 PROGRESS PAYMENT
.1 Paragraph 5.3.1 - Add new Sentence as follows:


.1 When any claim for payment during the course of construction includes for 
completed or partially completed Work, which in the opinion of the Consultant is 
defective or otherwise unacceptable, a sum of monies determined by the 
Consultant to be two (2) times the value of the defective or unacceptable Work, 
or two (2) times the value of the Work required to correct the defect or an 
amount solely at the Consultants discretion, will be withheld from the claim.


.2 Paragraph 5.3.1 - Add 3 new Sentences as follows:
.1 Deficiency monies may be held back at any time during the course of the project 


for Work deemed incomplete or unacceptable.
.2 It remains the Contractor's responsibility to undertake his own deficiency reviews 


and ensure the entire Work conforms to the Contract including quality, 
completeness and commissioning.


.3 Two final deficiency reviews will be conducted by the Consultant. The first review 
with the Owner and Contractor will identify any minor items which may remain 
outstanding, and the second review will confirm that these items have been 
completed. All other deficiency reviews where deficiencies are incomplete or not 
ready for requested inspections, will be charged at cost to the Contractor.  The 
invoice for the additional reviews will be submitted to the Owner with a 
corresponding amount deducted from the Contractor's progress payment.


1.12 ARTICLE GC5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE 
WORK
.1 Paragraph 5.5.1, Add new Sub-Clause .3 as follows:


.1 5.5.1.3 Submit with application for payment letter of clearance from The Workers 
Compensation Board to the Owner stating that the Contractor is in good standing 
with the Board.


1.13 ARTICLE GC5.7 FINAL PAYMENT
.1 Paragraph 5.7.2 - Add new Sentence as follows:


.1 Any delay in delivering the required Project Record Drawings (As-Builts) as 
described in Section 01 78 00 - Closeout Submittals will have the effect of 
delaying the final payment to the Contractor until the Consultant has received 
them complete and in good condition.


1.14 ARTICLE GC6.2 CHANGE ORDER
.1 Delete Paragraph 6.2.1 and replace with a new paragraph as follows:


.1 6.2.1 When a change in Work is proposed or required, the Consultant will 
provide the Contractor with a written description of the proposed change in the 
Work.   The Contractor shall promptly present, in forms acceptable to the 
Consultant, a detailed breakdown of the costs associated with the change, if any; 
and the adjustment in the Contract Time, if any.   The breakdown shall include:


.1 Actual (not list) costs of material, as well as Subtrade and Supplier costs.
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.2 Labour costs, including fringe benefits and wage levies.


.3 Equipment rental (excluding hand and small power tool).
.2 Note:   Costs related to management, supervision, estimating, scheduling, bonding, 


insurance, as built drawings, copying, courier, safety, cleaning, site overhead, site 
vehicle, hand and small power tools etc. are covered by the mark up indicated in 
Paragraph 6.2.1.4 and shall not be included on Change Orders.


1.15 ARTICLE GC6.3 CHANGE DIRECTIVE
.1 Delete Paragraphs 6.3.6.1, 6.3.6.2 and 6.3.6.3 and replace with the following.
.2 The Owner or the Consultant, without invalidating the contract, may make changes by 


altering, adding to, or deducting from the work, the contract sum being adjusted 
accordingly.  All such work shall be executed under the conditions of the Contract.


.3 Change Orders calling for changes to the Work will be priced in detail giving actual 
material trade prices (not list prices) and actual labour costs and wage levies (including 
Employment Insurance, Worker's Compensation, Holiday Pay) and actual equipment 
rental. 


.4 Each Change Orders will be considered as a whole to complete the work, inclusive of all 
Sub-Contract and/or General Contract work.


.5 To these prices, the Contractor will add:
.1 For Work less than $2,500, involving the General Contractor only, the General 


Contractor adds 20% to his costs.
.2 For Work over $2,500, involving the General Contractor only, the General 


Contractor adds 15% to his costs.
.3 For Work less than $2,500, involving a Subcontractor only, the Subcontractor 


adds  20% to his costs, submits this price to the General Contractor who adds 
10%.


.4 For Work over $2,500, involving a Subcontractor only, the Subcontractor adds 
15% to his costs, submits this price to the General Contractor who adds 5%.


.5 For Work less than $2,500, involving the General Contractor and a 
Subcontractor, the Subcontractor adds 20% to his costs, submits his price to the 
General Contractor who adds 10%; to this amount the General Contractor adds 
the cost of his own Work plus 20% of the cost of his own Work only. The General 
Contractor does NOT add a further 10% to the cost of his own Work.


.6 For Work over $2,500, involving the General Contractor and a Subcontractor, the 
Subcontractor adds 15% to his cost, submits this price to the General Contractor 
who adds 5%; to this amount the General Contractor adds the cost of his own 
Work plus 15% of the cost of his own Work only. The General Contractor does 
NOT add a further 5% to the cost of his own Work.


.7 Deletions to Contract: A mark-up by either Sub-Contractor or General Contractor 
shall not be charged or credited on credit Change Orders


.8 Supervision related to Change Orders shall be considered as included in the 
allowable mark-up, and shall not be included in the labour changes for a Change 
order.


1.16 ARTICLE GC9.1 PROTECTION OF WORK AND PROPERTY
.1 Add new Paragraph 9.1.5 as follows:


.1 The Contractor shall be responsible for implementing all necessary security 
measures required to protect the areas of Work under his control and shall be 
responsible for damage which may arise from the failure of, or the failure to 
implement such security measures.


1.17 ARTICLE GC10.1 TAXES AND DUTIES
.1 Paragraph G.C. 10.1.1 - Revise as follows: 


.1 Delete the words ..."at the time of closing except for Value Added Taxes"...and 
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replace with the words ..."at the time of closing including Value Added Taxes"...


1.18 ARTICLE GC10.2 LAWS, NOTICES, PERMITS, AND FEES
.1 Paragraph G.C. 10.2.2 - Delete "the building permit" and add the new sub-clause 


10.2.2.1 as follows:
.1 The Owner shall apply for, obtain and pay for the building permit. 


1.19 ARTICLE GC11.1 INSURANCE
.1 Paragraph 11.1.1:


.1 Delete "if required" on the sixth line, A certified true copy as described, MUST be 
promptly provided within 3 days of contract award.


.2 Delete insurance requirements as written and replace with the following:
.1 Indemnity / Hold Harmless


.1 The Contractor shall be liable for all injuries to persons and for damage 
to property caused by his operations, and those of his sub-contractors, 
and his and their employees, engaged on all operations in connection 
with the Contract both on and off the site, and he shall indemnify and 
save harmless the Owner from all suits, claims, expenses, costs, 
demands,losses, and damages to which the Owner may be put to reason 
of injury including death, to persons, and damages to property of the 
Owner and others, resulting from negligence, carelessness and any 
other cause whatsoever in the performance of the work.


.2 The Contractor shall, until the date of issue of the final Certificate of 
Approval of the work by the Consultant, indemnify and save harmless the 
Owner, and protect his own interests against:


.1 Theft, burglary or robbery of, and loss or damage to, all materials 
and equipment brought to the site for use in the work, whether or 
not such material and equipment are incorporated in the work at 
the time that any such theft, burglary, robbery, loss or damage 
occurs.


.2 Theft or burglary of, and loss or damage to, any of his own plant 
and equipment being used on the project an/or stored on the site.


.2 Prior to commencement of any work hereunder, the Contractor shall file with the 
Owner, copies of the insurance policy(s).  All insurance is primary and will not 
require the sharing of any loss with any Owner Insurance Program.


.3 The Contractor shall not commence work under this contract until he has 
obtained all of the liability insurance specified and such insurance has been 
approved by the Owner, nor shall the Contractor allow any sub-contractor to 
commence work on his sub-contract until all similar insurance required of the 
sub-contractors has been obtained. Approval of the insurance by the Owner shall 
not relieve or decrease the liability of the Contractor hereunder nor shall such 
approval imply the Contractor has fulfilled all the terms and conditions of this 
Contract. Upon expiration of any policies during the period of this Contract, new 
Certificates of Insurance showing renewal shall be forwarded. In the event, that 
the Contractor carried a blanket-type policy, an endorsement by the insurance 
company is required confirming coverage of this specified project and indicating 
the extent of coverage.


.3 Without restricting the generality of GC 12.1 - INDEMNIFICATION, the Contractor shall 
provide, maintain and pay for the following insurance coverages, the minimum 
requirements of which are specified in CCDC 41 - INSURANCE REQUIREMENTS in 
effect at the time of bid closing except as hereinafter provided:


.1 General liability insurance in the name of the Contractor and include, or in the 
case of a single, blanket policy, be endorsed to name, the Owner and the 
Consultant as insureds but only with respect to liability, other than legal liability 
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arising out of their sole negligence, arising out of the operations of the Contractor 
with regard to the Work. General liability insurance shall be maintained from the 
date of commencement of the Work until two years from the date of Substantial 
Performance of the Work. Liability coverage shall be provided for completed 
operations hazards from the date of Substantial Performance of the Work, as set 
out in the certificate of Substantial Performance of the Work, on an ongoing 
basis for a period of 2 years following Substantial Performance of the Work.


.1 Commercial General Liability insurance with an insured limit of not less 
than five million dollars ($5,000,000) per occurrence covering bodily 
injury, death and damage to property, including loss of use thereof, and 
not less than five million dollars ($5,000,000) per occurrence and in the 
annual aggregate for products liability and completed operations, and 
including but not limited to the following coverage:  


.1 premises, and operations liability;


.2 products liability and completed operations; 


.3 blanket contractual liability;


.4 owners and contractors protective; 


.5 employers liability (Canada);


.6 personal injury liability;


.7 non-owned licensed motor vehicle (automobile) liability; 


.8 sudden and accidental pollution liability; 


.9 water craft coverage (if applicable); 


.10 fire fighting expense liability; and 


.11 Broad Form property damage to include damage to property of 
premises you are working on arising out of your work or activities 
performed on premises while on those premises.


.2 It is agreed that insurance as referenced 1.19.3 shall include coverage 
for employees and agents as additional insureds and shall include cross 
liability and severability of interest clauses. It is further understood and 
agreed that if the Work involves educational or health interests and/or 
property changes or construction, coverage shall include bodily injury 
and personal injury to any staff or students or patients on the job site 
which arise out of your activities.


.2 Automobile Liability Insurance from the date of commencement of the Work until 
one year after the date of Substantial Performance of the Work.


.3 Aircraft or Watercraft Liability Insurance when owned or non-owned aircraft or 
watercraft are used directly or indirectly in the performance of the Work.


.4 "Broad Form" property insurance in the joint names of the Contractor, the Owner 
and the Consultant. The policy shall include as insureds all Subcontractors. The 
"Broad Form" property insurance shall be provided from the date of 
commencement of the Work until the earliest of:


.1 Ten (10) calendar days after the date of Substantial Performance of the 
Work.


.2 On the commencement of use or occupancy of any part or section of the 
Work unless such use or occupancy is for construction purposes, 
habitational, office, banking, convenience store under 465 square metres 
in area, or parking purposes, or for the installation, testing and 
commissioning of equipment forming part of the Work.


.3 When left unattended for more than thirty (30) consecutive calendar days 
or when construction activity has ceased for more that thirty (30) 
consecutive calendar days.


.5 Boiler and machinery insurance in the joint names of the Contractor, the Owner 
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and the Consultant. The policy shall include as insureds all Subcontractors. The 
coverage shall be maintained continuously from commencement of use or 
operation of the boiler and machinery objects insured by the policy and until 10 
calendar days after the date of Substantial Performance of the Work.


.6 The "Broad Form" property and boiler and machinery policies shall provide that, 
in the case of a loss or damage, payment shall be made to the Owner and the 
Contractor as their respective interests may appear. In the event of loss or 
damage:


.1 The Contractor shall act on behalf of the Owner for the purpose of 
adjusting the amount of such loss or damage payment with the insurers. 
When the extent of the loss or damage is determined, the Contractor 
shall proceed to restore the Work. Loss or damage shall not affect the 
rights and obligations of either party under the Contract except that the 
Contractor shall be entitled to such reasonable extension of Contract 
Time relative to the extent of the loss or damage as the Consultant may 
recommend in consultation with the Contractor.


.2 The Contractor shall be entitled to receive from the Owner, in addition to 
the amount due under the Contract, the amount which the Owner's 
interest in restoration of the Work has been appraised, such amount to 
be paid as the restoration of the Work proceeds in accordance with the 
progress payment provisions. In addition the Contractor shall be entitled 
to receive from the payments made by the insurer the amount of the 
Contractor's interest in the restoration of the Work; and


.3 To the Work arising from the work of the Owner, the Owner's own forces 
or another contractor, the Owner shall, in accordance with the Owner's 
obligations under the provisions relating to construction by Owner or 
other contractors, pay the Contractor the cost of restoring the Work as 
the restoration of the Work proceeds and as in accordance with the 
progress payment provisions.


.4 Builders Risk and Boiler and Machinery Coverage shall be:
.1 All risk, blanket limit with an agreed amount covering not less 


than the sum of 1.1 times  the Contract Price including 
comprehensive boiler and machinery coverage with coverage 
during the course of construction against direct damage caused 
by an occurrence,  "Accident" to an "Object," resulting in damage 
to real or personal property that necessitates repair or 
replacement.  Coverage extended to include regular occupation 
to existing building and Work structure while Work is being 
completed. Extensions on BOTH ("Broad Form" builders risk and 
boiler and machinery) policies to include:
.1 Loss of use included in limit;
.2 Ordinance and Law coverage


Sublimits:
Demolition/Increased Cost of Construction:


$1,000,000
Ordinance or Law $1,000,000


.3 Ammonia Contamination: $1,000,000


.4 Consequential Damage (Spoilage): $1,000,000


.5 Hazardous Substance Clean-up: $1,000,000


.6 Media:  $1,000,000


.7 Spoilage:  $1,000,000


.8 Water Damage: $1,000,000


.9 Brands and Labels:  $   500,000
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.10 Business Income/Extra Expense:  INCLUDED


.11 CFC Refrigerants: INCLUDED


.12 Computer Equipment: INCLUDED


.13 Off Premise Interruption:  INCLUDED


.14 Expediting Expense: INCLUDED


.15 If the Work includes educational or health interests and/or 
property changes or construction, Property shall be 
defined to include students', teachers' staff personal 
property. INCLUDED


.2 This policy shall include any periods of testing prior to full 
acceptance of the project.


.7 Contractors' Equipment Insurance from the date of commencement of the Work 
until one year after the date of Substantial Performance of the Work.


.4 Prior to commencement of the Work and upon placement, renewal, amendment, or 
extension of all or any part of the insurance, the Contractor shall promptly provide the 
Owner with confirmation of coverage and, if required, a certified true copy of the policies 
certified by an authorized representative of the insurer together with copies of any 
amending endorsements applicable to the Work.


.5 The parties shall pay their share of the deductible amounts in direct proportion to their 
responsibility in regards to any loss for which the above policies are required to pay, 
except where such amounts may be excluded by the terms of the Contract.


.6 If the Contractor fails to provide or maintain insurance as required by the Contract 
Documents, then the Owner shall have the right to provide and maintain such insurance 
and give evidence to the Contractor and the Consultant. The Contractor shall pay the 
cost thereof to the Owner on demand or the Owner may deduct the cost from the 
amount which is due or may become due to the Contractor.


.7 All required insurance policies shall be with insurers licensed to underwrite insurance in 
the jurisdiction of the Place of Work.


.8 If a revised version of CCDC 41 - INSURANCE REQUIREMENTS is published, which 
specifies reduced insurance requirements, the parties shall address such reduction, prior 
to the Contractor's insurance policy becoming due for renewal, and record any 
agreement in a Change Order.


.9 If a revised version of CCDC 41 - INSURANCE REQUIREMENTS is published, which 
specifies increased insurance requirements, the Owner may request the increased 
coverage from the Contractor by way of a Change Order.


.10 A Change Directive shall not be used to direct a change in the insurance requirements in 
response to the revision of CCDC 41 - INSURANCE REQUIREMENTS.


1.20 ARTICLE GC12.3 WARRANTY
.1 Add new Paragraph 12.3.7 as follows:


.1 When a part of the work is occupied by the Owner, directly or for the use 
intended prior to Substantial Performance, the warranty for the Work directly 
related to the construction and normal operation of that part of the Work, shall 
start on the date of occupancy.


.2 Add new paragraph 12.3.8 as follows:  
.1 The Contractor shall ensure that his subcontractors are bound to the 


requirements of GC12.3 insofar as their work is concerned.


END OF SECTION
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1 General
1.1 SUMMARY OF WORK 


.1 The scope of work will include the following:
.1 Civil Work involves all work relating to locating all new and existing underground 


utilities prior to initiation of demolition / construction, completing site work 
associated with extension of electrical services, backfilling and compacting to 
underside of base coat using like material to that which was removed.  Owner to 
be responsible for  base and seal coats of asphalt.  Asphalt work by Owner is not 
expected to be completed until the Spring of 2020, and as such a final gravel 
back fill of open trenching is required to grade. 


.2 Electrical work includes all the work as indicated in the contract documents 
including but not limited to:


.1 Modifications to existing electrical distribution system to accommodate 
new block heaters and lighting. 


.2 Supply and installation of new underground conduit infrastructure for 
branch circuit and communications wiring.


.3 Supply and installation of wooden pressure treated pedestals and 
programmable block heater receptacles for bus parking lot extension.


.4 Supply and installation of new light standards and associated concrete 
bases for bus parking lot extension.


.5 Supply and installation of new CCTV cameras for bus parking lot 
extension and integration and programming of new cameras onto 
existing QCHD Depot's CCTV network. 


1.2 EXECUTION
.1 The Contractor is to provide each item, and properly execute all work as specified 


herein, indicated by drawings, addenda, or change orders issued with respect to project.
.2 The Contractor shall coordinate, administer, and supervise all work, material acquisition 


and labour.  
.3 Contractor shall coordinate with Owner and facilitate installation of Owner provided 


equipment.


1.3 DAMAGE
.1 Where damage is done to work in progress or existing areas of the site the Owner will 


not participate in paying for such damage.


1.4 DEDUCTIONS FOR UNCORRECTED WORK
.1 If, in the opinion of the Consultant, it is not expedient to correct defective work or work 


not done in accordance with the Contract, the Owner may deduct from the Contract price 
the difference in value between the work as done and called for by the Contract, the 
amount of which shall be determined in the final instance by the Consultant.


1.5 CORRECTION AFTER COMPLETION
.1 Subject to any special provisions in the Contract documents, the Contractor shall 


remedy any defects due to faulty materials or workmanship appearing within a period of 
one (1) year from the date of substantial completion of the work and shall pay for any 
damage to other work resulting there from which appears within such period and neither 
the final certificate nor payment there under shall relieve the Contractor from 
responsibility hereunder.   The Owner shall give notice of observed defects promptly.  
Questions arising under this Article may be decided as provided in Article 43.


1.6 EMERGENCIES
.1 The Consultant has authority in an emergency to stop the progress of the work 


whenever in his or her opinion, such stoppage may be necessary to ensure the safety of 
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life, or of the structure, or neighboring property.  This includes authority to make such 
changes and to order, access and award the cost of such work extra to the Contract or 
otherwise as may in his or her opinion be necessary.


1.7 DOCUMENTS
.1 The Contract Documents are complementary and what is called for by any one shall be 


as binding as if called for by all.
.2 Descriptions of materials or work which have well known technical or trade meanings 


shall be held to refer to such recognized standards.
.3 Should the specifications conflict with the drawings, the specifications shall govern. 
.4 In the case of discrepancies between drawings, those of larger scale, or if the scale are 


the same, those of later date shall govern.
.5 All drawings and specifications shall be interpreted in conformity with the agreement.


1.8 COMMUNICATION
.1 All submissions and inquiries shall be directed to the Consultant for review.
.2 All direction will be transmitted to the Contractor by the Consultant.


1.9 CODES AND REGULATIONS
.1 Perform work in accordance with National Building Code of Canada (NBC) 2015 and any 


other code of provincial or local application, provided that in any case of conflict or 
discrepancy the more stringent requirements shall apply.


.2 Meet or exceed requirements of contract documents and specified standards.


.3 References to standards, including manufacturer's direction for installation shall be the 
latest edition.


.4 All materials, components and equipment as well as construction methods shall comply 
with the NBC (2015) and all other applicable Provincial codes or regulations.


.5 The latest edition of the Canadian Electrical Code shall govern all electrical work, 
whether pre-wired an/or assembled remote from the site or not.


.6 All equipment supplied or installed shall be CSA approved for the intended use.


.7 The latest edition of the PEI Occupational Health and Safety Act and Regulations shall 
govern safe construction practices.


.8 Provide a copy of all certificates of acceptance issued by Provincial or local authorities.


1.10 WORK SCHEDULE AND PROGRESS REPORTS
.1 The Contractor will prepare and maintain a consolidated schedule in weekly increments 


showing scheduled work versus actual work. The schedule shall indicate the contract 
commencement and completion date for the total project.


.2 The Contractor is to develop a detailed schedule identifying specific components of the 
mechanical, sprinkler, refrigeration and electrical trades.  A single line items for each is 
not acceptable.


.3 Provide updated schedule information from time to time as the progress of the work or 
Consultant may require.


.4 The Contractor shall furnish monthly progress reports from the date of commencement. 
These reports shall show the percentage of completion of the various divisions of work 
and contain comments on the general progress of the project.


1.11 CONTRACTOR'S USE OF SITE
.1 Do not unreasonably encumber site with materials or equipment.
.2 Move stored products or equipment, which interfere with operations of Consultant or 


other Contractors.
.3 Obtain and pay for use of additional off site storage or work areas needed for operations.
.4 The work related to modifying the site roadways must be carried out so that one half of 


the roadway is open to vehicle traffic at all times.
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1.12 PROJECT MEETINGS
.1 Hold weekly project meetings at the site, in the Contractor's site office and at a time 


approved by Consultant. In addition hold any additional meetings as the need arises or 
as directed by the Consultant.


.2 Notify all parties concerned of such meetings.


.3 The Contractor will record minutes of meetings and distribute to all parties within three 
(3) days of meeting.


.4 Failure of the Contractor to accurately record minutes or distribute the minutes in a 
timely manner will result in the Consultant taking over the duties invoicing the Owner and 
deducting an equal amount from the progress claims as compensation.


1.13 OWNER'S SITE INSPECTOR
.1 Access and work for areas designated on the drawings.
.2 There will be an Inspector representing the Department of Transportation, Infrastructure 


and Energy, Province of PEI.  No work is to be covered without having received approval 
from the Inspector.  The Inspector will have the authority to cause any part of the work to 
cease, should, in his or her opinion, there be cause to do so.


.3 This work shall be examined by the Department and approval granted to resume when a 
satisfactory solution has been found out.


.4 The Inspector does not have authority to authorize changes to work.  He or she shall 
confer with the Consultant who, if necessary will authorize any change.  


.5 The fact that the Inspector does not reject any work shall not remove the responsibility 
for completing all work as specified from the Contractor.


1.14 SETTING OUT OF WORK
.1 Assume full responsibility for and execute complete layout of work to locations, lines and 


elevations.
.2 Provide all equipment, materials and devices needed to lay out and construct work.
.3 Supply such devices as straight edges and templates required to facilitate Consultant's 


inspection of work.


1.15 LOCATION OF EQUIPMENT AND FIXTURES
.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 


approximate.
.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 


maximum usable space and in accordance with manufacturer's recommendations for 
safety, access and maintenance.


.3 Inform Consultant of impending installation and obtain his approval for actual location.


.4 Submit field drawings to indicate relative position of various services and equipment 
when required by Consultant.


1.16 CUTTING, FITTING AND PATCHING
.1 Execute cutting, core drilling, fitting and patching, required to install and make new work 


under this contract fit properly.
.2 Includes all cutting and patching for connection of new electrical services to service 


lines.
.3 Make cuts with clean, true, smooth edges.  Make patches inconspicuous in final 


assembly.


1.17 BLOCKING AND BACKING
.1 Provide all blocking, backing, hangers, etc. used for support of all built-in work.


1.18 EXISTING SERVICES
.1 Before commencing work, establish the location and extent of service lines and notify 


Consultant of findings if in conflict with information or intent shown.
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.2 Contractor shall pay for any or all repairs to existing services that have been damaged 
due to the Contractor's negligence in the course of his work.


.3 Notify Consultant and utilities of intended interruption of services and obtain permission.


.4 Where Work involves breaking into or connecting to existing services, give Consultant 
24 hours notice for necessary interruption. Minimize duration of interruptions. Carry out 
Work at times as directed by governing authorities or Owner with minimum disturbance.


.5 Provide adequate bridging over trenches which cross sidewalks or roads to permit 
normal traffic.


.6 Protect, relocate or maintain existing active services. When inactive services are 
encountered, cap off in manner approved by Authorities Having Jurisdiction.


.7 Record locations of maintained, re-routed and abandoned service lines.


.8 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures.


1.19 ACCESS AND SECURITY
.1 Access to this site is controlled.  Coordinate with Provincial Highway Maintenance 


Division and Owner for access to site.


1.20 ADDITIONAL DRAWINGS
.1 The Consultant  may furnish as necessary for the execution of the work, additional 


instructions, by means of drawings or otherwise.  All such additional instructions shall be 
consistent with the contract documents.  In giving  such additional instructions the 
Consultant shall have authority to make minor changes in the work, consistent with the 
Contract.


1.21 RELICS AND ANTIQUITIES
.1 Relics and antiquities and items of historical or scientific interest such as cornerstones 


and contents, commemorative plaques, inscribed tablets, and similar objects found 
during the work, shall remain property of the Owner.  Protect such articles and request 
directives from Consultant.


.2 Give immediate notice to Consultant if evidence of archaeological finds are encountered 
during construction, and await Consultant's written instructions before proceeding with 
work in this area.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Owner/Contractor Agreement.


.2 Canadian Construction Documents Committee (CCDC).
.1 CCDC 2-2008, Stipulated Price Contract.


.3 Section 00 73 00 - Supplementary Conditions.


1.2 APPLICATIONS FOR PROGRESS PAYMENT
.1 Make applications for payment on account as provided in Agreement as Work 


progresses.
.2 Date applications for payment last day of agreed monthly payment period and ensure 


amount claimed is for value, proportionate to amount of Contract, of Work performed 
and Products delivered to Place of Work at that date.


.3 Submit to Consultant, at least fourteen (14) days before first application for payment, 
Schedule of Values for parts of Work, aggregating total amount of Contract Price, so as 
to facilitate evaluation of applications for payment.


1.3 SCHEDULE OF VALUES
.1 Make schedule of values out in such form and supported by such evidence as 


Consultant may reasonably direct and when accepted by Consultant, be used as basis 
for applications for payment.


.2 Include statement based on schedule of values with each application for payment.


.3 Support claims for products delivered to Place of Work but not yet incorporated into 
Work by such evidence as Consultant may reasonably require to establish value and 
delivery of products.


.4 Provide, minimum fourteen (14) days before submitting first application for payment, a 
Schedule of Values, aggregating the Total Contract Price.  After approval by the 
Consultant the Schedule of Values will be used as a basis for the application for 
progress payments.


.5 Contractor shall submit with the Schedule of Values, an itemized list of all trades and 
applicable labour rates for each, which will be used as a basis for labour rates in 
changes to contract Work.


1.4 PROGRESS PAYMENT
.1 Consultant will issue to Owner, no later than ten (10) days after receipt of an application 


for payment, certificate for payment in amount applied for or in such other amount as 
Consultant determines to be properly due. If Consultant amends application, Consultant 
will give notification in writing giving reasons for amendment.


1.5 SUBSTANTIAL PERFORMANCE OF WORK
.1 Refer to Section 00 73 00 - Supplementary Conditions.
.2 Prepare and submit to Consultant comprehensive list of items to be completed or 


corrected and apply for a review by Consultant to establish Substantial Performance of 
Work or substantial performance of designated portion of Work when Work is 
substantially performed if permitted by lien legislation applicable to Place of Work 
designated portion thereof which Owner agrees to accept separately is substantially 
performed. Failure to include an item on list does not alter responsibility to complete 
Contract.


.3 No later than ten (10) days after receipt of list and application, Consultant will review 
Work to verify validity of application, and no later than seven (7) days after completing 
review, will notify Contractor if Work or designated portion of Work is substantially 
performed.


.4 Consultant shall state date of Substantial Performance of Work or designated portion of 
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Work in certificate.
.5 Immediately following issuance of certificate of Substantial Performance of Work, in 


consultation with Consultant, establish reasonable date for finishing Work.


1.6 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK
.1 After issuance of certificate of Substantial Performance of Work:


.1 Submit an application for payment of holdback amount.


.2 Submit sworn statement that all accounts for labour, subcontracts, products, 
construction machinery and equipment, and other indebtedness which may have 
been incurred in Substantial Performance of Work and for which Owner might in 
any way be held responsible have been paid in full, except for amounts properly 
retained as holdback or as identified amount in dispute.


.2 After receipt of application for payment and sworn statement, Consultant will issue 
certificate for payment of holdback amount.


.3 Where holdback amount has not been placed in a separate holdback account, Owner 
shall, ten (10) days prior to expiry of holdback period stipulated in lien legislation 
applicable to Place of Work, place holdback amount in bank account in joint names of 
Owner and Contractor.


.4 Amount authorized by certificate for payment of holdback amount is due and payable on 
day following expiration of holdback period stipulated in lien legislation applicable to 
Place of Work.  Owner may retain out of holdback amount any sums required by law to 
satisfy any liens against Work or, if permitted by lien legislation applicable to Place of 
Work, other third party monetary claims against Contractor which are enforceable 
against Owner.


1.7 PROGRESSIVE RELEASE OF HOLDBACK
.1 A single final release of Lien Holdback will be made at the end of the project.  


1.8 FINAL PAYMENT
.1 Submit an application for final payment when Work is completed.
.2 Consultant will, no later than ten (10) days after receipt of an application for final 


payment, review Work to verify validity of application. Consultant will give notification 
that application is valid or give reasons why it is not valid, no later than seven (7) days 
after reviewing Work.


.3 Consultant will issue final certificate for payment when application for final payment is 
found valid.


END OF SECTION


Queens County Highway Depot Section 01 29 00
Bus Parking Lot Extension, Electrical Services Payment Procedures
October 16, 2019 Page 2







Coles Associates Ltd. Architects & Engineers


1 General
1.1 APPOINTMENT AND PAYMENT


.1 The Contractor will arrange and pay for the services of an independent Consultant to 
carry out the following tests:


.1 Inspection and testing required by laws, ordinances, rules, regulations or orders 
of public authorities.


.2 Inspection and testing performed exclusively for Contractor's convenience.


.3 Testing, adjustment and balancing of electrical equipment and systems.


.4 Tests specified to be carried out by Contractor under the supervision of 
Consultant.


.5 Additional tests specified in Article 1.3.7 below.


.6 Where tests or inspections reveal work not in accordance with contract 
requirements, Contractor shall pay costs for additional tests or inspections as 
Consultant may require to verify acceptability of corrected work.


1.2 CONTRACTOR'S RESPONSIBILITIES - GENERAL
.1 Provide labour, equipment and facilities to:


.1 Provide access to Work  for inspection and testing.


.2 Facilitate inspections and tests.


.3 Make good Work disturbed by inspection and test.


.4 Provide storage on site for laboratory's exclusive use to store equipment and 
cure test samples.


.2 Notify Consultant sufficiently in advance of operations to allow for assignment of 
laboratory personnel and scheduling of test.


.3 Where materials are specified to be tested, deliver representative samples in required 
quantity to testing laboratory.


.4 Pay costs for uncovering and making good Work that is covered before required 
inspection or testing is completed and approved by Consultant.


.5 Provide Consultant with two (2) sets of fully documented test reports, submitted 
immediately following the testing operations.


1.3 CONTRACTOR'S RESPONSIBILITIES - INSPECTION & TESTING REQUIREMENTS
.1 Testing of all soil material types at source, including collection of sample material by 


testing firm, to verify compliance with material specifications.
.2 Follow up testing of all soil material types delivered to site.
.3 Monitoring placement and verifying compaction densities.
.4 Monitoring of any required recompaction work.
.5 Verifying the new compaction densities.
.6 Testing may occur under various Sections of the Specification.


1.4 FINAL REPORT
.1 Submit to the Owner at completion of job, two (2) bound hard copies of inspection report 


and one (1) copy in electronic format. This report to include:
.1 All copies of test results, indexed to correspond with testing requirements of this 


Section.
.2 Written report from the testing firm carrying out the work of this Contract stating that the 


work as itemized under Par. 4 of this Section has been performed in strict accordance 
with the requirements of the Contract documents.


.3 The report will be signed and sealed by a Professional Engineer registered to practice in 
the Province of Prince Edward Island and practicing in the field of materials testing.


END OF SECTION
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1 General
1.1 TIME AND ORDER OF COMPLETION


.1 The Consultant may direct the Contractor in writing as to the time, precedence or order 
in which any work to be done under the contract shall be performed.


1.2 TIME OF COMMENCEMENT
.1 The Contractor shall commence work within three (3) days after the execution of the 


Contract, unless specifically indicated or directed otherwise by the Consultant, and shall 
proceed continuously, diligently and with all reasonable dispatch consistent with the 
Construction Schedule, and the proper execution of the work, until final completion. The 
rate of progress made with the work shall be such as to ensure its final completion within 
the specified time.


1.3 TIME OF COMPLETION
.1 The whole of the work to be done under this contract shall be finally completed in full 


accordance with all the terms and conditions of this contract on or before the day 
specified for such completion in the tender which forms part of this contract.


.2 The Contractor will be responsible for all costs incurred for failure to complete the project 
within the project schedule, plus 20 working days.


.3 Costs for Insurance and bonding extensions, Consultant fees for extended services and 
Construction Management services and expenses for extended services will all be 
totaled and charged against the Contractors. Costs will be deducted from Progress 
Claims.


1.4 EXTENSION OF TIME
.1 An extension of time may be granted in writing by the Consultant in the event of the work 


being delayed beyond the prescribed time for completion as a result of causes beyond 
the Contractor's control. Such extensions shall be for such time as the Consultant may 
prescribe, and the Consultant shall fix the terms on which the said extension may be 
granted. An application by the Contractor for an extension of time shall be made to the 
Owner in writing as least fifteen calendar days prior to the date of completion fixed by 
the contract. Where applicable, all bonds or other surety including Liability Insurance 
furnished to the Owner by the Contractor shall be amended where necessary at the 
expense of the Contractor to provide coverage beyond the date of any extension of time 
granted, and the Contractor shall furnish the Owner with evidence of such amendment of 
the bonds or other surety and Liability Insurance.


.2 Any extension of time that may be granted to the Contractor shall be so granted and 
accepted without prejudice to any rights of the Owner whatsoever under the Contract, 
and all of such rights shall continue in full force and effect after the time limited in the 
Contract for the completion of the work and whenever in the Contract, power and 
authority is given to the Consultant or any person to take any action consequent upon 
the act, default, breach, neglect, delay, non-observance or non-performance by the 
Contractor in respect of the work or Contract, or any portion thereof, such powers or 
authorities may be exercised from time to time and not only in the event of the 
happening of such contingencies before the time limited in the Contract for the 
completion of the work but also in the event of the same happening after the time so 
limited in the case of the Contractor being permitted to proceed with the execution of the 
work under an extension of time granted by the Consultant.


1.5 SUSPENSION OF WORK
.1 The Contractor shall, upon written notice from the Consultant, discontinue or delay any 


or all of the work when, in the opinion of the Consultant, it is unwise to proceed for any 
reason whatsoever, and the work shall not be resumed until the Consultant shall in 
writing so direct.
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1.6 LABOUR DISPUTE
.1 Except to the extent that relief is granted under of the Contract, the Contractor shall bear 


the risk and responsibility of any loss, damage or expense to the work or to himself or 
any nature and kind whatsoever arising from strikes or labour disputes other than such 
loss, damage or expense caused by the failure of the Owner to meet its obligations 
under the Contract.


1.7 CHARACTER AND EMPLOYMENT OF WORKERS
.1 The Contractor shall employ only orderly, competent and skillful workers to do the work 


and shall give preference to available residents in the area of the Contract. Whenever 
the Consultant shall inform the Contractor in writing that any person or persons on the 
work are, in the opinion of the Consultant, incompetent, unfaithful or disorderly, such 
person or persons shall be discharged from the work and shall not again be employed 
on the work without the consent in writing of the Consultant.


1.8 LIMITATIONS OF OPERATIONS
.1 The Consultant may, in writing, require the Contractor to cease or limit operations under 


the Contract, on any day or days if the operations are of such nature that the Consultant 
deems it necessary or expedient to do so.


.2 The Contractor shall cooperate with other contractors, utility companies and the Owner 
and they shall be allowed free access to their work at all times. The Consultant reserves 
the right to alter the method of operations on this Contract to avoid interference with 
other work.


.3 The Contractor shall have access to their work to allow the incorporation of a double 
shift if the Contractor deems it necessary to meet the obligations under the contract.


END OF SECTION
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1 General
1.1 SUBMITTALS


.1 Ten (10) working days after award of contract and prior to commencement of Work, 
submit to Consultant the following work management documents:


.1 Work Schedule as specified herein.


.2 Shop Drawing Submittal Schedule specified in Section 01 33 00 - Submittal 
Procedures.


.3 Health and Safety Plan specified in Section 01 35 29 - Health, Safety, and 
Emergency Response Procedures.


.4 Dust Control Plan specified in Section 01 56 00 - Temporary Barriers and 
Enclosures.


1.2 WORK SCHEDULE
.1 Upon notification of tender acceptance submit:


.1 Work schedule submitted within seven (7) calendar days of contract award.
.2 Schedule to indicate all calendar dates from commencement to completion of all work 


within the time stated in the accepted tender.
.3 Provide sufficient details in schedule to clearly illustrate entire implementation plan, 


depicting efficient coordination of tasks and resources, to achieve completion of Work on 
time and permit effective monitoring of Work progress in relation to established 
milestones.


.4 Work schedule content to include as a minimum the following:
.1 Bar (GANTT) Charts, indicating all work activities, tasks and other project 


elements, their anticipated durations, planned dates for achieving key activities 
and major project milestones supported with;


.2 Written narrative on key elements of work illustrated in bar chart, providing 
sufficient details to demonstrate a reasonable implementation plan for 
completion of project within designated time.


.3 Generally Bar Charts derived from commercially available computerized project 
management system are preferred but not mandatory.


.5 Work schedule must take into consideration and reflect the required sequence of Work, 
special conditions and operational restrictions as specified below.


.6 Schedule Work in cooperation with the Consultant.  Consultant's decision is final in 
regards to time and order of Work.  Incorporate within Work Schedule, items identified 
by Consultant during review of preliminary schedule.


.7 Completed schedule shall be to the Consultant's approval.  When schedule has been 
approved by Consultant, take necessary measures to complete work within scheduled 
time.  Do not change schedule without Consultant's approval.


.8 It is the Contractor's responsibility to ensure all subtrades and subcontractors are made 
aware of the work restraints and operational restriction specified.


.9 Schedule Updates:
.1 Submit when requested by Consultant.
.2 Provide information and pertinent details explaining reasons for necessary 


changes to implementation plan.
.3 Identify problem areas, anticipated delays, impaction schedule and proposed 


corrective measures to be taken.
.10 Consultant will make interim reviews and evaluate progress of work based on approved 


schedule.  Frequency of such reviews will be as decided by Consultant.  Address and 
take corrective measures on items of work as identified by reviews and as directed by 
Consultant.  Update schedule accordingly.


.11 In every instance, change or deviation from work scheduling, no matter how minimal the 
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risk or impact on safety or inconvenience to tenant or public might appear, will be subject 
to prior review and approval by the Consultant.


1.3 PROJECT MEETINGS
.1 Schedule and administer project meetings, held as required and weekly during 


installation, for entire duration of work and more often when directed by Consultant as 
deemed necessary due to progress of work of particular situation.


.2 Prepare agenda for meetings.


.3 Notify participants in writing four (4) days in advance of meeting date.
.1 Ensure attendance of all subcontractors.
.2 Consultant will provide list of other attendees to be notified.


.4 Hold meetings at project site or where approved by Consultant.


.5 Preside at meetings and record minutes.
.1 Indicate significant proceedings and decisions.  Identify action items by parties.
.2 Distribute to participants by mail or by facsimile within three (3) calendar days 


after each meeting.
.3 Make revisions as directed by Consultant.
.4 Consultant will advise whether submission of minutes by email is acceptable. 


Decision will be based on compatibility of software among participants.


1.4 WORK COORDINATION
.1 The General Contractor is responsible for coordinating the work of the various trades 


and predetermining where the work of such trades interfaces with each other.
.1 Designate one person from own employ having overall responsibility to review 


contract documents and shop drawings, plan and manage such coordination.
.2 The General Contractor shall convene meetings between trades whose work interfaces 


and ensure that they are fully aware of the areas and the extent of where interfacing is 
required.


.1 Provide each trade with the plans, specifications, approved shop drawings and 
other documents of the interfacing trade as required to assist them in properly 
planning and carrying out their respective work.


.2 Develop coordination drawings when deemed required illustrating potential 
interference between work of various trades and distribute to all affected parties 
including structural trade.


.1 Coordination drawings to identify all building elements, service lines, 
rough-in points and indicate from where various services are coming.


.3 Review coordination drawings at purposely called meetings.  Have 
subcontractors sign-off on drawings and publish minutes of each meeting.


.4 Plan & coordinate work in such a way to minimize quantity of service line offsets.


.5 Submit copy of coordination drawings and meeting minutes to Consultant for 
information purposes.


.3 Submission of shop drawings and ordering of prefabricated equipment or prebuilt 
components shall only occur once coordination meeting for such items has taken place 
between trades and all conditions affecting the work of the interfacing trades has been 
made known and accounted for.


.4 Work Cooperation:
.1 Ensure cooperation between trades in order to facilitate the general progress of 


the work and avoid situations of spatial interference.
.2 Ensure that each trade provides all other trades reasonable opportunity for the 


completion of the work and in such a way as to prevent unnecessary delays, 
cutting, patching and the need to remove and replace completed work.


.5 Owner will not be responsible for or held accountable for any extra costs incurred as a 
result of the failure to carry out coordination work.  Disputes between the various trades 
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as a result of their not being informed of the areas and extent of interface work shall be 
the sole responsibility of the General Contractor and shall be resolved by him at no extra 
cost to the Contract.


END OF SECTION
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1 General
1.1 GENERAL


.1 All submittals are to be delivered within thirty (30) days of award of Contract.


.2 Make specified submittals to the Consultant at commencement of Contract, before 
beginning work on site (and no later than ten (10) days after award). Include:


.1 Contract Security 


.2 Proof of Insurance 


.3 Workers' Compensation clearance letter


.4 Cost Breakdown


.5 Permits as required


.6 Construction schedule for Trade Package activity 


.7 Corporate Safety Plan


.8 Site specific safety plan


.9 Shop drawing schedule
.3 During Construction provide:


.1 Updated trade construction schedule


.2 Shop drawings as required


.3 Inspection and test reports


.4 Request for Information


.5 Submission required for payment purposes
.4 At completion of Work provide


.1 Submission at completion of work as specified in Project Close Out, 
Commissioning, and Operations and Maintenance Data Sections.


1.2 ADMINISTRATIVE
.1 Refer to GC 3.10 Shop Drawings
.2 Submit to Consultant submittals listed for review. Submit ten (10) working days after 


award of contract in orderly sequence to not cause delay in Work. Failure to submit in 
ample time is not considered sufficient reason for extension of Contract Time and no 
claim for extension by reason of such default will be allowed.


.3 Do not proceed with Work affected by submittal until review is complete.


.4 Present shop drawings, product data, samples and mock-ups in SI Metric units.


.5 Where items or information is not produced in SI Metric units converted values are 
acceptable.


.6 Review submittals prior to submission to Consultant. This review represents that 
necessary requirements have been determined and verified, or will be, and that each 
submittal has been checked and co-ordinated with requirements of Work and Contract 
Documents. Submittals not stamped, signed, dated and identified as to specific project 
will be returned without being examined and considered rejected.


.7 Notify Consultant, in writing at time of submission, identifying deviations from 
requirements of Contract Documents stating reasons for deviations.


.8 Verify field measurements and affected adjacent Work are co-ordinated.


.9 Contractor's responsibility for errors and omissions in submission is not relieved by 
Consultant's review of submittals.


.10 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Consultant review.


.11 Keep one reviewed copy of each submission on site.


1.3 SUBMITTAL SCHEDULES:
.1 Within ten (10) days following award of contract, prepare and submit a summary of all 


submittals required by the Contract.
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.2 Submittal schedule shall be formatted as follows:


SECTION ITEM/ SHOP DWG ORDER ITEM
NUMBER EQUIP DEL DATE DATE DEL DATE


.3 The initial submission shall include completion of the first 3 columns of the above table 
example. Once approved shop drawings are received by the Contractor, the balance of 
the summary shall be updated and submitted accordingly.


1.4 SHOP DRAWINGS AND PRODUCT DATA
.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 


performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work.


.2 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for 
completion of Work. Where articles or equipment attach or connect to other articles or 
equipment, indicate that such items have been co-ordinated, regardless of Section under 
which adjacent items will be supplied and installed. Indicate cross references to design 
drawings and specifications.


.3 Allow ten (10) days for Consultant's review of each submission.


.4 Adjustments made on shop drawings by Consultant are not intended to change Contract 
Price. If adjustments affect value of Work, state such in writing to Consultant prior to 
proceeding with Work.


.5 Make changes in shop drawings as Consultant may require, consistent with Contract 
Documents. When resubmitting, notify Consultant in writing of revisions other than those 
requested.


.6 Submissions include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:


.1 Subcontractor.


.2 Supplier.


.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's authorized representative certifying 


approval of submissions, verification of field measurements and compliance with 
Contract Documents.


.5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified field dimensions, and 


clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.


.7 After Consultant's review, distribute copies.


.8 Submit digital copy of all shop drawings, product data sheets, reports, MSDS sheets and 
other traditional paper submissions.  


.9 Submit electronic copies of product data sheets or brochures for requirements requested 
in specification Sections and as requested by Consultant where shop drawings will not 
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be prepared due to standardized manufacture of product.
.10 Submit electronic copies of test reports for requirements requested in specification 


Sections and as requested by Consultant.
.1 Report signed by authorized official of testing laboratory that material, product or 


system identical to material, product or system to be provided has been tested in 
accord with specified requirements.


.2 Testing must have been within three (3) years of date of contract award for 
project.


.11 Submit electronic copies of certificates for requirements requested in specification 
Sections and as requested by Consultant.


.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements.


.2 Certificates must be dated after award of contract complete with project name.
.12 Submit electronic copies of manufacturers instructions for requirements requested in 


Specifications and as requested by Consultant.
.1 Pre-printed material describing installation of product, system or material, 


including special notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions.


.13 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by Consultant.


.1 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or 
instructions.


.14 Submit two (2) hard copies of Operation & Maintenance Data for requirements 
requested in Specification & one (1) electronic copy and as requested by Consultant.


.15 Delete information not applicable to project.


.16 Supplement standard information to provide details applicable to project.


.17 If upon review by Consultant, no errors or omissions are discovered or if only minor 
corrections are made, transparency will be returned and fabrication and installation of 
Work may proceed. If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, 
must be performed before fabrication and installation of Work may proceed.


1.5 CERTIFICATES AND TRANSCRIPTS
.1 Immediately after award of Contract, submit Workers' Compensation Board status.
.2 Submit transcription of insurance immediately after award of Contract.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations.


.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS).
.1 Material Safety Data Sheets (MSDS).


.3 Province of Prince Edward Island
.1 Occupational Health and Safety Act, R.S.P.E.I. 1988.


.4 CSA C22.1-2002 - Canadian Electrical Code, Part 1, Safety Standard for Electrical 
Installations. 


.5 CSA C22.3 No. 1-M87 (R2001) - Overhead Systems. 


.6 CSA C22.3 No. 7-94 (R2000) - Underground Systems. 


.7 COSH, Canada Occupational Health and Safety Regulations made under Part II of the 
Canada Labour Code.


.8 Fire Protection Standards issued by Fire Protection Services of Human Resources 
Development Canada as follows:


.1 FCC No. 301 - June 1982 Standard for Construction Operations.


.2 FCC No. 302 - June 1982 Standard for Welding and Cutting.


.3 FCC standards, may be viewed at the Regional Fire Protection Services' office 
(previously known as the Fire Commissioner of Canada) located at 99 Wyse 
Road, 8th Floor, Dartmouth, NS, Tel: (902) 426-6053.


1.2 SUBMITTALS
.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.
.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to 


Proceed and prior to commencement of Work. Health and Safety Plan must include:
.1 Part 1:


List of individual health risks and safety hazards identified by hazard 
assessments. 


.2 Part 2:
List specific measures to control or mitigate each hazard and risk identified in 
part one of Plan. State engineering controls, personal protective equipment and 
safe work practices to be used for work having identified hazard(s) or risk(s).


.3 Part 3:
Emergency and Communications Measures as follows:


.1 Emergency Procedures: standard operating procedures, evacuation 
measures and emergency response implemented on site during an 
accident or incident. State step by step procedures, applicable to each 
identified hazard.


.2 Emergency Communications: list names and telephone numbers of 
officials, to be contacted if incident, accident or emergency situation 
occurs, including:


.1 General Contractor and all Subcontractors.


.2 Provincial Departments and resources from local emergency 
organizations, based on type of hazard, incident or accident 
which might occur and as stipulated in applicable laws and 
regulations.


.3 Submit two (2) copies of Contractor's authorized representative's work site health and 
safety inspection reports to Consultant.


.4 Submit copies of incident and accident reports.


.5 Submit WHMIS MSDS - Material Safety Data Sheets in accordance with Section 01 33 
00 - Submittal Procedures.
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.6 Consultant will review Contractor's site-specific Health and Safety Plan and provide 
comments to Contractor within five (5) days after receipt of plan. Revise plan as 
appropriate and resubmit plan to Consultant within two (2) days after receipt of 
comments from Consultant.


.7 Consultant's review of Contractor's final Health and Safety plan should not be construed 
as approval and does not reduce the Contractor's overall responsibility for construction 
Health and Safety.


.8 On-site Contingency and Emergency Response Plan: address standard operating 
procedures to be implemented during emergency situations.


.9 Maintain Worker's Compensation Coverage for duration of contract. Submit Letter of 
Good Standing to Consultant.


1.3 DEFINITIONS
.1 Electrical Facility: means any system, equipment, device, apparatus, wiring, conductor, 


assembly or part thereof that is used for the generation, transformation, transmission, 
distribution, storage, control, measurement or utilization of electrical energy, and that has 
an amperage and voltage that is dangerous to persons. 


.2 Guarantee of Isolation: means a guarantee by a competent person in control or in 
charge that a particular facility or equipment is isolated. 


.3 De-energize: in the electrical sense, that a piece of equipment is isolated and grounded, 
e.g. if the equipment is not grounded, it cannot be considered de-energized (DEAD). 


.4 Guarded: means that an equipment or facility is covered, shielded, fenced, enclosed, 
inaccessible by location, or otherwise protected in a manner that, to the extent that is 
reasonably practicable, will prevent or reduce danger to any person who might touch or 
go near such item. 


.5 Isolate: means that an electrical facility, mechanical equipment or machinery is 
separated or disconnected from every source of electrical, mechanical, hydraulic, 
pneumatic or other kind of energy that is capable of making it dangerous. 


.6 Live/alive: means that an electrical facility produces, contains, stores or is electrically 
connected to a source of alternating or direct current of an amperage and voltage that is 
dangerous or contains any hydraulic, pneumatic or other kind of energy that is capable 
of making the facility dangerous to persons. 


1.4 SITE CONTROL AND ACCESS
.1 Control work site and entry points. Grant and allow entry to only workers and other 


persons so authorized. Immediately stop non-authorized persons from circulating within 
construction areas and remove from site.


.2 Prior to gaining access to the site, all contractors, subcontractors and suppliers shall file 
with the General Contractor their proof of Workers Compensation coverage, proof of 
required Insurance and proof of contract. Upon request, proof of these documents will be 
provided to the Owner and Consultant.


.3 Delineate and isolate construction areas from other areas of site by use of appropriate 
means.  Erect barricades, fences, hoarding and temporary lighting as required. See 
Section 01 50 00 - Facilities and Controls for minimum type of barriers acceptable.


.4 Erect signage at entry points and at other strategic locations around site, clearly 
identifying construction area(s) as being "off limits" to non-authorized persons. Signage 
must be professionally made.


.5 Ensure persons granted access are fitted and wear appropriate personal protective 
equipment (PPE)


1.5 PROTECTION
.1 Provide temporary facilities for protection and safe passage of building occupants, public 


pedestrian and vehicular traffic around and adjacent to work site.
.2 Provide safety barricades, lights and signage on work site as required to provide a safe 
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working environment for workers.  


1.6 PERMITS
.1 The Owner will obtain building permit related to project prior to commencement of Work, 


as per Section 00 73 00 - Supplementary Conditions, Paragraph 1.18.1.1.
.2 Obtain permits, licenses and compliance certificates, at appropriate times and frequency 


as stipulated by authorities having jurisdiction.
.3 Post all permits on site. Submit copies to Consultant.


1.7 FILING OF NOTICE
.1 File Notice of Project and other Notices with Provincial authorities prior to 


commencement of Work.  


1.8 SAFETY ASSESSMENT
.1 Perform site specific safety hazard assessment related to project.
.2 Perform on-going hazard assessments during the progress of Work identifying new or 


potential health risks and safety hazards not previously known. As a minimum hazard 
assessments shall be carried out when:


.1 New subtrade work, new subcontractor(s) or new workers arrive at the site to 
commence another portion of work.


.2 The scope of work has been changed by Change Order.


.3 Potential hazard or weakness in current health and safety practices are identified 
by Consultant or by an authorized safety representative.


.3 Each hazard assessment to be made in writing. Keep copies of all assessments on site 
for duration of Work. Upon request, make available to Consultant for inspection.


.4 Contractor to conduct a hazard assessment in conjunction with the Owner's 
maintenance staff as part of the planning process including isolating existing equipment 
where applicable and identification of hidden services where anchoring is required. 
Hazard Assessments to conform with requirements of Health and Safety Section 01 35 
29 - Health, Safety, and Emergency Response Procedures.


1.9 MEETINGS
.1 Prior to commencement of work hold Health and Safety meeting. Have Contractor's Site 


Superintendent in attendance.  
.2 Provide site safety orientation session to all workers and all workers new to the site and 


other authorized persons prior to granting them access to work site. Brief persons on site 
conditions and on the minimum site safety rules in force at site


.3 Conduct site specific occupational health and safety meetings during the entire work as 
follows:


.1 Formal meetings on a minimum monthly basis.


.2 Informal tool box meetings on a regular basis from a predetermined schedule.
.4 Keep workers informed of anticipated hazards, on safety practices and procedures to be 


followed and of other pertinent safety information related to:
.1 Progress of Work;
.2 New sub-trades arriving on site and;
.3 Changes in site and project conditions.


.5 Record and post minutes of meetings. Make copies available to Consultant upon 
request.


1.10 COMPLIANCE REQUIREMENTS
.1 Comply with Occupational Health and Safety Act, Occupational Health and Safety Act 


Regulations, PEI.
.2 Comply with Canada Labour Code, Canada Occupational Safety and Health 


Regulations.
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.3 Provide Consultant with Material Safety Data Sheets (MSDS).


.4 Observe and enforce construction safety measures required by National Building code, 
2015  Part 8, Provincial Government, Worker's Compensation Board and municipal 
statutes and authorities.


.5 Perform lockouts in compliance with: 
.1 Canadian Electrical Code 
.2 Federal and Provincial Occupational Health and Safety Acts and Regulations as 


specified in Section 01 35 29 - Health, Safety, and Emergency Response 
Procedures.


.3 Regulations and code of practice as applicable to mechanical equipment or other 
machinery being de-energized. 


.4 Procedures specified herein. 
.6 In event of conflict between any provisions of above authorities the most stringent 


provision will apply. Should a dispute arise in determining the most stringent 
requirement, Consultant will advise on the course of action to be followed. 


1.11 SMOKING, ALCOHOL & RESTRICTED SUBSTANCES
.1 The use of tobacco products, including e-cigarettes, alcohol and restricted substances in 


any form in the building or on the work site is strictly prohibited.
.2 Workers who violate this requirement will be removed from the worksite.  


1.12 WORKPLACE HAZARDOUS MATERIALS INFORMATION SYSTEM (WHMIS)
.1 Comply with requirements of Workplace Hazardous Materials Information System 


(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and 
regarding labeling and provision of material safety data sheets acceptable to Labour 
Canada and Health and Welfare Canada and Provincial Department of Labour.


.2 Submit WHMIS data sheets to Consultant in accordance with Section 01 33 00 -
Submittal Procedures. 


.3 Maintain WHMIS information station and ensure designated personnel are trained in its 
use. 


.4 Submit copies of all Tool Box or Safety Meeting notes. 


.5 Submit copies of all Worksite Safety Inspections.


1.13 UNFORESEEN HAZARDS
.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 


performance of Work, follow procedures in place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of Province having jurisdiction and advise 
Consultant verbally and in writing.


1.14 HEALTH AND SAFETY CO-ORDINATOR
.1 Employ and assign to Work, competent and authorized representative as Health and 


Safety Co-coordinator. Health and Safety Co-coordinator must:
.1 Have minimum two (2) years site-related working experience specific to activities 


associated with Construction.
.2 Have working knowledge of occupational safety and health regulations.
.3 Be responsible for completing Contractor's Health and Safety Training Sessions 


and ensuring that personnel not successfully completing required training are not 
permitted to enter site to perform Work.


.4 Be responsible for implementing, enforcing daily and monitoring site-specific 
Contractor's Health and Safety Plan.


1.15 CONSTRUCTION SAFETY MEASURES
.1 Observe and enforce construction safety measures required by National Building Code, 


2015 Part 8, Provincial Government, Worker's Compensation Board and municipal 
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statutes and authorities.
.2 In event of conflict between any provisions of above authorities the most stringent 


provision governs.
.3 PEI Occupational Health and Safety Act and regulations, guidelines and code practice, 


stipulate standard equipment applicable to construction sites such as protective clothing, 
safety hats and boots, gloves, eye protection.


.4 Provide and maintain first aid equipment, supplied and medications appropriate to the 
work and its location in accordance with the First Aid Regulations. Obtain and implement 
recommendations from Occupational Health and Safety Division specific to the project 
work site.


1.16 TESTING AND MONITORING
.1 Test and monitor for hazardous conditions, as required to demonstrate compliance with 


provincial regulations.
.2 If multiple locations are being worked simultaneously, provide monitoring at all locations 


where work is being carried out, including providing additional monitoring instruments.


1.17 RECORD KEEPING
.1 ALL activities associated with Health and Safety shall be recorded daily in a bound 


notebook. Include as a minimum; activity date, time, location of occurrence, mitigation 
action taken and results. Records shall be assessed by the Consultant.


1.18 ISOLATION OF EXISTING SERVICES
.1 Obtain Consultant's written authorization prior to conducting work on an existing active, 


energized service or facility required as part of the work and before proceeding with 
lockout of such services or facility. 


.2 To obtain authorization, submit to Consultant following documentation: 
.1 Written Request for Isolation of the service or facility and; 
.2 Copy of Contractor's Lockout Procedures. 
.3 Make a Request for Isolation for each event, unless directed otherwise by 


Consultant, and as follows: 
.1 Fill-out standard forms in current use at the Facility when so directed by 


Consultant or; 
.2 Where no form exist at Facility, make request in writing identifying: 


.1 Identification of system or equipment to be isolated, including it's 
location; 


.2 Time duration, indicating Start time & date and Completion time & 
date when isolation will be in effect. 


.3 Voltage of service feed to system or equipment being isolated. 


.4 Name of person making the request. 
.3 Document to be in typewritten format. 


.4 Do not proceed until receipt of written notification from Consultant granting the 
Isolation Request and authorization to proceed with the isolation of designated 
equipment or facility. Consultant may designate other individual at the Facility as 
the person authorized to grant the Isolation Request. 


.5 Conduct safe, orderly shut down of equipment or facilities, de-energize and 
isolate power and other sources of energy and lockout items in accordance with 
requirement of clause 1.8 below. 


.6 Plan and schedule shut down of existing services in consultation with the 
Consultant and the Facility Manager. Minimize impact and downtime of facility 
operations. 


.7 Determine in advance, as much as possible, in cooperation with the Consultant, 
the type and frequency of situations which will require a Request for Isolation. 
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Follow Consultant's directives in this regard. 
.8 Conduct hazard assessment as part of the planning process of isolating existing 


equipment and facilities. Hazard Assessments to conform with requirements of 
Health and Safety Section 01 35 29 - Health, Safety and Emergency Response 
Procedures. 


1.19 LOCKOUTS
.1 Isolate and lockout electrical facilities, mechanical equipment and machinery from all 


potential energy sources prior to starting work on such items. 
.2 Develop and implement lockout procedures to be followed on site as an integral part of 


the Work. 
.3 Use energy isolation lockout devices specifically designed and appropriate for type of 


facility or equipment being locked out. 
.4 Use industry standard lockout tags
.5 Provide appropriate safety grounding and guards as required. 
.6 Prepare Lockout Procedures in writing. Describe safe work practices, work functions and 


sequence of activities to be followed on site to safely isolate all potential energy sources 
and lockout/tagout facilities and equipment. 


.7 Include within procedures a system of worker request and issuance of individual lockout 
permit by a person, employed by Contractor, designated to be "in-charge" and being 
responsible for: 


.1 Controlling issuance of permits or tags to workers. 


.2 Determining permit duration.


.3 Maintaining record of permits and tags issued. 


.4 Submitting a Request for Isolation to Consultant when required by Contractors 
and/or Owners Safety Plan. 


.5 Designating a Safety Watcher, when one is required based on type of work. 


.6 Ensuring equipment or facility has been properly isolated, providing a Guarantee 
of Isolation to worker(s) prior to proceeding with work. 


.7 Collecting and safekeeping lockout tags, returned by workers, as a record of the 
event. 


.8 Clearly establish, describe and allocate, within procedures, the responsibilities of: 
.1 Workers. 
.2 Designated person controlling issuance of lockout tags/permits. 
.3 Safety Watcher. 
.4 Subcontractors and General Contractor. 


.9 Procedures shall meet the requirements of Provincial and Federal Codes and 
Regulations.  


.10 Generic procedures, if used, must be edited, supplemented with pertinent information 
and tailored to reflect specific project conditions. Clearly label as being the procedures 
applicable to this contract. 


.1 Incorporate site specific rules and procedures established by QEH Facility 
Manager and in force at site. Obtain such procedures through Consultant. 


.11 Procedures to be in typewritten format. 


.12 Submit copy of Lockout Procedures to Consultant, in accordance with submittal 
requirements, prior to commencement of work. 


1.20 CONFORMANCE
.1 Ensure that lockout procedures, as established for project on site, are stringently 


followed. Enforce use and compliance by all workers. 
.2 Brief all persons working on electrical facilities, mechanical and other equipment fed by 


an energy source on requirements of this section. 
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.3 Failure to perform lockouts in accordance with regulatory requirements or follow 
procedures specified herein may result in the issuance of a Non-Compliance Notification 
at Consultant's discretion with possible disciplinary measures imposed as specified in 
Section 01 35 29 - Health, Safety, and Emergency Response Procedures .


1.21 FIRE SAFETY REQUIREMENTS
.1 Comply with requirements of latest standard for Building Construction Operations issued 


by the Fire Commissioner of Canada and Fire Safety Regulations of Local Authority.
.2 Implement and follow fire safety measures during Work. Comply with following:


.1 National Fire Code, 2015.


.2 Fire Protection Standards FCC 301 and FCC 302.


.3 Federal and Provincial Occupational Health and Safety Acts and Regulations as 
specified in Section 01 35 29 - Health, Safety, and Emergency Response 
Procedures.


.3 In event of conflict between any provisions of above authorities the most stringent 
provision will apply. Should a dispute arise in determining the most stringent 
requirement, Consultant will advise on the course of action.


1.22 WELDING AND CUTTING
.1 Use noncombustible shields for electric and gas welding or cutting executed within two 


(2) metes of combustible material or in occupied space.
.2 Place tanks supplying gases as close to work as possible. Fix in upright position, free 


from exposure to sun or high temperatures.
.3 Locate fire extinguishing equipment near all welding and cutting operations.


1.23 OPEN FLAMES, SPARKS, EXPLOSION PROTECTION
.1 Keep open flames and sparks to minimum. When flame or sparks are required, follow 


proper procedures to prevent fire or explosion.


1.24 POSTING OF  DOCUMENTS
.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location 


on site in accordance with Acts and Regulations of Province having jurisdiction, and in 
consultation with Consultant.


1.25 CORRECTION OF NON-COMPLIANCE
.1 Immediately address health and safety non-compliance issues identified by authority 


having jurisdiction or by Consultant.
.2 Provide Consultant with written report of action taken to correct non-compliance of 


health and safety issues identified.
.3 Consultant may stop Work if non-compliance of health and safety regulations is not 


corrected.


1.26 WORK STOPPAGE
.1 Give precedence to safety and health of public and site personnel and protection of 


environment over cost and schedule considerations for Work.


1.27 SITE SAFETY MEETINGS
.1 An orientation meeting shall be held with all workers at the start-up of the work, with the 


presence of the Consultant to review the Health and Safety aspects of the work.
.2 An orientation meeting shall be held by the Contractor for each new worker on the site 


following the initial orientation meeting.
.3 Attend Health and Safety meetings as directed by Consultant.


1.28 HANDLING AND TRANSPORTATION OF DANGEROUS GOODS
.1 Observe and enforce all measures required by the regulatory agencies including but not 


limited to Environment Canada, Prince Edward Island Department of Environment, and 
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Transport Canada.
.2 Most current regulatory guidelines and Acts will apply to the work.
.3 In case of any conflict, the more stringent requirements will apply. 


1.29 OPEN EXCAVATIONS
.1 If open foundations or demolition areas are to be left at the end of a work day, protective 


fencing must be placed around the entire perimeter to limit access by others. Fencing to 
be self-supporting, approved by the Department of Labour and the Construction Safety 
and Industrial Safety Regulations.


1.30 POTENTIAL HAZARDS
.1 Hazards include, but are not limited to, toxic, flammable and explosion hazards 


associated with cleaning solvents.
.2 The Contractor shall become familiar with all potential hazards associated with the work, 


and shall take necessary measures to avoid injury or damage of any kind.


1.31 HEALTH AND SAFETY PLAN 
.1 Prior to commencement of the work, submit to the Consultant a detailed Health and 


Safety Plan for review. The Health and Safety Plan shall comply with the provisions of 
this section, and shall illustrate the Contractor's knowledge and understanding of health 
and safety aspects of the work, the Contractor's intention to maintain a high level of 
safety on-site, and shall include, but not be limited to:


.1 Description of Work


.2 Description of Site-specific Hazards:
.1 Physical
.2 Chemical
.3 Environmental


.3 Protective Equipment:
.1 Respiratory
.2 Contact


.4 Decontamination Procedures:
.1 Personal protective equipment (PPE)
.2 Equipment
.3 Infection Control personal protective equipment required by CSA 


Z317.13-03.
.5 Medical - Monitoring:


.1 Workers medical profile and suitability to work at the site.
.6 Air - Monitoring Procedures:


.1 Action levels


.2 Site monitoring 


.3 Perimeter monitoring
.7 Emergency Procedures:


.1 Emergency Equipment


.2 Contingency Plans:
.1 Spill control
.2 Fire
.3 Ventilation
.4 Medical Emergency


.8 General Safety:
.1 Designation of site-safety officer


.1 Safety log
.2 Trenching, digging, excavations


Queens County Highway Depot Section 01 35 29
Bus Parking Lot Extension, Electrical Services Health, Safety and Emergency Response Procedures
October 16, 2019 Page 8







Coles Associates Ltd. Architects & Engineers


.3 Storage of flammables, compressed gases


.4 Safety inspections
.9 Site Training:


.1 Initial hazard


.2 Daily safety
.2 All workers shall be trained and be familiar with the Health and Safety Plan and the use 


of personal protective equipment.


1.32 SITE SAFETY OFFICER
.1 Each Contractor shall appoint a responsible member of the work force as Site Safety 


Office (SSO). The selection of the SSO will be subject to the approval of the Consultant, 
and changes shall be made as requested by the Consultant. The SSO shall be 
responsible for ensuring that all provisions of the Health and Safety Plan and relevant 
legislation are implemented. The SSO shall ensure that all monitoring and testing, as 
specified and at the direction of the Consultant, are conducted. The SSO shall maintain 
records of all readings that are taken by the Contractor report and any abnormal or 
dangerous situation to the Consultant and the Municipality, after having implemented 
emergency measures, as required, work shall not continue or proceed until the situation 
has been rectified.


.2 The SSO shall be authorized to act on behalf of the Contractor on all matters related to 
Health and Safety.


1.33 WORK PRACTICES AND ENGINEERING CONTROLS
.1 Access to work areas shall be regulated and limited to authorized persons. A daily roster 


shall be kept of persons entering such areas.
.2 Handling Contaminants and General Work Practices.


.1 Transportation and handling of contaminants to meet applicable local, provincial 
and federal regulations.


.2 Emergency respiratory equipment shall be located in readily accessible locations 
which will remain minimally contaminated with contaminants in an emergency.


.3 Containers and systems shall be handled and opened with care. Approved 
protective clothing shall be worn by all employees engaged in regulated areas.


.4 All wastes and residues containing contaminants shall be collected in 
appropriate containers. 


1.34 RECORD KEEPING 
.1 ALL activities associated with Health and Safety shall be recorded daily in a bound 


notebook. Include as a minimum: activity date, time, location of occurrence, mitigation 
action taken and results. Records shall be assessed by the Consultant.


1.35 SUSPENSION OF ACTIVITIES
.1 Exposure to contaminants shall be controlled so that no worker is exposed to 


contaminants at a concentration greater than the Time Weighted Average (TWA) 
concentration for the contaminant, for up to a 10 hour workday, 40 hour work week. 


.2 The Contractor will halt activities immediately during unsafe conditions. All costs relating 
to suspension of work for Contractor's failure to maintain Health and Safety procedures 
shall be borne bye the Contractor.
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1.36 PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST
.1 The following checklist is a general pre-construction review of the Contractor's safety 


program as required by the P.E.I. Department of Transportation, Infrastructure & Energy.


PROJECT: ______________________ DATE: ______________________
CONTRACTOR: __________________________________________________
WORK BEING PERFORMED: _______________________________________


Checkmark means yes / X means no
.1 ____ Safety Policy Submitted 
.2 ____ Safety Representative
.3 ____ Emergency Procedure Review
.4 ____ Employee Orientation
.5 ____ Written Safe Work Plan
.6 ____ Personal Protective Equipment Review:


____ Hard Hat & Footwear
____ Safety Glasses
____ Hearing
____ Dust & Fumes


.7 ____ Fall Protection


.8 ____ Housekeeping


.9 ____ Tool Box Safety Talks (Weekly)


.10 ____ Material Handling / Storage


.11 ____ Landing Platforms


.12 ____ WHMIS Training Verification


.13 ____ GFCI Requirements


.14 ____ Accident / Incident Investigations Notification


.15 ____ Verbal, Written, Gone


.16 ____ Joint / Worker Safety Committee


.17 ____ Fire Protection


.18 ____ Guardrails


.19 ____ First Aider on Staff - Name Supplied


.20 ____ Visitors & Safety Equipment


.21 ____ Task Lighting


.22 ____ Swampers / Riggers Competency (in writing)


.23 ____ Scaffolds


.24 ____ Elevating  Work Platforms


.25 ____ Protruding Rebar Protection - MSDS Received


.26 ____ WCB Clearance Certificate.
.2 The following information will assist in establishing what will be reviewed in each section:


.1 Safety Policy:
Each employer is required by law (in Prince Edward Island) to have a safety 
policy and program and to implement that policy.  TIE will ask for a copy of that 
program.


.2 Safety Representative:
Each Contractor is required to advise TIE who their safety representative is.  
That representative has duties as described in the Occupational Health and 
Safety Act.


.3 Emergency Procedure:
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Each Contractor must have a site specific layout and emergency plan complete 
with emergency phone numbers.


.4 Employee Orientation:
Each and every person working for a Contractor, including Sub-Contractors, will 
be given an orientation to familiarize them with the site safety program.  Unless 
otherwise specified, each Sub-Contractor is responsible for the orientation of 
their workers.


.5 Safe Work Plan:
Most Contractors are involved in tasks that subject workers to hazards.  In order 
to ensure that these workers are secured from hazard, the Contractor will supply 
TIE with a written safe work plan which affords protection against the hazards.   
This plan must be signed by a company representative and communicated to the 
workers involved in the task.


.6 Personal Protective Equipment Review:
Advise that all workers require CSA Class "B" hard-hat, CSA "Green 
Patch" (eight inch) footwear, eye, ear and respiratory protection as required 
(boots and hats at all times).


.7 Fall Protection:
Fall restraint or fall arrest protection required where a fall of 2.4 meters (8 feet) or 
more is possible.  NO EXCEPTIONS.


.8 Housekeeping:
Advise of daily, or as needed, clean-up requirements.


.9 Tool Box Talks:
Each Contractor is required to conduct weekly safety meetings with their forces 
and advise TIE they have been done.


.10 Material Handling / Storage: 
Advise Contractor about storage areas and handling of material so as not to 
endanger their worker or another worker.   Stacked material to be banded, 
chained, blocked or otherwise secured.


.11 Landing Platform:
Advise Contractor about movement of material on or off platforms.   All material 
to be secured.  Platform gates or chains to be kept closed at all times workers 
are on platform.  If not possible, worker to be tied off with fall restraint system 
independent of platform.


.12 WHMIS Training:
Receive verification that all workers are trained and that the Contractor submits 
their MSDS.


.13 GFCI:
Advise Contractor that all tools are required to have ground fault circuit 
interrupters (where electricity is supplied by Contractor).


.14 Accident Investigations:
Any injury to any of their workers must be investigated and reported to TIE.


.15 Verbal, Written, Gone:
Explain Zero Tolerance Program.


.16 Joint / Worker Safety Committee:
Sites of over 20 workers must establish a safety committee;  over 50 workers, an 
additional worker committee.  Workers required to attend committee meetings 
will do so and not be prevented by employers.


.17 Fire Protection:
All trades involved in performing hot work of any kind are required to provide fire 
protection at the work location.


.18 Guardrails:
Advise Contractor that where temporary removal guardrails required, guardrails 
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must be replaced as soon as possible.
.19 First Aider:


Each Contractor is required to have a first aid kit and trained first aider.  
Employer must name their first aider.


.20 Visitors:
Advise Contractor that any visitors to site must be suitably protected from 
hazard.   They must wear hard hat, safety vest, and proper safety footwear while 
on site.  


.21 Task Lighting:
Review responsibilities of task specific lighting (who provides it).


.22 Swamper / Rigger Competency:
Where cranes are used, the Contractor must use a swamper / rigger.  They shall 
provide TIE with a written statement identifying, by name(s) their rigger and that 
the named is trained.


.23 Scaffolds:
Review scaffold building requirement:
- Use all braces required by design.
- Access ladder for platform over 1.5 meters.
- Full width platform if height over 3 meters (ten feet).  


PEI Regulations require double planks.
- Tied in three time base dimension or use of outriggers.
- Engineered over 50 feet in height (standard frame type).


.24 Elevating Work Platforms:
- All boom and scissors lifts required to be CSA approved and have approval on 
machine.
- Operators manual required on machine at all times.
- Maintenance record on machine at all times.
- Operator must receive training in operation of equipment.
- Fall protection must be used at all times on a boom lift.
- Fall protection required to be used on scissors lift when unit is being moved.


.25 Protruding Rebar:
Installers of reinforcing steel must protect the protruding hazard or make 
arrangements to have it protected.   Removal of protective coverings for task 
purposes only is allowed, however, protective covering must be replaced as 
soon as possible.


.26 WCB Clearance Certificates:
Advise Contractor that TIE will not release any funds for payment until Workers 
Compensation Board Clearance Certificate has been received by TIE.


.3 Checklist Sign-off:


______________________________ ______________________________


______________________________ ______________________________
(Print name and title) (Print name and title)


______________________________ ______________________________
TIE Representatives Contractor Representatives
(Sign) (Sign)


______________________________
(Date)


END OF SECTION
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1 General
1.1 EROSION CONTROL


.1 Prior to beginning work, establish erosion control measures at drainage swales and low 
areas on site to filter all surface run-off.


.2 As soon as practical after construction of the retention pond, direct all surface run-off into 
pond.


1.2 FIRES
.1 Fires and burning of rubbish on site are not permitted.


1.3 DISPOSAL OF WASTES
.1 Do not bury rubbish and waste materials on site.
.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 


into waterways, storm or sanitary sewers.


1.4 DRAINAGE
.1 Provide temporary drainage and pumping as necessary to keep excavations and site 


free from water.
.2 Do not pump water containing suspended materials into waterways, sewer or drainage 


systems.
.3 Control disposal or runoff of water containing suspended materials or other harmful 


substances in accordance with local authority requirements.


1.5 WORK ADJACENT TO WATERWAYS
.1 Do not operate construction equipment in waterways.
.2 Do not use waterway beds for borrow material.
.3 Do not dump excavated fill, waste material or debris in waterways.
.4 Design and construct temporary crossings to minimize erosion to waterways.


1.6 POLLUTION CONTROL
.1 Maintain temporary erosion and pollution control features installed under this contract.
.2 Control emissions from equipment and plant to local authorities emission requirements.
.3 Prevent sandblasting and other extraneous materials from contaminating air beyond 


application area, by providing temporary enclosures.
.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. 


Provide dust control for temporary roads.


1.7 ENVIRONMENTAL PERMIT APPROVAL
.1 Comply with requirements contained in the Transportation and Public Works 


Environmental Management Division environmental approval permit for the project.


END OF SECTION
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1 General
1.1 REFERENCES AND CODES


.1 Perform Work in accordance with National Building Code of Canada (NBC) 2015 
including all amendments up to tender closing date and other codes of provincial or local 
application provided that in case of conflict or discrepancy, more stringent requirements 
apply.


.2 Meet or exceed requirements of:
.1 Contract documents.
.2 Specified standards, codes and referenced documents.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-2008, Stipulated Price Contract.


1.2 INSPECTION
.1 Allow Consultant access to Work. If part of Work is in preparation at locations other than 


Place of Work, allow access to such Work whenever it is in progress.
.2 Give timely notice requesting inspection if Work is designated for special tests, 


inspections or approvals by Consultant instructions, or law of Place of Work.
.3 If Contractor covers or permits to be covered Work that has been designated for special 


tests, inspections or approvals before such is made, uncover such Work, have 
inspections or tests satisfactorily completed and make good such Work.


.4 Consultant may order any part of Work to be examined if Work is suspected to be not in 
accordance with Contract Documents. If, upon examination such work is found not in 
accordance with Contract Documents, correct such Work and pay cost of examination 
and correction. If such Work is found in accordance with Contract Documents, Owner 
shall pay cost of examination and replacement.


1.3 INDEPENDENT INSPECTION AGENCIES
.1 Independent Inspection/Testing Agencies are to be engaged by Contractor for purpose 


of inspecting and/or testing portions of Work. Cost of such services will be borne by 
Contractor.


.2 Provide equipment required for executing inspection and testing by appointed agencies.


.3 Employment of Inspection/Testing Agencies does not relax responsibility to perform 
Work in accordance with Contract Documents.


.4 If defects are revealed during inspection and/or testing, appointed agency may request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Consultant at no cost to Owner. Pay costs for retesting and 
re-inspection.


1.4 PROCEDURES
.1 Notify appropriate agency and Consultant in advance of requirement for tests, in order 


that attendance arrangements can be made.
.2 Submit samples and/or materials required for testing, as specifically requested in 


specifications. Submit with reasonable promptness and in an orderly sequence so as not 
to cause delay in Work.


.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples.


1.5 REJECTED WORK
.1 Remove defective Work, whether result of poor workmanship, use of defective products 


or damage and whether incorporated in Work or not, which has been rejected by 
Consultant as failing to conform to Contract Documents. Replace or re-execute in 
accordance with Contract Documents.


.2 Make good other Contractor's work damaged by such removals or replacements 
promptly.


.3 If in opinion of Consultant it is not expedient to correct defective Work or Work not 
performed in accordance with Contract Documents, Owner may deduct from Contract 
Price difference in value between Work performed and that called for by Contract 
Documents, amount of which shall be determined by Consultant.


1.6 REPORTS
.1 Submit three (3) copies of inspection and test reports to Consultant.
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.2 Provide copies to Subcontractor of work being inspected or tested.


1.7 EQUIPMENT AND SYSTEMS
.1 Submit adjustment and balancing reports for mechanical, electrical and building 


equipment systems.


END OF SECTION
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1 General
1.1 SITE ACCESS AND PARKING


.1 The Consultant will designate Contractor's access to project site as well as parking 
facilities for equipment. 


.2 The Contractor will provide snow removal during period of work as required to maintain 
access to building, at no cost to the Owner.


.3 The Contractor will provide and maintain signs, barricades and other devices required to 
indicate construction activities or other temporary and unusual conditions resulting from 
project work, at no cost.


1.2 GUARD RAILS AND BARRICADES
.1 Provide secure, rigid guard rails and barricades around deep excavations, open 


trenches, and other areas where a change in elevation of greater than 600mm exists.
.2 Provide guard rails, barricades required by governing authorities.


1.3 STORAGE SHEDS
.1 Provide adequate weather tight sheds with raised floors, for storage of materials, tools 


and equipment which are subject to damage by weather.
.2
.3 Provide heat when materials being stored are subject to frost damage.
.4 Under no circumstances will Consultant accept materials damaged due to exposure to 


weather elements, for incorporation into construction.  Consultant will determine what 
constitutes damaged material.


.5 All storage sheds or trailers must be located within the limits of the contract and/or 
temporary construction fence.


1.4 LAYOUT
.1 The Contractor will provide a bench mark and control grid.
.2 Contractor shall be responsible for detailed setting out of his work.


1.5 MATERIAL STORAGE
.1 Locate site storage trailers where directed by Consultant. Place in location of least 


interference with existing facility operations.
.2 Material storage space on site is limited. Coordinate delivery to minimize storage period 


on site before being needed for incorporation into work.
.3 Make arrangements elsewhere in the City as deemed required and pay all costs for 


storage of materials not ready for incorporation into work.


1.6 REMOVAL OF TEMPORARY FACILITIES
.1 Remove temporary facilities from site when directed by Consultant. 


1.7 WASTE REMOVAL
.1 The Contractor will provide bins as required. Contractor responsible for placement and 


sorting of waste in the collection bins and removal of waste from site.


END OF SECTION
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1 General
1.1 INSTALLATION AND REMOVAL


.1 Provide temporary utilities controls in order to execute work expeditiously.


.2 Remove from site all such work after use.


1.2 DEWATERING
.1 Provide temporary drainage and pumping facilities to keep excavations and site free 


from standing water.
.2 Filter water containing silt through geofabric prior to discharge into municipal storm water 


system or water course.


1.3 WATER SUPPLY
.1 Water supply will not be provided by the Owner for construction usage.  
.2 Make arrangements and pay costs for the use and transport of such services to work 


area(s).


1.4 SANITARY FACILITIES
.1 The Contractor will provide, at no cost to the Owner, sanitary facilities for work force in 


accordance with governing regulations and ordinances for entire duration of project. 
Facilities within the existing building are not available to the Contractor's work force.


.2 The Contractor will post notices and take such precautions as required by local health 
authorities.  Keep area and premises in sanitary condition.


.3 Sanitary facilities must be located within the limits of the temporary construction fence, 
provided under the work of this Contract.


1.5 TEMPORARY POWER AND LIGHT
.1 Provide temporary power supply for construction usage at no cost.  Power may be 


accessed from site central power feed, to a maximum of 208V, 60A.  
.2 Temporary power for electric cranes and other equipment requiring in excess of above 


power, is the responsibility of the Contractor.
.3 Provide and pay all costs to supply and install temporary cabling, panel boards, 


switching devices and other equipment as required to connect into power source, 
provide adequate ground fault protection and extend power supply from existing source 
to work areas. Perform work and make all connections in accordance with the Canadian 
Electrical Code, in compliance with the federal and provincial Occupational Health and 
Safety Regulations and to lockout requirements specified in Section 01 35 29 - Health, 
Safety and Emergency Response Procedures.


.4 Provide and maintain temporary lighting throughout project.  Ensure level of illumination 
is not less than 160 lx.


1.6 FIRE PROTECTION
.1 Provide and maintain temporary fire protection equipment during performance of Work 


required by insurance companies, authorities having jurisdiction, governing codes, 
regulations and bylaws.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-2008, Stipulated Price Contract.


.2 Canadian General Standards Board (CGSB)
.1 CGSB 1-GP-189M-84, Primer, Alkyd, Wood, Exterior.
.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.


.3 Canadian Standards Association (CSA International)
.1 CAN3-A23.1-/A23.2-94, Concrete Materials and Methods for Concrete 


Construction/Method of Test for Concrete.
.2 CAN/CSA-Z321-96, Signs and Symbols for the Occupational Environment.


1.2 INSTALLATION AND REMOVAL
.1 Provide construction facilities in order to execute work expeditiously.
.2 Remove from site all such work after use.


1.3 HOISTING
.1 Provide, operate and maintain hoists and cranes required for moving of workers, 


materials and equipment. Make financial arrangements with Subcontractors for use 
thereof.


.2 Hoists and cranes shall be operated by qualified operator.


1.4 SITE STORAGE/LOADING
.1 Confine work and operations of employees by Contract Documents. Do not 


unreasonably encumber premises with products.
.2 Do not load or permit to load any part of Work with a weight or force that will endanger 


the Work.


1.5 SECURITY
.1 Provide and pay for responsible security to ensure security of equipment and materials 


after working hours and during holidays.


1.6 EQUIPMENT, TOOL AND MATERIAL STORAGE
.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for 


storage of tools, equipment and materials.
.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to 


cause least interference with work activities.
.3 Provide adequate weather tight, heat and ventilation appropriate for the use and storage 


of equipment, tools and materials.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Manual of Uniform Traffic Control Devices for Streets and Highways - 2002.


1.2 PROTECTION OF PUBLIC TRAFFIC
.1 Comply with requirements of Acts, Regulations and By-Laws in force for regulation of 


traffic or use of roadways upon or over which it is necessary to carry out Work or haul 
materials or equipment.


.2 When working on traveled way:
.1 Place equipment in position to present minimum of interference and hazard to 


traveling public.
.2 Keep equipment units as close together as working conditions permit and 


preferably on same side of traveled way.
.3 Do not leave equipment on traveled way overnight.


.3 Do not close any lanes of road without approval.  Before re-routing traffic erect suitable 
signs and devices in accordance with instructions contained in Part D of UTCD.


1.3 INFORMATIONAL AND WARNING DEVICES
.1 Provide and maintain signs, flashing warning lights and other devices required to 


indicate construction activities or other temporary and unusual conditions resulting from 
Work which requires road user response.


.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices as 
specified in Part D, Temporary Conditions Signs and Devices, of UTCD manual.


.3 Place signs and other devices in locations recommended in UTCD manual.


.4 Meet with Consultant prior to commencement of Work to prepare list of signs and other 
devices required for project. If situation on site changes, revise list to approval of 
Consultant.


.5 Continually maintain traffic control devices in use by:
.1 Checking signs daily for legibility, damage, suitability and location. Clean, repair 


or replace to ensure clarity and reflectance.
.2 Removing or covering signs which do not apply to conditions existing from day to 


day.


1.4 CONTROL OF PUBLIC TRAFFIC
.1 Provide competent flag persons, trained in accordance with, and properly equipped as 


specified in, UTCD manual in the following situations:
.1 When public traffic is required to pass working vehicles or equipment that block 


all or part of traveled roadway.
.2 When it is necessary to institute one-way traffic system through construction 


area or other blockage where traffic volumes are heavy, approach speeds are 
high and traffic signal system is not in use.


.3 When workmen or equipment are employed on traveled way over brow of hills, 
around sharp curves or at other locations where oncoming traffic would not 
otherwise have adequate warning.


.4 Where temporary protection is required while other traffic control devices are 
being erected or taken down.


.5 Provide full time flag person during daylight hours to control both construction 
activities and public traffic and to permit pedestrians safe passage.


.6 For emergency protection when other traffic control devices are not readily 
available.


.7 In situations where complete protection for workers, working equipment and 
public traffic is not provided by other traffic control devices.
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.8 Flag person to have two-way radio communications at all times.


END OF SECTION
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1 General
1.1 GENERAL


.1 Use new material and equipment unless otherwise specified.


.2 Within seven (7) days of written request by Consultant, submit following information for 
materials and products proposed for supply:


.1 Name and address of manufacturer.


.2 Trade name, model and catalog number.


.3 Performance, descriptive and test data.


.4 Manufacturer's installation or application instructions.


.5 Evidence of arrangements to procure.
.3 Use products of one manufacturer for equipment or material of same type or 


classification unless otherwise specified.


1.2 REFERENCE STANDARDS
.1 Conform to  reference standards, in whole or in part as specifically requested in 


specifications.
.2 If there is question as to whether any product or system is in conformance with 


applicable standards, Consultant reserves right to have such products or systems tested 
to prove or disprove conformance.


.3 Conform to latest date of issue of referenced standards in effect on date of submission 
of Bids, except where specific date or issue is specifically noted.


1.3 CONFORMANCE
.1 When material or equipment is specified by standard or performance specifications, 


upon request of Consultant, obtain from manufacturer an independent testing laboratory 
report, stating that material or equipment meets or exceeds specified requirements.


1.4 SUBSTITUTION OF MATERIAL
.1 Proposals for substitution may be submitted only after award of Contract.  Such requests 


must include statements of respective costs of items originally specified and proposed 
substitutions.


.2 Proposals will be considered by Consultant if:
.1 Products selected by tenderer from those specified, are not available, or 
.2 Delivery date of products selected from those specified would unduly delay 


completion of Contract.
.3 Alternative products to those specified, which are brought to attention of, and 


considered by Consultant as equivalent to those specified and will result in credit 
to Contract amount.


.4 Should proposed substitution be accepted either in part or in whole, assume full 
responsibility and costs when substitution affects other work on project. Pay for 
design or drawing changes required as a result of substitution.


.5 Amounts of all credits arising from approval of substitutions will be determined by 
Consultant and Contract price will be reduced accordingly.  No substitutions will 
be permitted without prior written approval of Consultant. 


1.5 QUALITY OF PRODUCTS
.1 Products, materials, equipment and articles (referred to as products throughout 


specifications) incorporated in Work shall be new, not damaged or defective, and of best 
quality (compatible with specifications) for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided.


.2 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
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expense and be responsible for delays and expenses caused by rejection.
.3 Should any dispute arise as to quality or fitness of products, decision rests strictly with 


Consultant based upon requirements of Contract Documents.
.4 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 


particular or like item throughout building.
.5 Permanent labels, trademarks and nameplates on products are not acceptable in 


prominent locations, except where required for operating instructions, or when located in 
mechanical or electrical rooms.


1.6 QUALITY OF WORK
.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 


skilled in respective duties for which they are employed. Immediately notify Consultant if 
required Work is such as to make it impractical to produce required results.


.2 Do not employ anyone unskilled in their required duties. Consultant reserves right to 
require dismissal from site, workers deemed incompetent or careless.


.3 Decisions as to standard of Quality of Work in cases of dispute rest solely with 
Consultant, whose decision is final.


1.7 AVAILABILITY
.1 Immediately upon signing Contract, review product delivery requirements and anticipate 


foreseeable supply delays for any items. If delays in supply of products are foreseeable, 
notify Consultant of such, in order that substitutions or other remedial action may be 
authorized in ample time to prevent delay in performance of Work.


.2 In event of failure to notify Consultant at commencement of Work and should it 
subsequently appear that Work may be delayed for such reason, Consultant reserves 
right to substitute more readily available products of similar character, at no increase in 
Contract Price or Contract Time.


1.8 TRANSPORTATION
.1 Pay costs of transportation and handling of products required in performance of Work.
.2 Transportation cost of products supplied by Owner will be paid for by Owner. Contractor 


to unload, handle and store such products.


1.9 STORAGE, HANDLING AND PROTECTION
.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 


soiling and in accordance with manufacturer's instructions when applicable.
.2 Store packaged or bundled products in original and undamaged condition with 


manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work.


.3 Store products subject to damage from weather in weatherproof enclosures.


.4 Store cementitious products clear of earth or concrete floors, and away from walls.


.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on 
wooden platforms and cover with waterproof tarpaulins during inclement weather.


.6 Store sheet materials, lumber and on flat, solid supports and keep clear of ground. Slope 
to shed moisture.


.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 
combustible debris from site daily. Take every precaution necessary to prevent 
spontaneous combustion.


.8 Remove and replace damaged products at own expense and to satisfaction of 
Consultant.


.9 Touch-up damaged factory finished surfaces to Consultant's satisfaction. Use touch-up 
materials to match original. Do not paint over name plates.


1.10 MANUFACTURER'S INSTRUCTIONS
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.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers.


.2 Notify Consultant in writing, of conflicts between specifications and manufacturer's 
instructions, so that Consultant may establish course of action.


.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Consultant to require removal and re-installation at no increase 
in Contract Price or Contract Time.


1.11 CO-ORDINATION
.1 Ensure cooperation of workers in laying out Work. Maintain efficient and continuous 


supervision.
.2 Be responsible for coordination and placement of openings, sleeves and accessories.


1.12 FASTENINGS - GENERAL
.1 Provide metal fastenings and accessories in same texture, color and finish as base 


metal in which they occur.
.2 Prevent electrolytic action between dissimilar metals.
.3 Use non-corrosive fasteners, anchors and spacers for securing exterior work.
.4 Space anchors within limits of load bearing or shear capacity and ensure that they 


provide positive permanent anchorage.  Wood plugs not acceptable.
.5 Keep exposed fastenings to minimum, space evenly and lay out neatly.
.6 Fastenings which cause spalling or cracking are not acceptable.


1.13 FASTENINGS - EQUIPMENT
.1 Use fastenings of standard commercial sizes and patterns with material and finish 


suitable for service.
.2 Use heavy hexagon heads, semi-finished unless otherwise specified.  Use No. 304 


stainless steel for exterior areas.
.3 Bolts may not project more than one diameter beyond nuts.
.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 


where vibrations occur and resilient washers with stainless steel.


1.14 LOCATION OF FIXTURES
.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 


approximate.
.2 Inform Consultant of conflicting installation. Install as directed.


1.15 CONCEALMENT
.1 In finished areas, conceal pipes, ducts and wiring in floors, walls and ceilings, except 


where indicated otherwise.
.2 Before installation, inform Consultant if there is interference. Install as directed by 


Consultant.


1.16 REMEDIAL WORK
.1 Perform remedial work required to repair or replace parts or portions of Work identified 


as defective or unacceptable. Coordinate adjacent affected Work as required.
.2 Perform remedial work by specialists familiar with materials affected. Perform in a 


manner to neither damage nor put at risk any portion of Work.


1.17 CONSTRUCTION EQUIPMENT AND PLANT
.1 On request, prove to the satisfaction of Consultant that the construction equipment and 


plant are adequate to manufacture, transport, place and finish work to quality and 
production rates specified.  If inadequate, replace or provide additional equipment or 
plant as directed.
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.2 Maintain construction equipment and plant in good operating order.


END OF SECTION
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1 General
1.1 EXISTING SERVICES


.1 Before commencing work, establish location and extent of service lines in area of Work 
and notify Consultant of findings.


.2 Remove abandoned service lines within 2 meters of structures. Cap or otherwise seal 
lines at cut-off points as directed by Consultant.


1.2 LOCATION OF EQUIPMENT AND FIXTURES
.1 Locate equipment, fixtures and distribution systems to provide minimum interference and 


maximum usable space and in accordance with manufacturer's recommendations for 
safety, access and maintenance.


.2 Inform Consultant of impending installation and obtain approval for actual location.


.3 Submit field drawings to indicate relative position of various services and equipment 
when required by Consultant.


.4 Record locations of maintained, re-routed and abandoned service lines.


1.3 SUBSURFACE CONDITIONS
.1 Promptly notify Consultant in writing if subsurface conditions at Place of Work differ 


materially from those indicated in Contract Documents, or a reasonable assumption of 
probable conditions based thereon.


.2 After prompt investigation, should Consultant determine that conditions do differ 
materially, instructions will be issued for changes in Work as provided in Changes and 
Change Orders.


END OF SECTION
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1 General
1.1 SUBMITTALS


.1 Submit written request in advance of cutting or alteration which affects:
.1 Structural integrity of any element of Project.
.2 Integrity of weather-exposed or moisture-resistant elements.
.3 Efficiency, maintenance, or safety of any operational element.
.4 Visual qualities of sight-exposed elements.
.5 Work of Owner or separate contractor.


.2 Include in request:
.1 Identification of Project.
.2 Location and description of affected Work.
.3 Statement on necessity for cutting or alteration.
.4 Description of proposed Work, and products to be used.
.5 Alternatives to cutting and patching.
.6 Effect on Work of Owner or separate contractor.
.7 Written permission of affected separate contractor.
.8 Date and time work will be executed.


1.2 MATERIALS
.1 Required for original installation.
.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 


00 - Submittal Procedures.


1.3 PREPARATION
.1 Inspect existing conditions, including elements subject to damage or movement during 


cutting and patching.
.2 After uncovering, inspect conditions affecting performance of Work.
.3 Beginning of cutting or patching means acceptance of existing conditions.
.4 Provide supports to assure structural integrity of surroundings; provide devices and 


methods to protect other portions of project from damage.
.5 Provide protection from elements for areas which may be exposed by uncovering work; 


maintain excavations free of water.


1.4 EXECUTION
.1 Execute cutting, fitting, and patching including excavation and fill, to complete Work.
.2 Fit several parts together, to integrate with other Work.
.3 Uncover Work to install ill-timed Work.
.4 Remove and replace defective and non-conforming Work.
.5 Remove samples of installed Work for testing.
.6 Provide openings in non-structural elements of Work for penetrations of mechanical and 


electrical Work.
.7 Execute Work by methods to avoid damage to other Work, and which will provide proper 


surfaces to receive patching and finishing.
.8 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not 


allowed on masonry work without prior approval.
.9 Restore work with new products in accordance with requirements of Contract 


Documents.
.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through 


surfaces.
.11 At penetration of fire rated wall, ceiling, or floor construction, completely seal voids with 


firestopping material, full thickness of the construction element.
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.12 Refinish surfaces to match adjacent finishes: For continuous surfaces refinish to nearest 
intersection; for an assembly, refinish entire unit.


END OF SECTION
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1 General
1.1 PROJECT CLEANLINESS


.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Owner or other Contractors.


.2 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris.


.3 Provide on-site containers for collection of waste materials and debris.


.4 Provide and use clearly marked separate bins. 


.5 Remove waste and debris from site and deposit in waste container at end of each 
working day.


.6 Store volatile waste in covered metal containers, and remove from premises at end of 
each day.


.7 Use only cleaning materials recommended by manufacturer of surface to be cleaned, 
and as recommended by cleaning material manufacturer.


.8 Schedule cleaning operations so that resulting dust, debris and other contaminants will 
not fall on wet, newly painted surfaces nor contaminate building systems.


1.2 CLEANING DURING CONSTRUCTION
.1 Maintain work site in a tidy condition, free from accumulations of waste material and 


debris. Clean areas on a daily basis. 
.2 Schedule work operations so that resulting dust, debris and other contaminants will not 


impact day-to-day operations on site.


1.3 FINAL CLEANING
.1 Prior to final review, remove surplus products, tools, construction machinery and 


equipment.
.2 Remove waste products and debris.
.3 Clean lighting reflectors, lenses, and other lighting surfaces.
.4 Inspect finishes, fitments and equipment and ensure specified workmanship and 


operation.
.5 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 


grounds.
.6 Remove dirt and other disfiguration from exterior surfaces.
.7 Sweep and wash clean paved areas.
.8 Clean equipment and fixtures to a sanitary condition.
.9 Remove snow and ice from access to construction.


END OF SECTION
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1 General
1.1 INSPECTION AND DECLARATION


.1 Contractor's Inspection: 
.1 Contractor and all Subcontractors shall conduct an inspection of Work, identify 


deficiencies and defects, and repair as required to conform to Contract 
Documents.


.1 Notify Consultant in writing of satisfactory completion of Contractor's 
Inspection and that corrections have been made.


.2 Request Consultant's Inspection.
.2 Consultant's Inspection: 


.1 Consultant, Owner and Contractor will perform inspection of Work to identify 
obvious defects or deficiencies. Contractor shall correct Work accordingly.


.3 Completion: submit written certificate that following have been performed:
.1 Work has been completed and inspected for compliance with Contract 


Documents.
.2 Defects have been corrected and deficiencies have been completed.
.3 Equipment and systems have been tested, adjusted and are fully operational.
.4 Systems have been commissioned.
.5 Work is complete and ready for Final Inspection.


.4 Final Inspection: 
.1 When items noted above are completed, request final inspection of Work by 


Owner and Consultant. If Work is deemed incomplete by Consultant complete 
outstanding items and request re inspection.


.5 Declaration of Substantial Performance: 
.1 When Consultant consider deficiencies and defects have been corrected and it 


appears requirements of Contract have been substantially performed, make 
application for Certificate of Substantial Performance. Refer to CCDC 2, General 
Conditions Article for specifics to application.


.6 Commencement of Lien and Warranty Periods: 
.1 Date of Owner's acceptance of submitted declaration of Substantial Performance 


shall be date for commencement for warranty period and commencement of lien 
period unless required otherwise by lien statute of Place of Work.


.7 Final Payment: 
.1 When Consultant consider final deficiencies and defects have been corrected 


and it appears requirements of Contract have been totally performed, make 
application for final payment. Refer to CCDC 2.  If Work is deemed incomplete 
by Owner, complete outstanding items and request re inspection.  Cost of re 
inspection will be deducted from final payment.


.8 Payment of Holdback: 
.1 After issuance of Certificate of Substantial Performance of Work, submit an 


application of payment of holdback amount in accordance with CCDC2.


1.2 CERTIFICATE OF SUBSTANTIAL PERFORMANCE
.1 Upon approval, a Certificate of Substantial Performance will be issued to the Owner by 


the Consultant with a copy delivered to the Contractor. This Certificate will take the form 
shown in Section 01 77 00 - Closeout Procedures.


.2 The Certificate of Substantial Performance will establish the date of the Consultant's 
inspection as the date of Substantial Performance of the Contract, and will commence 
the required 60-day period before release of the lien holdback amount.


.3 During the 60-day period, Contractor shall continue to complete the work.


.4 The Contractor shall immediately deliver to the Consultant specified submissions upon 
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receipt of the Certificate of Substantial Performance.


1.3 ESTABLISHMENT OF WARRANTIES
.1 Warranties shall commence at date of Substantial Performance of the Work. 


1.4 CERTIFICATE FOR PAYMENT OF LIEN HOLDBACK AMOUNT
.1 The Contractor shall submit statement and supporting documents for application of 


Release of Lien Holdback amount. These documents include those listed in Paragraph 
2.2.2 and 2.2.3 and the Statutory Declaration Form CCDC 9A.


.2 Within five (5) working days of receipt of application for Release of Lien Holdback 
amount and if approved, the Consultant will prepare a Certificate for Payment of the Lien 
Holdback amount.  This Certificate dated on the day following termination of the 60-day 
period will be issued to the Owner with a copy delivered to the Contractor.


.3 The Owner will before the date of this Certificate ensure that no liens related to the 
Contract are registered and that no notice of liens has been received at the end of the 
60-day period.


.4 Should no liens exist, the Lien Holdback will be due and payable one day after 
termination of the 60-day period in the amount indicated on the approved application for 
Certificate of Substantial Performance.


.5 The Owner will review jointly with the Contractor's Insurance related to the Contract 
before the 60-day period is terminated to ensure that all parties are adequately covered.


1.5 TOTAL PERFORMANCE
.1 The Contractor shall inspect the work to establish its completion in accordance with the 


Contract Documents and when satisfied of this completion request of the Consultant a 
final inspection.


.2 The Consultant will compile a final deficiency list at this inspection and issue it to the 
Contractor and Owner.


.3 The Contractor shall correct final deficiencies before a date agreed upon by the 
Contractor and Consultant.


.4 When the Contractor has satisfied himself that these corrections have been completed in 
a satisfactory manner by his inspection, he shall schedule a re-inspection by the 
Consultant, and the Owner's representatives if required, within five working days of the 
Contractor's request.


.5 When the Consultant is satisfied that all deficiencies have been rectified and the work is 
complete, the Contractor shall submit an application for the final progress payment.


.6 When "seasonal deficiencies", as determined by the Owner and/or Consultant exist, a 
sum of money will be withheld in accordance with the requirements of CCDC2-GC5.8.


1.6 WARRANTY PERIOD
.1 The Owner will advise the Consultant of defects observed during Warranty periods.
.2 The Consultant will notify the Contractor of these defects and request him to remedy the 


defects in accordance with the Contract Documents.
.3 Thirty days before expiration of Warranties the Owner's representatives, the Consultant 


and the Contractor will review the work as arranged by the Contractor noting defects of 
products and workmanship.


.4 The Contractor shall immediately remedy such noted defects.
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1.7 CERTIFICATE
.1 CONTRACTOR: _________________________________________________


PROJECT: _____________________________________________________


DATE OF SUBSTANTIAL PERFORMANCE: ___________________________


.1 Substantial Performance Inspection for above described work was carried out 
__________________________ (date) by:


.1 For Owner _____________________________


.2 For Consultant __________________________


.3 For Contractor __________________________


.2 The items which are not in accordance with the Plans and Specifications and 
require correction under the Conditions of the Contract Agreement are listed as 
an attachment to this Document.


CONTRACTOR'S CERTIFICATION
I hereby Certify that the work has been executed in accordance with the Plans 
and Specifications with the exception of deficiencies listed herewith. The 
undersigned hereby agrees that notwithstanding the generality of the foregoing, 
the acceptance of the works shall not prejudice any rights of the Owner or affect 
any liabilities of the undersigned Contractor pursuant to the provisions of the 
Contract.


________________________________________________________________
Contractor Date


OWNER'S ACCEPTANCE
I hereby accept the work on behalf of the Owner providing that the deficiencies 
listed herewith are completed.  This acceptance is not to be construed as 
relieving the Contractor from the responsibility to correct other defects in the 
work, whether latent or patent, as may become apparent within the guarantee/
warranty period.  This acceptance is made without prejudice to the rights of the 
Owner or to the liabilities of the Contractor which may arise and/or continue after 
acceptance of the work.


________________________________________________________________
Owner Date


CONSULTANT'S DECLARATION
Based on periodic visits to the job site and general familiarity with the progress of 
the work, I declare that, to the best of my knowledge, information and belief, 
construction is proceeding in accordance with the intent of the design and in 
general compliance with the plans and specifications, with the exception of the 
deficiencies listed herewith.


________________________________________________________________
Consultant Date
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1.8 DEFICIENCIES
.1 The following is a list of deficiencies to be corrected.  This acceptance is not to be 


constructed as relieving the Contractor from the responsibility of correcting other defects 
in the work as may become apparent during the Guarantee/Warranty Period. 


.1  _____________________________


.2  _____________________________


.3  _____________________________


END OF SECTION
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1 General
1.1 SECTION INCLUDES


.1 Project Record Documents as follows: 
.1 As-Built drawings; 
.2 As-Built specifications; 
.3 Reviewed shop drawings. 


.2 Operations and Maintenance data as follows: 
.1 Operations and Maintenance Manual; 
.2 Maintenance Materials; 
.3 Spare Parts; 
.4 Special Tools. 


1.2 PROJECT RECORD DOCUMENTS
.1 Consultant will provide two white print sets of contract drawings and two copies of 


Specifications Manual specifically for "as-built" purposes. 
.2 Maintain at site one set of the contract drawings and specifications to record actual as-


built site conditions. 
.3 Maintain up-to-date, real time as-built drawings and specifications in good condition and 


make available for inspection by the Consultant at any time during construction. 
.4 As-Built Drawings: 


.1 Record changes in red ink on the prints. Mark only on one set of prints and at 
completion of project and prior to interim inspection, neatly transfer notations to 
second set (also by use of red ink). Submit both sets to Consultant. All drawings 
of both sets shall be stamped "As-Built Drawings" and be signed and dated by 
Contractor.


.2 Show all modifications, substitutions and deviations from what is shown on the 
contract drawings or in specifications. 


.3 Record following information: 
.1 Location of internal utilities and appurtenances concealed in 


construction, referenced to visible and accessible features of structure; 
.2 Field changes of dimension and detail; 
.3 Location of all capped or terminated services and utilities. 
.4 All design elevations, sections and details dimensioned and marked-up 


to consistently report finished installation conditions; 
.5 Any details produced in the course of the contract by the Consultant to 


supplement or to change existing design drawings must also be marked-
up and dimensioned to reflect final as-built conditions and appended to 
the as-built drawing document; 


.6 All change orders issued over the course of the contract must be 
documented on the finished as-built documents, accurately and 
consistently depicting the changed condition as it applies to all affected 
drawing details.


.5 As-built Specifications: legibly mark in red each item to record actual construction, 
including: 


.1 Manufacturer, trade name, and catalogue number of each product actually 
installed, particularly items substituted from that specified. 


.2 Changes made by Addenda and Change Orders. 


.3 Mark up both copies of specifications; stamp "as-built", sign and date similarly to 
drawings as per above clause. 


.6 Maintain As-built documents current as the contract progresses. Consultant will conduct 
reviews and inspections of the documents on a regular basis. Frequency of reviews will 
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be subject to Consultant's discretion. Failure to maintain as-builts current and complete 
to satisfaction of the Consultant shall be subject to financial penalties in the form of 
progress payment reductions and holdback assessments. 


1.3 REVIEWED SHOP DRAWINGS
.1 Compile full set of shop drawings and product data reviewed on project and incorporate 


into Operations and Maintenance Manual. Supply number of shop drawing sets equal to 
the required number of final Operations and Maintenance manuals. 


.2 Submit shop drawing sets at same time and as part of the contents of the Operation and 
Maintenance manuals specified in this section. 


1.4 OPERATIONS AND MAINTENANCE MANUALS
.1 Definition: an organized compilation of operating and maintenance data including 


detailed technical information, documents and records describing operation and 
maintenance of individual products or systems as specified in individual sections of the 
specifications. 


.2 Manual Language: final manuals to be in English language. 


.3 Number of copies required: 
.1 Submit two (2) draft copies of the manual for review and inspection by 


Consultant. Make revisions and additions as directed and resubmit. 
.2 Upon review and acceptance by Consultant, submit 3 final copies. Initial copies 


are not to be considered as part of the final copies unless they have been fully 
revised and are identical to the final approved version. 


.4 Submission Date: submit complete operation and maintenance manual to Consultant 
three (3) weeks prior to application for Interim Certificate of Completion of project. 


.5 Binding: 
.1 Assemble, coordinate, bind and index required data into Operation and 


Maintenance Manual. 
.2 Use vinyl, hard covered, 3 x "D" ring binders, loose leaf, sized for 215 x 280 mm 


paper, with spine pocket. 
.3 Where multiple binders are needed, correlate data into related consistent 


groupings. 
.4 Identify contents of each binder on spine. 
.5 Organize and divide data into sections same as Division numerical order of 


contract specifications and thereafter subdivided into various equipment or 
building systems. 


.6 Material: separate each section by use of cardboard dividers and labels. Provide 
tabbed fly leaf for each separate product or system within each section and with 
typed description of product and major component parts of equipment. 


.7 Type lists and notes. Do not hand write. 


.8 Drawings, diagrams and manufacturers' literature must be legible, determined 
solely by the Consultant. Provide with reinforced, punched binder tab. Bind in 
with text; fold larger drawings to size of text pages. 


.6 Manual Contents: 
.1 Cover sheet containing: 


.1 Date submitted. 


.2 Project title, location and project number. 


.3 Names and addresses of Contractor, and all Sub-contractors. 
.2 Table of Contents: provide full table of contents in each binder(s), clearly indicate 


which contents are in each binder.
.3 List of maintenance materials.
.4 List of spare parts. 
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.5 List of special tools. 


.6 Original or certified copy of Warranties and Guarantees. 


.7 Copies of approvals, and certificates issued by Inspection Authorities. 


.8 Copies of reports and results from tests designated as Contractor's 
responsibilities. 


.9 Product Information Data on all materials, equipment and systems as specified 
in individual sections of the specifications to include: 


.1 List of equipment including manufacturer's name, supplier, local source 
of supplies and service depot(s). Provide full addresses and telephone 
numbers. 


.2 Nameplate information including equipment number, make, size, 
capacity, model number and serial number. 


.3 Parts list. 


.4 Installation details. 


.5 Operating instructions.


.6 Maintenance instructions for equipment. 


.7 Maintenance instructions for finishes. 
.7 Shop drawings:


.1 Bind one complete set of reviewed shop drawings into each copy of operations 
and maintenance manual. 


.2 Bind the shop drawings in a manner such that they correspond with the 
specification section they relate to. 


.3 Where large quantity of data is supplied due to size of project, fold and bind 
professionally into separate correctly sized binder. 


.8 Equipment and Systems Data: the following list indicates the type of data and extent of 
information required to be included for each item of equipment and for each system:


.1 Description of unit or system, and component parts. Give function, normal 
operation characteristics, and limiting conditions. Include performance curves, 
with engineering data and tests, and complete nomenclature and commercial 
number of replaceable parts. 


.2 Panel board circuit directories: provide electrical service characteristics, controls, 
and communications. 


.3 Include installed color coded wiring diagrams. 


.4 Operating Procedures: include start-up, break-in, and routine normal operating 
instructions and sequences. Include regulation, control, stopping, shut-down, 
and emergency instructions. Include seasonal and any special operating 
instructions. 


.5 Maintenance Requirements: include routine procedures and guide for trouble-
shooting; disassembly, repair, and reassembly instructions; and alignment, 
adjusting, balancing, and checking instructions. 


.6 Servicing and lubrication schedule, and list of lubricants required. 


.7 Manufacturer's printed operation and maintenance instructions. 


.8 Sequence of operation by controls manufacturer. 


.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and 
diagrams required for maintenance. 


.10 Include test and balancing reports. 


.11 Additional requirements as specified in individual specification sections. 


1.5 SPARE PARTS, TOOLS AND MAINTENANCE MATERIALS
.1 Provide spare parts, special tools and extra materials for maintenance purposes in 


quantities specified in individual specification sections. 
.2 Tag all items with associated function or equipment. 
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.3 Provide items of same manufacture and quality as items in Work. 


.4 Deliver to site in well packaged condition. Store in location as directed by Consultant. 


.5 Clearly mark as to contents indicating: 
.1 Part number. 
.2 Identification of equipment or system for which parts are applicable. 
.3 Installation instructions or intended use as applicable. 
.4 Name, address and telephone number of nearest supplier. 


.6 Prepare and submit complete inventory list of items supplied. Include list within 
Maintenance Manual.


1.6 SPECIAL TOOLS
.1 Provide special tools, in quantities specified in individual specification section.
.2 Provide items with tags identifying their associated function and equipment.
.3 Deliver to site; place and store.
.4 Receive and catalog all items. Submit inventory listing to Consultant. Include approved 


listings in Maintenance Manual.


1.7 SUBMISSION
.1 Prepare instructions and data using personnel experienced in maintenance and 


operation of described products.
.2 Copy will be returned after final inspection, with Consultant's comments.
.3 Revise content of documents as required prior to final submittal.
.4 Two weeks prior to Substantial Performance of the Work, submit to the Consultant, two 


(2) final hard copies and one (1) electronic copy of operating and maintenance manuals 
in English.


.5 Ensure spare parts, maintenance materials and special tools provided are new, 
undamaged or defective, and of same quality and manufacture as products provided in 
Work.


.6 If requested, furnish evidence as to type, source and quality of products provided.


.7 Defective products will be rejected, regardless of previous inspections. Replace products 
at own expense.


.8 Pay costs of transportation.


.9 Failure to deliver maintenance materials, spare parts, special tools and  as-builts will 
delay progress payments.


1.8 FORMAT
.1 Organize data in the form of an instructional manual.
.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 


pockets.
.3 When multiple binders are used, correlate data into related consistent groupings. Identify 


contents of each binder on spine.
.4 Cover: Identify each binder with type or printed title 'Project Record Documents'; list title 


of project and identify subject matter of contents.
.5 Arrange content by systems, under Section numbers and sequence of Table of 


Contents.
.6 Provide tabbed fly leaf for each separate product and system, with typed description of 


product and major component parts of equipment.
.7 Text: Manufacturer's printed data, or typewritten data.
.8 Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger 


drawings to size of text pages.


1.9 CONTENTS - EACH VOLUME
.1 Table of Contents: provide title of project;
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.1 date of submission; names,


.2 addresses, and telephone numbers of Consultant and Contractor with name of 
responsible parties;


.3 schedule of products and systems, indexed to content of volume.
.2 For each product or system:


.1 List names, addresses and telephone numbers of subcontractors and suppliers, 
including local source of supplies and replacement parts.


.3 Product Data: mark each sheet to clearly identify specific products and component parts, 
and data applicable to installation; delete inapplicable information.


.4 Drawings: supplement product data to illustrate relations of component parts of 
equipment and systems, to show control and flow diagrams.


.5 Typewritten Text: as required to supplement product data. Provide logical sequence of 
instructions for each procedure, incorporating manufacturer's instructions specified in 
Section 01 45 00 - Quality Control and Section 01 77 00 - Closeout Procedures.


.6 Training.


1.10 RECORDING ACTUAL SITE CONDITIONS
.1 Record information on two (2) sets of white print, opaque drawings, and in copy of 


Project Manual. 
.2 Provide felt tip marking pens, maintaining separate colors for each major system, for 


recording information.
.3 Record information concurrently with construction progress. Do not conceal Work until 


required information is recorded.
.4 Contract Drawings and shop drawings: legibly mark each item to record actual 


construction, including:
.1 Measured depths of elements of foundation in relation to finish first floor datum.
.2 Measured horizontal and vertical locations of underground utilities and 


appurtenances, referenced to permanent surface improvements.
.3 Measured locations of internal utilities and appurtenances, referenced to visible 


and accessible features of construction.
.4 Field changes of dimension and detail.
.5 Changes made by change orders.
.6 Details not on original Contract Drawings.
.7 References to related shop drawings and modifications.


.5 Specifications: legibly mark each item to record actual construction, including:
.1 Manufacturer, trade name, and catalog number of each product actually 


installed, particularly optional items and substitute items.
.2 Changes made by Addenda and change orders.


.6 Other Documents: maintain manufacturer's certifications, required by individual 
specifications sections.


1.11 STORAGE, HANDLING AND PROTECTION
.1 Store spare parts, maintenance materials, and special tools in manner to prevent 


damage or deterioration.
.2 Store in original and undamaged condition with manufacturer's seal and labels intact.
.3 Store components subject to damage from weather in weatherproof enclosures.
.4 Store paints and freezable materials in a heated and ventilated room.
.5 Remove and replace damaged products at own expense and to satisfaction of 


Consultant.


1.12 WARRANTIES AND BONDS
.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents listing.
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.2 List Subcontractor, supplier, and manufacturer, with name, address, and telephone 
number of responsible principal.


.3 Obtain warranties and bonds, executed in duplicate by Subcontractors, suppliers, and 
manufacturers where specifically requested by individual specification sections, within 
ten days after completion of the applicable item of work.


.4 Except for items put into use with Owner's permission, leave date of beginning of time of 
warranty until the Date of Substantial Performance is determined.


.5 Verify that documents are in proper form, contain full information, and are notarized.


.6 Co-execute submittals when required.


.7 Retain warranties and bonds until time specified for submittal.


END OF SECTION
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1 General
1.1 COMMISSIONING OBJECTIVE


.1 Perform commissioning activities in order to achieve the following objectives: 
.1 Collect data on equipment and systems supplied; and to document their 


installation; 
.2 Conduct checks and tests on fully installed building component, equipment, 


systems and integrated systems to: 
.1 Verify whether they operate in accordance with requirements of Contract 


Documents; 
.2 Verify performance against design criteria and user requirements and 


measure peak capacities; 
.3 Prepare a Building Management Manual (BMM) which contains operations and 


maintenance data, as-built record documents, commissioning reports, training 
data and other critical information for future use by Facility operational staff;


.4 Ensure transfer of knowledge on the operations, maintenance and management 
of the Facility to Owner and Operational personnel by means of appropriate 
training. 


.2 Commissioning activities conducted by Owner and/or Consultant does not replace 
checks, tests, adjustments, balancing and other performance verification responsibilities 
to be performed by General and all Sub-Contractors as part of the work and as specified 
in other sections of the Specifications.


1.2 DEFINITIONS
.1 For the purpose of this contract, the following terms, used in this section, as they relate 


directly or indirectly to the commissioning process, shall be deemed to have the meaning 
as defined hereafter. 


.2 Commissioning Process: a planned program of tasks, activities and procedures carried 
out systematically during the Construction and Occupancy Stages in accordance with 
the commissioning objectives, specified in clause 1.2 above, to: 


.1 Verify whether the fully installed equipment, systems and integrated systems 
operate in accordance with Contract Documents, design criteria, manufacturers' 
recommendations and; 


.2 Ensure that appropriate documentation is compiled to effectively train Operation 
and Maintenance staff and prepare a comprehensive Building Management 
Manual (BMM). 


.3 Commission (ie: to commission a building component or system): tests and checks 
conducted  on all systems and integrated systems of Facility; carried out only after they 
are fully installed, functional and Contractor's Performance Verification responsibilities 
have been completed and approved. 


.1 Contractor provides assistance during this process by operating equipment and 
systems, by troubleshooting and making adjustments as may be required. 


.2 Systems are run under their full operation and under various modes to determine 
if they function correctly, consistently, at peak efficiency and interactively with 
each other as intended in accordance with Contract Documents, design criteria 
and manufacturers' recommendations.


.3 During these checks, adjustments may be made enhancing performance to meet 
environmental or user requirements. 


.4 Contractor: means the Contractor, however it also refers to any personnel from 
Subcontractors, including the controls subcontractors, suppliers and certified 
manufacturer techncians with whom the Contractor contracts or obtains services for the 
performance of work and designated commissioning duties. 


.5 Consultant: persons from the civil, architectural, mechanical and electrical design 
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disciplines of the consultant firm(s) engaged by Owner to prepare the final design and 
contract documents. 


.6 Design Criteria: All those factors included in the design of a Facility prescribed by the 
tenant needs or as determined by Consultant as necessary in order to meet all Facility 
functional and user operational requirements. 


.7 Installation/Start-up Checks:(sometimes referred to as pre-functional checks).  Checks 
and inspections to be performed by Contractor during the pre-start-up and start-up of a 
particular equipment or system component.


.1 Checklist sheets are produced which include the following data:
.1 Product manufacturer's installation instructions and recommended 


checks and;
.2 Special procedures as specified in relevant sections of Specifications;
.3 Other items considered good installation and engineering industry 


practices deemed appropriate for proper and efficient operation.
.2 Standard Installation/Start-up Checklist sheets prepared by equipment 


manufacturer are acceptable for use. Supplement with additional data 
representative of specific project conditions as deemed required by Consultant. 


.3 Use Checklist sheets for all equipment installation. Document in writing on 
checklist the various checks made, deficiencies noted and corrective action 
taken. 


.4 Installing Sub-Contractor and/or certified manufacturers technicians, to sign 
Checklist sheets upon completion, certifying that stated checks and inspections 
have been performed. 


.8 Performance Verification: (sometimes referred to Functional Testing) checks, running 
dynamic tests and adjustments carried out by Contractor on equipment and systems, 
upon their installation, to ensure they operate correctly, efficiently and function 
independently and interactively with other systems as intended in accordance with 
contract documents and manufacturer's recommendations.


.1 Performance Verification shall not be considered part of the commissioning 
process. It is however considered an essential and integral part of Contractor's 
responsibilities in the equipment installation process which must be stringently 
conducted, successfully completed and approved by Owner before a piece of 
equipment or system is considered fully installed and functional. 


.2 Facility components and systems will not be commissioned until performance 
verification has been completed and approved. 


.9 Product Information (PI Data): a compilation of data gathered on a particular piece of 
equipment, typically produced by manufacturer, which includes nameplate information, 
installation/startup instructions, parts list, operating instructions, maintenance guidelines 
and other pertinent technical data and recommended checks that is necessary to 
prepare for start-up and functional testing and used during operation and maintenance of 
such equipment. This documentation is included in the Building Management Manual 
(BMM) at completion of work.


1.3 CONTRACTOR'S COMMISSIONING RESPONSIBILITIES
.1 General: 


.1 Coordinate the participation of the various subcontractors, their specialists and 
manufacturer's certified technicians in providing the commissioning activities 
described below.


.2 Workers and manufacturer's certified technicians are to be knowledgeable and 
qualified to interpret system functions and intended design criteria. 


.3 Develop a commissioning schedule.


.4 Notify Consultant in writing when Facility is ready for be commissioned. Give 14 
calendar day notice. 
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.5 Commissioning will only commence once that required documentation has been 
received and all installed equipment and systems have undergone successful 
performance verification. 


.6 Be aware that inspection certificate will only be issued by Consultant when: 
.1 All commissioning documentation has been received, reviewed for 


suitability and approved by Consultant; 
.2 Designated facility components and systems have been commissioned 


and; 
.3 Training has been completed. 


.7 Non-Conformance of Performance Verification Requirements: 
.1 Should incorrectly installed or malfunctioning equipment, system 


components or associated controls be found while being commissioned, 
Contractor shall be required to re-verify 100% of all equipment and 
components within the non-functional system, including other related 
system as deemed required by Consultant, to correct deficiencies and 
ensure effective performance of the fully functional system as designed.


.2 Costs to correct work and any additional tests or inspections, as deemed 
required by Consultant, to determine acceptability and proper 
performance of such items to be paid for by Contractor. 


.1 Above costs held against Contractor will be as financial penalties 
in the form of progress payment reductions or holdback 
assessments. 


.2 Prior to being Commissioned: 
.1 Submit commissioning documentation as specified in clause 1.8 for use during 


commissioning. 
.2 Carryout pre-start-up and start-up of equipment. 
.3 Conduct performance verification on all installed equipment and systems. 


Ensure they are fully functional. 
.4 Address deficiencies in Work identified during performance verification of 


equipment and systems. Conduct additional performance verification checks and 
tests to ensure acceptability of Work.


.5 Arrange for special tools, devices and services, identified at commissioning 
meeting(s), as deemed required to assist with commissioning. 


.6 Provide access ladders, two way radios and other equipment required by Team 
when facility will be commissioned. 


.3 When being Commissioned: 
.1 Provide qualified tradespersons to be present at site to assist commissioning 


activity.
.2 Assist in commissioning architectural and structural building component, and 


mechanical, electrical and civil systems specified and as follows: 
.1 Operate designated building component, mechanical/electrical 


equipment and system under all modes of operation and conduct checks 
and tests as directed by Consultant. 


.2 Check and verify that building component, equipment, systems and 
integrated systems, including their controls, are functioning and 
responding correctly and interactively with each other. 


.3 Test systems independently and then in unison with other related 
systems.


.4 Conduct all Commissioning checks and tests in presence of and 
witnessed by  Consultant. 


.3 Specific procedures used to commission may be provided by Consultant which 
includes: 
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.1 Sequential order of building component and system to be tested. 


.2 Running systems under various anticipated modes and demands 
(example: high and low cooling or heating loads, duplicating outside 
temperature conditions, fire alarm and power failure conditions etc...). 


.3 Running building controls through all sequences of operation to verify 
and confirm that equipment and systems are responding as designed 
and intended. 


.4 Operating designated equipment at peak capacities, recording output 
data against design criteria. 


.4 Run component or systems as long as necessary to effectively commission all 
items as deemed required by Consultant. 


.5 Monitor equipment and system responses. 


.6 Record test results, measurements and other data.


.7 Assist in analyzing results. Identify system deficiencies and components not 
responding as intended. 


.8 Correct deficiencies and system non-conformance issues. Adjust, calibrate or 
fine tune system components as required. Debug system software as may be 
required. 


.9 Retest systems when directed to confirm compliance. 
.4 Upon completion of Commissioning:


.1 Provide training to Maintenance & Operational personnel as specified in clause 
1.7 below. 


.2 Turn over any filled-in checks sheets, reports or signed and dated certificates 
resulting from commissioning. 


.5 During Warranty Period: 
.1 Fine tune components, systems and integrated systems and continue system 


debugging to optimize Facility performance. 
.2 Rectify warranty issues. 
.3 Submit written report to Consultant.


.1 Indicate results noted and corrective action taken.


.2 Note improvements made to operating parameters and control settings.


.3 Recommend modifications deemed advisable to improve performance, 
environmental conditions, energy consumptions and other issues. 


.4 Consultant to be present during such work. 


1.4 COMMISSIONING MEETINGS
.1 Convene commissioning meetings following project meetings: as required through the 


project to coordinate commissioning requirements.
.2 Purpose: to resolve issues, monitor progress, identify deficiencies, relating to 


commissioning .
.3 Continue commissioning meetings on regular basis until commissioning deliverables 


have been addressed.
.4 At 60% construction completion stage.  Contractor to call a separate commissioning 


scope meeting to review progress including Consultant, discuss schedule of equipment 
start-up activities and prepare for commissioning .  Issues at meeting to include:


.1 Review duties and responsibilities of Contractor and subcontractors, addressing 
delays and potential problems.


.2 Determine the degree of involvement of trades and manufacturer's 
representatives in the commissioning process.


.5 Thereafter commissioning meetings to be held until project completion and as required 
during equipment start-up and functional testing period.


.6 Meeting will be chaired by Contractor, who will record and distribute minutes within 3 
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business days.
.7 Ensure Subcontractors and relevant manufacturer representatives are present at 


subsequent commissioning meetings and as required.


1.5 COMMISSIONING SCHEDULE
.1 Address commissioning activities within the construction work schedule. Clearly identify 


allocated time period for commissioning and training activities. 
.2 Provide a commissioning schedule at the 60% construction stage in order that specific 


issues and individual details of commissioning can be reviewed, discussed and dealt 
with from that period onward to project completion. Submit  updates thereafter, 


.3 Indicate allocated time period and anticipated dates for: 
.1 Submission of commissioning documentation, including O&M Manuals. 
.2 Equipment and system start-up and performance verification, making them ready 


to be commissioned. 
.3 Allocated period to commission designated building components and systems. 
.4 Training period.
.5 Work during Warranty period. 


.4 Submit schedule to Construction Manager for review. 


.5 Day-to-day operations are to be maintained throughout the facility during the work and 
activities which may be potentially disruptive are to be included in the schedule.  After 
hours and / or overtime work may be required to facilitate day-to-day operations 
throughout the facility and should be included in the schedule.  


1.6 INSTRUCTORS
.1 Contractor and certified factory-trained manufacturers' personnel: to provide instruction 


on the following:
.1 Start-Up, operation, shut-down of equipment, components and systems.
.2 Control features, reasons for, results of, implications on associated systems of, 


adjustment of set points of control and safety devices.
.3 Instructions on servicing, maintenance and adjustment of systems, equipment 


and components.
.2 Contractor and equipment manufacturer to provide instruction on:


.1 Start-up, operation, maintenance and shut-down of equipment they have 
certified installation, started up and carried out PV tests.


1.7 TRAINING OBJECTIVES
.1 Training to be detailed and duration to ensure:


.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and 
emergency modes under all conditions.


.2 Effective on-going inspection, measurements of system performance.


.3 Proper preventive maintenance, diagnosis and trouble-shooting.


.4 Ability to update documentation.
.2 Ability to operate equipment and systems under emergency conditions until appropriate 


qualified assistance arrives.


1.8 TRAINING MATERIALS
.1 Contractor to be responsible for content and quality.
.2 Training materials to include:


.1 "As-Built" Contract Documents.


.2 Operating Manual.


.3 Maintenance Manual.


.4 Management Manual.


.5 Testing, Adjusting and Balancing, Performance Verification Reports and 
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Certificates.
.3 Training materials to be in a format that permits future training procedures to same 


degree of detail.
.4 Supplement training materials:


.1 Transparencies for overhead projectors.


.2 Multimedia presentations.


.3 Manufacturer's training videos.
.5 Equipment models.


1.9 RESPONSIBILITIES
.1 Be responsible for:


.1 Implementation of training activities,


.2 Coordination among instructors,


.3 Quality of training, training materials,
.2 Consultant will evaluate training and materials.
.3 Upon completion of training, provide written report, signed by Instructors, witnessed by 


Consultant.
.1 Report to include a list of all attendees.


1.10 TRAINING CONTENT
.1 Training to include demonstrations by Instructors using the installed equipment and 


systems.
.2 Content includes:


.1 Review of facility and occupancy profile.


.2 Functional requirements.


.3 System philosophy, limitations of systems and emergency procedures.


.4 Review of system layout, equipment, components and controls.


.5 Equipment and system start-up, operation, monitoring, servicing, maintenance 
and shut-down procedures.


.6 System operating sequences, including step-by-step directions for starting up, 
shut-down, operation of valves, dampers, switches, adjustment of control 
settings and emergency procedures.


.7 Maintenance and servicing.


.8 Trouble-shooting diagnosis.


.9 Inter-Action among systems during integrated operation.


.10 Review of O&M documentation.
.3 Provide specialized training as specified in relevant Technical Sections of the 


construction specifications.


1.11 VIDEO-BASED TRAINING
.1 Manufacturer's videotapes to be used as training tool with Consultant's review and 


written approval 3 months prior to commencement of scheduled training.
.2 On-Site training videos:


.1 Videotape training sessions for use during future training.


.2 To be performed after systems are fully commissioned.


.3 Organize into several short modules to permit incorporation of changes.
.3 Production methods to be professional quality.


1.12 TRAINING
.1 Commence process of familiarizing O&M personnel in the early stages of work on 


purpose and operation of various equipment and systems. Continue process throughout 
the entire construction duration. 
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.1 Provide informal briefings during occasional site visits, at planned commissioning 
meetings and during the final commissioning site activities. 


.2 Conduct formal demonstration and training sessions only after all identified systems 
have been commissioned and Consultant has given approval to proceed with the 
training process. 


.3 Provide training and demonstration on equipment, sub-systems, systems and integrated 
systems.


.4 Carryout training in accordance with requirements of Section 01 91 13 - General 
Commissioning Requirements.


.5 Submit written agenda of training session(s) 4 weeks before hand for review by 
Consultant. 


.6 Submit training manuals for review 2 weeks prior to actual training. 


.7 Ensure required tools and O&M Manuals are on site for training and system 
demonstration. 


.8 As a minimum, the training sessions to cover the following information: 
.1 Introduction. 
.2 Description of the system with factory personnel being involved at appropriate 


times. 
.3 Instructions on start-up procedures including seasonal procedures, system 


check-lists and emergency procedures. 
.4 Operational procedures, including occupancy considerations, seasonal change-


over, manual and automatic operations and emergency modes. 
.5 Instruction on system shutdowns, including checklists. 
.6 Instructions on all aspects of system maintenance, including routine servicing, 


lubrication, overhaul and factory servicing. 
.7 Information concerning the scope of warranties and their use. 
.8 A description of spare parts in stock and their service. 
.9 A description of normal tools required for servicing the systems/equipment. 


.9 Submit typewritten record of training sessions given and list of attendees. Use forms of 
format approved by Consultant.


1.13 DESCRIPTION
.1 Demonstrate scheduled operation and maintenance of equipment and systems to 


Owner's personnel two weeks prior to date of final inspection.
.2 Owner will provide list of personnel to receive instructions, and will co-ordinate their 


attendance at agreed-upon times.


1.14 QUALITY CONTROL
.1 When specified in individual Sections require manufacturer to provide authorized 


representative to demonstrate operation of equipment and systems, instruct Owner's 
personnel, and provide written report that demonstration and instructions have been 
completed.


.2 Obtain signature from attendees and provide a copy in the Building Maintenance 
Manual.


1.15 SUBMITTALS
.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
.2 Submit schedule of time and date for demonstration of each item of equipment and each 


system two weeks prior to designated dates, for Consultant's approval.
.3 Submit reports and certificates within one week after completion of demonstration, that 


demonstration and instructions have been satisfactorily completed.
.4 Record signatures of all attendees.
.5 Give time and date of each demonstration, with list of persons present.


Queens County Highway Depot Section 01 91 13
Bus Parking Lot Extension, Electrical Services General Commissioning Requirements
October 16, 2019 Page 7







Coles Associates Ltd. Architects & Engineers


1.16 CONDITIONS FOR DEMONSTRATIONS
.1 Equipment has been inspected and put into operation in accordance with respective 


applicable Sections.
.2 Testing, adjusting, and balancing has been performed and equipment and systems are 


fully operational.
.3 Provide copies of completed operation and maintenance manuals for use in 


demonstrations and instructions.


1.17 PREPARATIONS
.1 Verify that conditions for demonstration and instructions comply with requirements.
.2 Verify that designated personnel are present.


1.18 DEMONSTRATION AND INSTRUCTIONS
.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, sequencing, 


winter/summer operating, servicing, and maintenance of each item of equipment at 
scheduled times, at the equipment location.


.2 Instruct personnel in phases of operation and maintenance using operation and 
maintenance manuals as basis of instruction.


.3 Review contents of manual in detail to explain aspects of operation and maintenance.


.4 Prepare and insert additional data in operations and maintenance manuals when need 
for additional data becomes apparent during instructions.


1.19 COMMISSIONING DOCUMENTATION
.1 Submit the following documentation for use during commissioning and for incorporation 


thereafter into a Building Management Manual (BMM).
.2 Operations and Maintenance Manuals, Project Record Documents and other data as 


specified in Section 01 78 00 - Closeout Submittals. Data to include: 
.1 Equipment Product Information (PI Data) complete with: 


.1 Nameplate info, 


.2 Installation instructions, 


.3 Operating procedures and 


.4 Maintenance guidelines. 


.5 Reviewed shop drawings,


.6 As-built record drawings and Specifications. 
.2 Completed Installation/Start-up Checklist sheets used.
.3 Copy of any static and dynamic test and reports conducted. 
.4 Reports as specified in various trade sections. 


.3 Documentation to include detailed information and number of copies as specified for 
maintenance manuals of Section 01 78 00 - Closeout Submittals. 


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canadian Standards Association (CSA)
.1 CSA C22.1-18, Canadian Electrical Code, Part 1, Safety Standard for Electrical 


Installations.
.2 CAN3-C235-83(R2000), Preferred Voltage Levels for AC Systems, 0 to 50,000 V.
.3 CSA Z462-12, Workplace Electrical Safety.


.2 Institute of Electrical and Electronics Engineers (IEEE) / National Electrical Safety Code 
Product Line (NESC).


.1 IEEE SP1122-2000, The Authoritative Dictionary of IEEE Standard Terms, 7th 
Edition.


1.2 DEFINITIONS
.1 Electrical terms used in electrical specifications and on electrical drawings are those 


defined by IEEE SP1122.


1.3 CARE, OPERATION AND START-UP
.1 Instruct Consultant and operating personnel in the operation, care and maintenance of 


systems, system equipment and components.
.2 Operating instructions to include following:


.1 Wiring diagrams, control diagrams, and control sequence for each principal 
system and item of equipment.


.2 Start up, proper adjustment, operating, maintenance, and shutdown procedures.


.3 Safety precautions.


.4 Procedures to be followed in event of equipment or component failure.


.5 Other items of instruction as recommended by manufacturer of the system or 
equipment.


.3 Arrange and pay for manufacturer's factory service technician to supervise start-up, 
installation, check, adjust, balance and calibrate components and instruct operating 
personnel.


.4 Provide these services for such period, and for as many visits as necessary to put 
equipment in operation, and ensure that operating personnel are conversant with all 
aspects of its care and operation.


1.4 DESIGN REQUIREMENTS
.1 Operating voltages: to CAN3-C235-83(R2000). 
.2 Electric distribution devices and equipment to operate satisfactorily at 60 Hz within 


normal operating limits established by above standard. Equipment to operate in extreme 
operating conditions established in above standard without damage to equipment.


1.5 SITE VISIT
.1 Prior to tender submission visit the site and become familiar with the job and all 


conditions which may affect the overall cost.  Ignorance of existing conditions will not be 
considered as basis for extra claims.  Refer to Division 01 - General Requirements for 
additional information.


1.6 SUBMITTALS
.1 Submit shop drawings and product data in accordance with Division 01 - General 


Requirements.
.1 Submit shop drawings for all electrical equipment unless otherwise indicated.
.2 Submit wiring diagrams and installation details of equipment indicating proposed 


location, layout and arrangement, piping accessories and other items that must 
be shown to ensure coordinated installation.
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.3 Identify on wiring diagrams circuit terminals and indicate internal wiring for each 
item of equipment and interconnection between each item of equipment.


.4 Indicate on drawings clearances for operation, maintenance, and replacement of 
operating equipment devices.


.5 If changes are required, resubmit corrected shop drawings.
.2 Manufacturer's Field Reports: submit to Consultant within 7 days of review, verifying 


compliance of work and electrical system and instrumentation testing, as described in 
PART 3 - FIELD QUALITY CONTROL.


.3 Submit WHMIS MSDS information in accordance with Division 01 - General 
Requirements.


.4 Upon completion of work submit As-Built Drawings, Maintenance Manuals, and 
Submittals in accordance with Division 01 - General Requirements.


1.7 QUALITY ASSURANCE
.1 Quality Assurance: in accordance with Division 01 - General Requirements.
.2 All electrical work is to be carried out by qualified, licensed electricians or apprentices for 


the province of Prince Edward Island and the electrical contractor must have a valid 
contractor license issued by the province of Prince Edward Island.


.1 Permitted activities:  determined based on training level attained and 
demonstration of ability to perform specific duties.


.3 The Consultant reserves the right to approve the quality of material and workmanship, 
and to call for any tests which they deem necessary to establish the integrity of the 
installation during the progress of the work and a complete test of each system at the 
completion of the work.  The cost of such tests are not to be considered as extras.


.4 Health and Safety: in accordance with Division 01 - General Requirements.
.1 Protect exposed live equipment during construction for personnel safety.
.2 Shield and mark all live parts “LIVE 120 VOLTS”, or with appropriate voltage in 


English.
.3 Arrange for installation of temporary doors for rooms containing electrical 


distribution equipment.  Keep these doors locked except when under direct 
supervision of an electrician.


.5 Quality Control: in accordance with Division 01 - General Requirements.
.1 Provide CSA certified equipment and material. Where CSA certified equipment 


and material is not available, submit such equipment and material to the 
authority having jurisdiction for approval before delivery to site.


.2 Submit test results of installed electrical systems and instrumentation.


.3 Upon completion of work, submit load balance and branch circuit voltage drop 
reports as described in PART 3 - LOAD BALANCE.


.4 Submit certificate of acceptance from authority having jurisdiction upon 
completion of work to Consultant.


1.8 PERMITS, FEES AND INSPECTION
.1 Submit to Electrical Inspection Division and Supply Authority necessary number of 


drawings and specifications for examination and approval prior to commencement of 
work.


.2 Pay all associated fees.


.3 Notify Consultant of changes required by Electrical Inspection Division prior to making 
changes.


.4 Submit Certificates of Acceptance from Electrical Inspection Division or authorities 
having jurisdiction on completion of work to Consultant. 


1.9 CO-ORDINATION
.1 Co-ordinate all work with Owner and other Contractors on site, to avoid conflict and 
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notify Consultant if any changes are required.
.2 Locate electrical systems, equipment and materials to provide minimum interference.
.3 Contractor to locate all existing underground services before commencing work and be 


responsible for any damages caused by failure to coordinate with and preserve 
underground services.


.4 Where interference occurs, the Consultant must approve relocation of equipment and 
materials regardless of installation order.


.5 Notwithstanding the review of shop drawings, the Electrical Contractor may be required 
to relocate electrical equipment which interferes with other equipment, due to lack of co-
ordination of the Electrical Contractor.  The cost of this relocation will be the 
responsibility of the Electrical Contractor and the Consultant will determine the extent of 
relocation required. 


.6 Leave space clear, and install equipment to accommodate future materials and/or 
equipment as indicated or specified, or to accommodate equipment and/or materials 
supplied by other Contractors.


.7 Verify that the spaces in which the equipment is to be installed is sufficient and install all 
equipment to maintain clearances, to conserve space, comply with codes, and to ensure 
adequate space for future servicing.


.8 The Drawings for the Electrical work are diagrammatic performance Drawings only and 
are intended to convey the scope of work and indicate the general arrangement, 
locations, and  size of equipment fixtures and outlets. 


.9 Do not scale or measure Drawings, but obtain accurate dimensions shown from site 
measurements.


1.10 DELIVERY, STORAGE AND HANDLING
.1 Provide Consultant with material delivery schedule within two weeks after award of 


Contract.
.2 Arrange for delivery access and unloading and/or storage areas with Owner.


1.11 INSPECTION OF WORK
.1 Periodic visits to the site during construction phase will take place to ascertain 


reasonable conformity to plans and specifications.  The Contractor will be responsible for 
the execution of their work in conformity with the construction documents, the Contract, 
and the requirements of the inspection authority. 


1.12 SCHEDULING OF WORK
.1 Work is to be scheduled in as described in Division 01 - General Requirements.
.2 Become familiar with the scheduling requirements for the work and comply with these 


conditions.
.3 No additional monies will be paid for Contractor's requirement to comply with scheduling 


conditions.
.4 Note that the Owner intends to carry on business as usual throughout the Depot and 


work activities must be coordinated to maintain electrical service and minimize disruption 
throughout the Depot.  Provide any required temporary work.


.5 All power shutdowns which affect Depot operation must have prior approval of Owner 
and must be scheduled in writing at least 72 hours in advance with the Project Manager.


.6 Overtime work, and work outside normal work hours deemed necessary to meet the 
schedule are the responsibility of the Contractor and must meet the requirements of the 
PEI Employment Standards Act.  All costs resulting from such overtime work must be 
included in the Contractor's total tender price.


2 Products 
2.1 PRIOR APPROVAL OF PRODUCTS
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.1 The use of any product not listed by name in the specification must be approved by 
Consultant prior to tender submission.


.2 By using pre-approved product substitutions the Contractor accepts the responsibility 
and associated costs for all required modifications to circuitry, devices and wiring.  The 
Contractor is to submit shop drawings with deviation from the original design highlighted 
to the Consultant for review and approval prior to rough-in.


2.2 MATERIALS AND EQUIPMENT
.1 Provide materials and equipment in accordance with Division 01 - General 


Requirements.
.2 Equipment and material to be CSA certified. Where there is no alternative to supplying 


equipment which is not CSA certified, obtain special approval from Electrical Inspection 
Division prior to delivery and submit such approval as described in Part 1 - Submittals.


2.3 FINISHES
.1 Shop finish metal enclosure surfaces by application of rust resistant primer inside and 


outside, and at least two coats of finish enamel.
.1 Paint outdoor electrical equipment "equipment green" finish to EEMAC Y1-1.


2.4 WARNING SIGNS
.1 As specified and to meet requirements of Electrical Inspection Department.
.2 Porcelain enamel decal signs, minimum size 175 x 250 mm.


2.5 WIRING TERMINATIONS
.1 Ensure lugs, terminals, screws used for termination of wiring are suitable for either 


copper or aluminum conductors.


2.6 EQUIPMENT IDENTIFICATION
.1 All junction and pull boxes are to be provided with a nameplate to designate the circuit 


number of enclosed wiring, the designated panel name and electrical characteristics.
.2 Identify electrical equipment with nameplates and labels as follows:


.1 Nameplates: Lamicoid 3 mm thick plastic engraving sheet, black face, white 
core, mechanically attached with self tapping screws.


.2 Sizes as follows:


NAMEPLATE SIZES:
Size 1 10 x 50 mm 1 line 3 mm high letters
Size 2 12 x 70 mm 1 line 5 mm high letters
Size 3 12 x 70 mm 2 lines 3 mm high letters
Size 4 20 x 90 mm 1 line 8 mm high letters
Size 5 20 x 90 mm 2 lines 5 mm high letters
Size 6 25 x 100 mm 1 line 12 mm high letters
Size 7 25 x 100 mm 2 line 6 mm high letters


.3 Labels:
.1 Embossed plastic labels with 6 mm high letters unless specified otherwise.


.4 Wording on nameplates and labels to be approved by Consultant prior to manufacture.


.5 Allow for average of twenty-five (25) letters per nameplate and label.


.6 Identification to be English. 


.7 Nameplates for pull boxes and junction boxes to indicate system name and voltage 
characteristics.


.8 Nameplates for pull boxes to indicate system name, overcurrent protection device rating, 
voltage, phase, and number of wire, and power source.


.9 Lamicoid nameplates installed on pull boxes shall contain the following information:
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.1 Designated name of pullbox


.2 Designated name of power source.


.3 Voltage, number of phases and wires.


.4 Branch circuit breaker number(s) where possible.


.5 The following is an example: 
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
|                                                                                        |
|                      BLOCK HEATER PULL BOX                    |
|           208V, 4W, FED FROM PNL 'C' #60 to #67          |
| _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ |


2.7 WIRING IDENTIFICATION
.1 Identify wiring with indelible pre-printed self-adhesive vinyl tape, indicating panel and 


circuit number.  Wiring to be identified at both ends and at junction, pull boxes and 
splices.


.2 Maintain phase sequence and colour coding throughout.


.3 Colour code: to CSA C22.1-18, Canadian Electrical Code.


2.8 CONDUIT AND CABLE IDENTIFICATION
.1 Colour code conduits, boxes and metallic sheathed cables.
.2 Code with plastic tape or paint on conduits at 15 m intervals, and where conduits enter 


and exit panels, transformers or pull boxes.
.3 Colours: 25 mm wide prime colour and 20 mm wide auxiliary colour.


SYSTEM PRIME COLOR AUXILIARY COLOR
+++++++++++++++++++++++++++++++++++++++++++++++++++++++
208/120V (normal) Yellow -------
CCTV Orange Black


3 Execution 
3.1 NAMEPLATES AND LABELS


.1 Ensure manufacturer's nameplates, CSA labels and identification nameplates are visible 
and legible after equipment is installed.


3.2 LOCATION OF EQUIPMENT
.1 Change location of equipment at no extra cost or credit, providing distance does not 


exceed 3000 mm, and information is given before installation.


3.3 CONDUIT AND CABLE INSTALLATION
.1 Install cables, conduits and fittings, neatly and close to pressure treated posts, buildings 


and structures so furring can be kept to minimum.
.2 Prior to rough-in, coordinate locations of conduit runs with other trades and the Owner 


on site.


3.4 CO-ORDINATION OF PROTECTIVE DEVICES
.1 Ensure circuit protective devices such as overcurrent trips, relays and fuses are installed 


to required values and settings.


3.5 FIELD QUALITY CONTROL
.1 All electrical work to be carried out by qualified, licensed electricians or apprentices as 


per the conditions of the Provincial Act respecting manpower vocational training and 
qualification. Employees registered in a provincial apprentices program will be permitted, 
under the direct supervision of a qualified licensed electrician.
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.1 Permitted activities are to be determined based on the level of training attained 
and the demonstration of ability to perform specific duties.


.2 The work of this division to be carried out by a contractor who holds a valid Code 1 
Electrical Contractor License as issued by the Province.


.3 Load Balance:
.1 Measure phase current to panelboard with normal loads (block heaters) 


operating at time of acceptance. Adjust branch circuit connections as required to 
obtain best balance of current between phases and record changes. 


.2 Submit, at completion of work, report listing phase and neutral currents on 
panelboards, operating under normal load. State hour and date on which each 
load was measured, and voltage at time of test.


.4 Conduct and pay for following tests and commissioning in accordance with Division 01 -
General Requirements.


.1 Power distribution system including phasing, voltage, grounding and load 
balancing.


.2 Voltage drop testing on all new block heater branch circuits, to verify compliance 
to CSA 22.1-18, Article 8-102.   


.3 Lighting and its control.


.4 Intelligent block heater receptacles.


.5 PoE Video Surveillance system and associated communications cabling. 
.5 Furnish manufacturer’s certificate or letter confirming that entire installation as it pertains 


to each system has been installed to manufacturer’s instructions.
.6 Provide instruments, meters, equipment and personnel required to conduct tests during 


and conclusion of project.


3.6 CLEANING
.1 Clean and touch up surfaces of shop-painted equipment scratched or marred during 


shipment or installation, to match original paint.
.2 Clean and prime exposed non-galvanized hangers, racks and fastenings to prevent 


rusting.
.3 Clean luminaire lenses, CCTV globes, housings, etc. upon completion of construction.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canadian Standards Association (CSA)
.1 CAN/CSA-C22.2 No.18-98 (R2003), Outlet Boxes, Conduit Boxes, Fittings and 


Associated Hardware.
.2 CSA C22.2 No.65-93 (R2008), Wire Connectors.


2 Products
2.1 MATERIALS


.1 Pressure type wire connectors to: CSA C22.2 No.65, with current carrying parts of 
copper sized to fit copper conductors as required.  Use twist-on connectors for #14 AWG 
to #8 AWG conductors.


.2 Fixture type twist-on splicing connectors to: CSA C22.2 No.65, with current carrying 
parts of copper sized to fit copper conductors #10 AWG or less.


.3 Compression type connectors for connecting #6 AWG conductors and larger, unless 
indicated otherwise.


.4 Compression adapters and cable reducers as indicated on the Drawings. 


3 Execution
3.1 INSTALLATION


.1 Remove insulation carefully from ends of conductors and:
.1 Install mechanical pressure type connectors and tighten screws with appropriate 


compression tool recommended by manufacturer. Installation is to meet 
secureness tests in accordance with CSA C22.2 No.65.


.2 Install fixture type connectors and tighten. Replace insulating cap.


.3 Install crimp style connectors with snap-on nylon caps on splices and joints on 
branch circuits.


.2 All connections are to be made electrically and mechanically secure.  Size and type of 
connector to be in accordance with manufacturers recommendations for each wire size 
and combination of wires.


3.2 RESTRICTIONS
.1 Circuit splices are NOT permitted in equipment enclosures or electrical panelboards.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results - Electrical.


.2 Section 26 05 20 - Wire and Box Connectors (0-1000V).


.3 Section 26 05 29 - Hangers and Supports for Electrical Systems.


.4 Section 26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings.


.5 Section 26 05 43.01 - Installation of Cables in Trenches and in Ducts.


.6 Section 33 65 76 - Direct Buried Underground Cable Ducts.


1.2 REFERENCES
.1 Canadian Standards Association (CSA)


.1 CSA C22.2 No. 03-96, Test Methods for Electrical Wires and Cables.


.2 CAN/CSA C22.2 No. 131, Type TECK 90 Cable.


2 Products
2.1 BRANCH CIRCUIT WIRES


.1 Conductors: stranded for #8 AWG and larger, solid for #10 AWG and smaller.


.2 Minimum size to be #12 AWG for lighting and power.


.3 Conductors to be sized as indicated, with 600 V insulation of cross-linked thermosetting 
polyethylene material rated RW90 XLPE and RWU90 XLPE as indicated.  Provide 
RWU90 XLPE rated cable for underground wiring related to site power and lighting 
circuits. 


.4 Single conductor metal sheathed cables are not permitted .


.5 Conductor sizes on drawings are based on copper conductors, the use of aluminum 
composite material (ACM) conductors IS NOT permitted.  


3 Execution
3.1 WIRING METHODS


.1 All work to be concealed in finished areas where possible.


.2 Branch circuit work: Building wire in conduit or with teck cable where indicated or 
approved by Consultant. 


.3 Branch circuit wiring to be sized for a maximum voltage drop of 3%, in accordance with 
CSA 22.1-18, Article 8-102.  


.1 Max distance for 10A load:
.1 #10 AWG up to 47m.
.2 #8 AWG up to 75m.
.3 #6 AWG up to 118m.
.4 #4 AWG up to 188m.
.5 #3 AWG up to 236m. 


3.2 GENERAL CABLE INSTALLATION
.1 Terminate cables in accordance with Section 26 05 20 - Wire and Box Connectors 


(0-1000 V).
.2 Cable Colour Coding: to Section 26 05 00 - Common Work Results - Electrical.
.3 Conductor length for parallel feeders to be identical.
.4 Lace or clip groups of feeder cables at distribution centres, pull boxes, and termination 


points.


3.3 INSTALLATION OF BRANCH CIRCUIT WIRES
.1 Install wiring as follows:
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.1 In conduit systems in accordance with Section 26 05 34 - Conduits, Conduit 
Fastenings and Conduit Fittings.


.2 In trenches and underground ducts in accordance with Section 26 05 43.01 -
Installation of Cables in Trenches and Ducts. 


3.4 RESTRICTIONS
.1 Splices in wire and cable #6 AWG and larger is not permitted.
.2 Wiring and cabling, both concealed and exposed, is to be installed parallel and/or 


perpendicular to site lines in a clean, organized and professional fashion.  Where 
possible, wiring and cabling is to follow a common pathway.


3.5 FIELD QUALITY CONTROL
.1 Perform tests in accordance with Section 26 05 00 - Common Work Results - Electrical.
.2 Perform tests using method appropriate to site conditions and to approval of Consultant 


and local authority having jurisdiction over installation.
.3 Perform tests before energizing electrical system.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 – Common Work Results - Electrical.


1.2 REFERENCES
.1 American National Standards Institute (ANSI)/Institute of Electrical and Electronics 


Engineers (IEEE)
.1 ANSI/IEEE 837-1989 (R1996), Qualifying Permanent Connections Used in 


Substation Grounding.


2 Products
2.1 EQUIPMENT


.1 Insulated grounding conductors: green, type RW90, copper, size as indicated. 


.2 Non-corroding accessories necessary for grounding system, type, size, material as 
indicated, including but not necessarily limited to:


.1 Grounding and bonding bushings.


.2 Protective type clamps.


.3 Bolted type conductor connectors, as required by local authority having 
jurisdiction.


.4 Mechanical bolt-type conductor connectors.


.5 Bonding jumpers, straps.


3 Execution
3.1 INSTALLATION GENERAL


.1 Install complete permanent, continuous grounding including, conductors, connectors, 
and accessories, back to existing system ground located at 'IPE-1' as shown on the 
Drawings. 


.2 Install connectors in accordance with manufacturer's instructions.


.3 Protect exposed grounding conductors from mechanical injury.


.4 Use mechanical connectors for grounding connections to equipment provided with lugs.


.5 Soldered joints not permitted.


.6 Install a bonding wire in all conduits.  Where EMT is used, run insulated copper ground 
wire in conduit.


.7 Install separate ground conductor to outdoor lighting standards.


.8 Make grounding connections in radial configuration only, with connections terminating at 
single grounding point.  Avoid loop connections.


3.2 FIELD QUALITY CONTROL
.1 Perform tests in accordance with Section 26 05 00 – Common Work Results - Electrical.
.2 Perform ground continuity and resistance tests using method appropriate to site 


conditions and to local Authority Having Jurisdiction (AHJ) over installation.
.3 Perform tests before energizing electrical system.
.4 Disconnect ground fault indicator during tests.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 – Common Work Results – Electrical.


1.2 REFERENCES
.1 Canadian Standards Association (CSA)


.1 CSA C22.1-18, Canadian Electrical Code, Part 1, 24th Edition.


1.3 SUBMITTALS
.1 Provide shop drawings and product data for pull boxes in accordance with Division 01 -


General Requirements.


2 Products
2.1 JUNCTION AND PULL BOXES


.1 Pull boxes to be high density polyethylene enclosures.
.1 Integrated gaskett, flat PVC impact resistant cover, molded mounting feet and 


stand offs for DIN rail mounting.  Provide appropriately sized terminal blocks for 
splicing of block heater branch circuits.  


3 Execution
3.1 JUNCTION AND PULL BOXES INSTALLATION


.1 Install boxes in inconspicuous, but accessible locations, that will not subject them to 
mechanical damage.


.2 Only main boxes are indicated on the Drawings.


3.2 IDENTIFICATION
.1 Provide equipment identification in accordance with Section 26 05 00 – Common Work 


Results - Electrical.
.2 Install size 2 identification labels indicating system name voltage and phase or box 


designation as indicated.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 – Common Work Results – Electrical.


.2 Section 26 05 29 – Hangers and Supports for Electrical Systems.


.3 Section 26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings.


1.2 REFERENCES
.1 Canadian Standards Association (CSA)


.1 CSA C22.2 No. 18-98 (R2003), Outlet Boxes, Conduit Boxes, and Fittings and 
Associated Hardware, a National Standard of Canada.


.2 CSA 22.1-18, Canadian Electrical Code, Part 1, 24th Edition.


2 Products
2.1 OUTLET AND CONDUIT BOXES GENERAL


.1 Size boxes in accordance with CSA C22.1-18. 


.2 102 mm square or larger outlet boxes as required.


.3 Gang boxes where wiring devices are grouped.


.4 Blank cover plates for boxes without wiring devices.


2.2 CONDUIT AND OUTLET BOXES
.1 Powder coated cast FS or FD boxes with factory-threaded hubs and mounting feet for 


surface wiring of receptacles.


2.3 FITTINGS - GENERAL
.1 Bushing and connectors with nylon insulated throats.
.2 Knock-out fillers to prevent entry of debris.
.3 Conduit outlet bodies for conduit up to 32 mm and pull boxes for larger conduits.


3 Execution
3.1 INSTALLATION


.1 Support boxes independently of connecting conduits.


.2 Fill boxes with paper, sponges or foam or similar approved material to prevent entry of 
debris during construction. Remove upon completion of work.


.3 Provide correct size of openings in boxes for conduit, mineral insulated and armoured 
cable connections. Reducing washers are not allowed.


.4 Clean interior of outlet boxes before installation of wiring devices.


.5 Identify systems for outlet boxes in accordance with Section 26 05 00 - Common Work 
Results - Electrical.


END OF SECTION
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1 General
1.1 REFERENCES


.1 Canadian Standards Association (CSA)
.1 CSA C22.2 No. 56-04, Flexible Metal Conduit and Liquid-Tight Flexible Metal 


Conduit.
.2 CSA C22.2 No. 83-M1985 (R2003), Electrical Metallic Tubing.
.3 CSA C22.2 No. 211.2 (R2011), Rigid PVC (Unplasticized) Conduit.
.4 CSA C22.2 No. 18.3-12, Conduit, Tubing, and Cable Fittings (Tri-National 


Standard with ANCE NMX-J-017 & UL 514B).
.5 CSA 22.1-18, Canadian Electrical Code, Part 1, 24th Edition.


1.2 SUBMITTALS
.1 Provide shop drawings and product data in accordance with Division 01 - General 


Requirements.


1.3 LOCATION OF CONDUITS
.1 Drawings do not show all conduits.  Those shown are in diagramatic form only.


2 Products
2.1 CONDUITS


.1 Rigid pvc conduit: to CSA C22.2 No. 211.2.


2.2 CONDUIT FASTENINGS
.1 One hole steel straps to secure surface conduits 50 mm and smaller. Two hole steel 


straps for conduits larger than 50 mm.
.2 Channel type supports for two or more conduits spaced every 1.5 m on center.


2.3 CONDUIT FITTINGS
.1 Fittings: To CAN/CSA C22.2 No. 18.3, manufactured for use with conduit specified. 


Coating: same as conduit.
.2 Factory "ells" where 90° bends are required for 25 mm and larger conduits, unless 


indicated otherwise.
.3 Ensure conduit bends other than factory “ells” are made with an approved bender.  


Making offsets and other bends by cutting and rejoining 90 degree bends is not 
permitted.


2.4 EXPANSION FITTINGS FOR RIGID CONDUIT
.1 Weatherproof expansion fittings with internal bonding assembly suitable for 100 mm 


linear expansion.
.2 Watertight expansion fittings with integral bonding jumper suitable for linear expansion 


and 19 mm deflection in all directions.
.3 Weatherproof expansion fittings for linear expansion at entry to panel.


2.5 FISH CORD
.1 Polypropylene.


3 Execution
3.1 MANUFACTURER'S INSTRUCTIONS


.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
datasheets.


3.2 INSTALLATION
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.1 Install all conduit, conduit fittings and accessories in accordance with the latest edition of 
the Canadian Electrical Code in a manner that does not alter, change or violate any part 
of the installed system components or the certification of the components.


.2 Surface mount conduits except in finished areas or as indicated. 


.3 Use rigid PVC conduit underground.


.4 Bend conduit cold. Replace conduit if kinked or flattened more than 1/10th of its original 
diameter.


.5 Install fish cord in all conduits.


.6 Remove and replace blocked conduit sections. Do not use liquids to clean out conduits.


.7 Pull madrel, clean and dry conduits out before installing wire.


3.3 CONDUITS UNDERGROUND
.1 Slope conduits to provide drainage.
.2 Waterproof joints (PVC excepted) with heavy coat of bituminous paint.


3.4 CLEANING
.1 On completion and verification of performance of installation, remove surplus materials, 


excess materials rubbish, tools and equipment.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results - Electrical.


.2 Section 31 23 00 - Excavation and Fill.


1.2 REFERENCES
.1 Canadian Standards Association, (CSA)
.2 Insulated Cable Engineers Association, Inc. (ICEA)


2 Products
2.1 MARKER TAPE


.1 Metal detectable polyethylene marker tape: 75 mm wide for direct burial.


.2 Marker tape to be red in colour with the words "CAUTION ELECTRIC LINE 
BURIED BELOW" in large black letters.


2.2 SEALANT
.1 Low VOC mastic compound.


.1 Acceptable manufacturer or approved equal:
.1 DS-321.
.2 Flex Grip.
.3 Kingco 11-600.


3 Execution
3.1 CABLE INSTALLATION IN DUCTS


.1 Install cables as indicated in ducts.
.1 Do not pull spliced cables inside ducts.


.2 Install multiple cables in duct simultaneously.


.3 Use CSA approved lubricants of type compatible with cable jacket to reduce pulling 
tension.


.4 To facilitate matching of colour coded multiconductor control cables reel off in same 
direction during installation.


.5 Before pulling cable into ducts and until cables are properly terminated, seal ends of 
lead covered cables with wiping solder; seal ends of non-leaded cables with moisture 
seal tape.


.6 Pull madrel through conduit to clear all debris and clean & dry conduit prior to installation 
of cabling.  


.7 After installation of cables, seal duct ends with duct sealing compound.


3.2 MARKER TAPE
.1 Install marker tape 300 mm below grade as indicated, continuous over full length of 


cables and ducts.


3.3 FIELD QUALITY CONTROL
.1 Perform tests in accordance with Section 26 05 00 - Common Work Results - Electrical. 
.2 Check phase rotation and identify each phase conductor of each feeder.
.3 Perform tests using qualified personnel. Provide necessary instruments and equipment.
.4 Check each feeder for continuity, short circuits and grounds. Ensure resistance to 


ground of circuits is not less than 50 megohms.
.5 Remove and replace entire length of cable if cable fails to meet any of test criteria.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 – Common Work Results - Electrical.


1.2 REFERENCES
.1 Canadian Standards Association (CSA)


.1 CSA-C22.2 No.42, General Use Receptacles, Attachment Plugs and Similar 
Devices.


.2 CSA-C22.2 No.42.1, Cover Plates for Flush-Mounted Wiring Devices (Bi-national 
standard, with UL 514D).


1.3 SUBMITTALS
.1 Submit shop drawings and product data in accordance with Division 01 - General 


Requirements.


2 Products
2.1 SPECIAL WIRING DEVICES


.1 Intelligent Parking Lot Control receptacle:
.1 Split wired 5-20R duplex receptacles in powder coated cast metal enclosure.
.2 LED lights to indicate live outlet or block heater issues.
.3 Measures temperature and windchill.
.4 Factory programmed to regulate block heaters for optimal energy efficiency, with 


capability of field programming of outlets.
.1 All new receptacles to be factory programmed to not exceed a 1000W 


limit at coldest setpoint (-25°C) following a linear ramp from -5°C.  
.5 Devices to be capable of accepting wire sizes up to #3AWG, or Contractor to 


provide numbered terminal blocks or acceptable means for reducing splice.
.6 Each receptacle to be provided with a field installed while-in-use waterproof 


cover.
.7 Standard of acceptance:


.1 IPLC #M210-20TN (to match existing).


2.2 COVER PLATES
.1 Cover plates for wiring devices to: CSA-C22.2 No.42.1.
.2 Cover plates from one manufacturer throughout project.
.3 Sheet steel utility box cover for wiring devices installed in surface-mounted utility boxes.
.4 Stainless steel cover plates as indicated, thickness 2.5 mm for wiring devices mounted 


in flush-mounted outlet box.
.5 Sheet metal cover plates with turned-in corners for wiring devices mounted in surface-


mounted FS or FD type conduit boxes.
.6 Weatherproof double lift spring-loaded cast aluminum cover plates, complete with while-


in-use gaskets for GFCI duplex receptacles indicated as weatherproof.
.1 Acceptable manufacturer or approved equal.


.1 Hubbell Taymac Series (to match existing).


3 Execution
3.1 INSTALLATION


.1 Receptacles:
.1 Do not use back entrances for connecting wiring devices to circuits.  Wrap 


conductors around screw terminals and tighten.  Tighten all unused screw 
terminals.  Provide approximately sized terminal blocks within watertight junction 
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box for splicing of block heaters.  Branch circuits as needed to reduce conductor 
size for receptacle termination. 


.2 Cover plates:
.1 Protect cover plate finish with paper or plastic film until painting and other work is 


finished.
.2 Do not use cover plates meant for flush outlet boxes on surface-mounted boxes.


.3 Factory settings of intelligent block heater receptacles to be identified on shop drawings 
and adjusted to suit application and field conditions.  All new block heater receptacles 
are to be factory programmed to not exceed a 1000W limit at coldest setpoint (-25°C) 
following a linear ramp from -5°C.  


.1 Programming tool to be provided to the Owner and training on intelligent 
receptacle functionality and programming to be provided to maintenance 
personnel in accordance with Division 01 - General Requirements. 


3.2 TESTING
.1 All receptacles to be tested for voltage drop and results recorded where branch circuit 


voltage drop exceeds 3%, the wire will have to be replaced to meet the 3% requirement.
.2 Commission and program Intelligent Parking Lot Control Receptacles as per the 


manufacturer's recommendation, and demonstrate functionality.  


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results - Electrical. 


1.2 REFERENCES
.1 American National Standards Institute (ANSI) / Institute of Electrical and Electronics 


Engineers (IEEE)
.1 ANSI/IEEE C37.13, Low Voltage AC Power Circuit Breakers Used in Enclosures.


.2 Canadian Standards Association (CSA)
.1 CSA C22.2 No. 5, Moulded-Case Circuit Breakers, Molded-Case Switches and 


Circuit-Breaker Enclosures (Tri-national standard with UL 489, tenth edition, and 
the second edition of NMX-J-266-ANCE).


1.3 SUBMITTALS
.1 Submit shop drawings and product data in accordance with Division 01 - General 


Requirements.


2 Products
2.1 MOULDED CIRCUIT BREAKERS GENERAL


.1 Moulded-case circuit breakers, to CSA C22.2 No. 5.


.2 Bolt-on circuit breaker: quick-make, quick-break type, for manual and automatic 
operation with temperature compensation for 40 deg. C ambient.


.3 Common-trip breakers: with single handle for multi-pole applications.


.4 Moulded case circuit breaker to operate automatically by means of thermal and 
magnetic tripping devices to provide inverse time current tripping and instantaneous 
tripping for short circuit protection. Magnetic instantaneous trip elements in circuit 
breakers to operate only when value of current reaches setting.


.5 Breakers are to be by the same manufacturer as the panelboard in which they are being 
installed.


.1 EATON #BAB Series (to match existing).
.6 Circuit breakers to have minimum 10 kA symmetrical rms interrupting capacity rating to 


match panelboard with minimum 10 kA at 208 V.
.7 Circuit breakers must be new, complete with original factory warranty and supplied from 


an authorized manufacturer's distributor.
.8 Cicuit breakers to be provided with ground fault protection, where indicated on the 


Drawings. 


3 Execution
3.1 INSTALLATION


.1 Connect main secondary service to line terminals of breaker.


.2 Connect load terminals of breaker to feeders.


3.2 FIELD QUALITY CONTROL
.1 Perform tests in accordance Section 26 05 00 – Common Work Results - Electrical.
.2 Check factory made connections for mechanical security and electrical continuity.
.3 Check trip unit settings and to ensure proper working operation and protection of 


components.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results – Electrical.


1.2 RELATED WORK
.1 Concrete foundation: to Division 03 - Concrete.


1.3 SUBMITTALS
.1 Submit shop drawings and product data in accordance with Division 01 - General 


Requirements.


1.4 WASTE MANAGEMENT AND DISPOSAL
.1 Separate and recycle waste materials in accordance with Division 01 - General 


Requirements.


2 Products
2.1 STEEL POLES


.1 New light poles, LED heads, concrete bases and all other mounting hardware or 
accessories required for site lighting system as indicated, is to be supplied and installed 
by the Contractor.  


.2 Anchor bolts, four galvanized steel sized as required with shims, nuts, washers and nut 
covers.


.3 Contractor to coordinate and provide for the delivery, receipt and possible storage of 
light poles with Owner.


.4 EPA rating of 2.6 at 80mph.  


.5 Mounting on concrete anchor base.


.6 Style: monotube, square tapered, wall thickness 6 mm minimum, 150 mm wide at base 
for incoming conduits, with internal vibration damper.


.7 Straight cross arm for four (4) flood lights installed on one (1) pole.


.8 Post top cap.


.9 Access handhole 500 mm above pole base for wiring connections, with welded-on 
reinforcing frames bolted-on cover and grounding lug. 


.10 Size:  6096 mm high.


.11 Finish: black.


.12 Anchor bolts, four galvanized steel sized as required with shims, nuts, washers and nut 
covers.


.13 Pole and luminaire to be supplied by the same manufacturer (to match existing).


2.2 LUMINAIRES
.1 Pole mounted LED luminaire 112W, 4000K, 347V, Type 4 forward throw distribution; 


gasketted die-cast housing complete with black powder coat finish and integral photocell 
control.


.1 CREE #OSQ-A-4ME-A-40K-UH-BK-R, complete with photocell (to match 
existing). 


2.3 FUSES
.1 Type C fuse fitting and Type HRCII-C miniature fuse, rated 2A and mounted in handhole 


of pole.


3 Execution
3.1 INSTALLATION


.1 Erect poles on concrete bases, true and plumb as indicated.
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.2 Install type C1 luminaires on poles and connect to pole wiring.


.3 Install fuse fitting and fuse in pole handhole.


.4 Connect pole wiring to underground light circuit in handhole at pole base. 


.5 Perform tests in accordance with Section 26 05 00 – Common Work Results – Electrical.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results - Electrical.


1.2 REFERENCE STANDARDS
.1 Canadian Standards Association (CSA)


.1 CSA C22.1-18, Canadian Electrical Code, Part 1 Safety Standard for Electrical 
Installations.


.2 Underwriters Laboratories of Canada (ULC)
.1 ULC-S317, Installation and Classification of Closed Circuit Video Equipment 


(CCVC) Systems for Institutional and Commercial Security Systems.


1.3 DESIGN PERFORMANCE REQUIREMENTS
.1 Provision to switch to and monitor any camera in system manually or automatically on a 


pre-programmed schedule.
.2 Enter and edit surveillance programs and save them for future use.
.3 Set dwell time for viewing of any camera picture.
.4 Define sequence for viewing cameras.
.5 Bypass cameras in system during sequencing to monitor.
.6 Provide ability to display stored or real-time camera image at a local station or remotely 


over the network.
.7 Overall control of surveillance system provided through software control, which provides 


complete integration of all components.
.8 CCTV cameras to operate through PoE extenders, powered by NVR (endspan)
.9 Seamless integration with existing PoE CCTV network installed throughout the Depot.  


1.4 SUBMITTALS
.1 Submit shop drawings and product data in accordance with Division 01 - General 


Requirements.
.2 Shop drawings to indicate project layout, camera locations, point-to-point diagrams, 


cable schematics, risers, mounting details and identification labeling scheme including:
.1 Functional description of equipment.
.2 Technical data sheets of all devices.
.3 Device location plans and cable lists.
.4 Video camera surveillance chart.
.5 Video interconnection detail drawings.


.3 Maintenance Data: Submit maintenance data for incorporation into manual specified in 
Section 01 78 00 - Closeout Submittals. Include following:


.1 Instructions on operation, adjustment and cleaning.


.2 Illustrations and diagrams to supplement procedures.


.3 Manufacturer's operation and maintenance instructions.


1.5 WARRANTY
.1 Manufacturer's Warranty: Submit, for Owner’s Representative's acceptance, 


manufacturer's warranty document executed by authorized company official, stating that 
the video surveillance system is warranted against defects in operation, material and 
workmanship for a period of 12 months from the date of substantial completion of the 
project.


2 Products
2.1 MATERIALS


.1 PoE Network Camera:
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.1 Sensitivity:
.1 Down to 0.07 lux, mono mode, 200 ms, f/1.2.


.2 Resolution: resolution of 4 MPx (2066 x 1520).


.3 Mounting: Pendant and pole mounted bracket.


.4 Supported protocols: TCP/IP, UDP, ICMP, IPv4, SNMP, HTTP, HTTPS, SSL, 
SSH, SMTP, FTP, RTSP, UPnP, DNS, NTP, RTP, RTCP.


.5 Lens functions: Motorized autofocus, 2.8 - 12 mm variable focus @ F1.4


.6 Operational voltage: PoE (IEEE802.3af, class 3); 12 VDC (+/- 15%).


.7 Power consumption: less than 5.5W Nominal.


.8 Environment: Camera components and systems to operate with all specified 
requirements under following ambient temperatures:


.1 Outdoor installations:
.1 Temperature: -30°C to 60°C
.2 Humidity: 15 to 85%


.9 Camera Housings:
.1 Domes: Exterior.
.2 Exterior: Equipped with heater/blower and weather tight back box.


.10 Transmission Methods: CAT 6 cable or better and RJ-45 network port.


.11 Capable of supporting configurable frame rates and bit rates for bandwidth 
administration.


.12 Capable of backing up and restoring camera settings through an embedded web 
browser.


.13 H.264 video compression.


.14 Acceptable Manufacturer or approved equal:
.1 Interlogix TruVision #TVD-5304 (to be compatible with existing TruVision 


System) and complete with #TVD-SNB, #TVD-CB3, #TVD-M-PMA pole 
mount accessories.


2.2 EXTERNAL STORAGE AND RECORDING
.1 Network Video Recorder / Network Attached Storage (NAS) Server


.1 Support recording of JPEG, MPEG-4, H.264 , H.265 and other compatible IP 
streams.


.2 Minimum storage per NVR to be 12TB via internal hard drive(s), gigabit Ethernet 
RJ-45 ports, eight (8) for camera data and one for network connection, rack 
mountable chassis.  Each port shall support up to 30W maximum, with the 
recorder able to accommodate a total burden of no less than 120W.


.2 IP Video Management Software
.1 Capable of running client applications as well as video management system.
.2 A remote client computer with system compatible software will be the interface 


for viewing and control of the system. Non-expiring software licenses to be 
purchased by the Client in quantities as required.


.3 Software functions are to include but not be limited to, screen layout selection, 
time and date search, digital PTZ control, video stream modification for 
bandwidth administration, and on-the-fly changes such as frame rate, frame size.


.4 Include non-expiring camera licenses as required to accommodate all IP 
cameras for a complete system as indicated.


.5 Program cameras on the dedicated TIR CCTV network segment starting at 
192.168.99.172. Confirm exact address with ITSS prior to programming.


.6 Remote client PC's to be supplied and installed by others. PC to accommodate 
video management software requirements.


.7 Acceptable Material:
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.1 TruVison #TVN-2208-12T (to match existing) complete with rack mount 
kit.


2.3 ETHERNET EXTENDERS
.1 Ethernet extender circuit to comprise of one (1) ethernet transmitter and one (1) ethernet 


reciever.  
.2 PoE compliant to IEEE 802.3af (15W) and 802.3af (30W), power to be provided to 


camera, reciever and transmitter across PoE protocol.
.3 10/100 Base T speed, half/full duplex, auto negociation across CAT 5e or better with 


RJ45 termination.  
.4 100 mps at 500m across CAT 5e or better.
.5 LED indication lights for IP link status and PoE active.
.6 Operating temperature -30°C to +49°C; 20% to 85% non-condensing humidity.  
.7 3.5" x 3.5" x 1", complete with shelf where mounted in rack and weatherprrof gasketted 


PVC box where mounted outside.
.8 Acceptable Manufacturer:


.1 Altronix #Pace1PTM and #Pace1PRM (one each per camera).  


3 Execution
3.1 INSTALLATION


.1 Install video surveillance equipment and components in accordance with ULC-S317.


.2 Install cable, boxes, mounting hardware, brackets, cameras and system components in 
accordance with manufacturer's written installation instructions.


.3 Install components secure, properly aligned and in locations shown on reviewed shop 
drawings.


.4 Connect network camera system distribution equipment and cabling in accordance with 
Specification Section 27 10 05 - Structured Cabling for Communication Systems, and 
manufacturer's wiring and installation instructions.


3.2 FIELD QUALITY CONTROL
.1 Manufacturer's Services:


.1 Have manufacturer of products, supplied under this Section, review Work 
involved in the handling, installation/application, protection and cleaning, of its 
products and submit written reports, in acceptable format, to verify compliance of 
Work with Contract.


.2 Provide for manufacturer's certified technician to visit, program, commission, and 
verify complete camera system and software.  System software to be configured 
to the specific Client requests. 


3.3 CLEANING AND ADJUSTING
.1 Remove protective coverings from cameras and components.
.2 Adjust cameras for correct function.
.3 Clean camera housing, system components and lens, free from marks, packing tape, 


and finger prints, in accordance with manufacturer's written cleaning recommendations.


END OF SECTION
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1 General
1.1 RELATED SECTIONS


.1 Section 26 05 00 - Common Work Results - Electrical.


1.2 REFERENCES
.1 Canadian Standards Association (CSA).


.1 CSA C22.2 No. 211.1, Rigid Types EBI and DB2/ES2 PVC Conduit.


2 Products
2.1 PVC DUCTS AND FITTINGS


.1 Rigid PVC duct: to CSA C22.2 No. 211.1, type rigid PVC for direct burial with minimum 
wall thickness at any point of 2mm. Nominal length: 3m plus or minus 014mm. Type DB2 
(thinwall) PVC conduits unacceptable.


.2 Rigid PVC split ducts as required.


.3 Rigid PVC bends, couplings, reducers, bell end fittings, plugs, caps, adaptors same 
product material as duct, to make complete installation.


.4 Rigid PVC 90° and 45° bends as required.


.5 Rigid PVC 5° angle couplings as required.


.6 Expansion joints as required.


.7 Preformed, interlocking intermediate duct spacers for duct size as indicated


2.2 SOLVENT WELD COMPOUND
.1 Solvent cement for PVC duct joints.


2.3 CABLE PULLING EQUIPMENT
.1 Use 6mm stranded nylon pull rope tensile strength 5 kN.


2.4 MARKERS
.1 150mm wide, polyethylene marker tape in all trenches.  Use red colored tape. Install at 


depth as per drawings.


3 Execution
3.1 INSTALLATION


.1 Install duct in accordance with manufacturer's instructions.


.2 Clean inside of ducts before laying.


.3 Ensure full, even support every 1.5 m and smooth transitions throughout duct length.


.4 Slope ducts with 1 to 400 minimum slope.


.5 During and after construction, cap ends of ducts to prevent entrance of foreign materials.


.6 Pull through each duct wooden mandrel not less than 300 mm long and of diameter 6 
mm less than internal diameter of duct, followed by stiff bristle brush to remove sand, 
earth and other foreign matter. Pull stiff bristle brush through each duct immediately 
before pulling-in cables.


.7 In each duct install pull rope continuous throughout each duct run with 3 m spare rope at 
each end.


.8 Install continuous strip of marker tape above duct before backfilling.


.9 Notify Departmental Representative upon completion of direct buried ducts and obtain 
acceptance prior to backfill.


END OF SECTION
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