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GENERAL NOTES:

1. ALL MEASUREMENTS AND SITE CONDITIONS ARE TO BE

3.

CONFIRMED ON SITE BY THE CONTRACTOR. CONTRACTOR IS
RESPONSIBLE TO VISIT THE SITE PRIOR TO SUBMITTING A TENDER
AND MAKE THEMSELVES FAMILIAR WITH CONDITIONS THAT MAY
AFFECT THE WORK.

. REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING CEILING

TILES TO BE IN ACCORDANCE WITH PROVINCIAL REGULATIONS.

ALL WORK TO BE PERFORMED DURING EVENINGS AND
WEEKENDS.

. CONTRACTOR RESPONSIBLE TO MAKE GOOD ALL AREAS

AFFECTED UNDER THIS CONTRACT BACK TO ITS ORIGINAL
CONDITION. (MATCH EXISTING)

LEGEND:

HATCHING INDICATES AREA CONTAINING ASBESTOS

CONTAINING ACOUSTIC CEILING TILE. AREA TO RECEIVE

NEW CEILING TILE ONLY. EXISTING GRID TO REMAIN.

HATCHING INDICATES AREA CONTAINING SPORADIC
ASBESTOS CONTAINING ACOUSTIC CEILING TILE. AREA

TO RECEIVE NEW CEILING TILE ONLY. EXISTING GRID TO
REMAIN.

NEW TILE REQUIRED - APPROX. 2,000 SQ.FT.
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Section A — Invitation to Bidders - Tender

Sealed tenders will be received at the Public Works and Planning Division of the Department of
Transportation, Infrastructure and Energy, 3" Floor Jones Building, 11 Kent Street, Charlottetown, PE
until 2 PM, Local Time, August 17, 2017. Tenders are to be clearly marked to indicate the project
being tendered on.

Jones Building — Ceiling Tile Replacement
Charlottetown, Queens County, PE

Drawings and Specifications may be obtained from the Department of Transportation, Infrastructure
and Energy, 3" Floor Jones Building, 11 Kent Street, Charlottetown, PE.

Drawings and Specifications are available for viewing at the Construction Association offices in
Charlottetown, Moncton, Saint John, Fredericton and Halifax.

Refer to Instructions to Bidders for Bid Security and Contract Security requirements.

Tenders will be opened at the above advertised time and place and Bidders are invited to be present at
the opening. Lowest or any Tender will not necessarily be accepted.

Any additional information can be obtained by contacting Jonathan Gauthier, at 902-368-6680 or
fax 902-368-5395 or jwgauthier@gov.pe.ca

END
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Section AA — Site Visit

1. GENERAL

a) All bidders submitting tenders for this work shall first examine the site and all conditions
thereon and/or therein. All tenders shall take into consideration all such conditions as may
affect the work under this contract, no claims for extras resulting from conditions existing at
the time of tender will be accepted by the Owner.

2. SITE VISIT

a) There will be a recommended site visit at Jones Building, held on August 8th at 9:00 am.
Contractors are asked to meet inside the lobby entrance of the building, 11 Kent Street.

END
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Section A2 — Scope of Work

This project includes the following work;

1. Removal of asbestos containing ceiling tiles in the areas indicated on the drawings. Do work
(including disposal of asbestos containing ceiling tiles) in accordance with this specification and
with the PEI Occupational Health and Safety Act.

2. Submit and obtain regulatory approval from the PEI WCB/OSH Division for the procedure to be
followed during the completion of the asbestos abatement work. Upon award of the contract,
the successful asbestos abatement contractor will then submit an Asbestos Notification Permit
to the office of WCB - OH&S for approval. A copy of the signed Asbestos Notification Permit is
to be submitted to TIE, Attention Jonathan Gauthier (jwgauthier@gov.pe.ca) prior to the start
of the contract work.

3. Moderate risk abatement procedure including covering the floors and walls with polyethylene
sheeting taped at seams. Provide HEPA filtered negative air units (NAU) installed in each work
area. One NAU shall be installed for approx. every 2000 sq.ft. of work area.

4. Workers to protect using two Tyvek disposable coveralls. Outer layer of coveralls to be
removed in the work area before entering decontamination area and disposed of as asbestos
waste. Worker shall be permitted the use of a minimum half face HEPA filtered air purifying
respirators and shall be subject to change based on worker personal monitoring.

5. Decontamination area available with wash station for workers. Once at the wash station, the
worker shall then proceed to wash-up ensuring his/her face, hands and respirator are
adequately cleaned using soap and warm water. Dispose of respirator cartridge filters in
container provided as requested.

6. Decontamination area shall be used as well for waste transfer for double bagging asbestos
waste.

7. Clean the T-bar grid in areas where asbestos containing ceiling tiles have been removed. (use of
HEPA filter vacuum and wipe down of t-bar grid prior to re-installation of new acoustic ceiling
tile is required.)

8. Supply and installation of new acoustic lay-in ceiling tile in areas where asbestos containing
ceiling tiles have been removed. (existing ceiling tile t-bar grid to be re-used unless otherwise
noted).




mailto:jwgauthier@gov.pe.ca
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Section A2 — Scope of Work

9.

10.

11.

Contractor to cut and remove tiles where electrical devices are located and to temporarily
secure devices to grid; Owner will reinstate tiles affected by electrical devices following
abatement completion. Such electrical devices include but is not limited to: motion sensors,
heat/smoke detectors, cameras, exit signs, any surface mounted light fixtures (recessed light
fixtures to remain in place.) projectors, etc. affected by the work.

Contractors to provide clearance certificate after work is completed to ensure space is safe to
occupy.

Contractors to be conscious of cleanliness; return “construction zone” to original as-found state
upon completion of the work.

END
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Section B — Instructions to Bidders

1. GENERAL

a) The Tender Documents including General conditions of Contract, the Instructions to Tenderers,
Specifications, Tender Form and Drawings are all complementary and shall be read together.

b) Each Tenderer shall examine the Tender Documents as soon as possible after receipt thereof
and should he or she discover any errors or omissions therein, he or she shall notify the
Department as soon as possible and at least seven (7) days prior to the date set for receiving
tenders so that further instructions and/or drawings may be issued to all Tenderers before the
date set for receiving tenders.

2. ADDENDA

a) Tenders may, during the tendering period, be advised by addenda of required additions to,
deletions from, or alterations to the requirements of the tender documents. All such changes
shall become an integral part of the Tender Documents and shall be allowed for in arriving at
the fixed sum tender figure.

3. BID AND CONTRACT SECURITY

BID SECURITY
a) Each Tender submitted shall be accompanied by the following security:

.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars,
including mechanical and electrical subcontract values:

A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety
from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty
percent (50%) of the total contract amount.

OR
A Security Deposit equal to at least ten percent (10%) of the Tender amount.

.2 General Contract Tender more than Three Million ($3,000,000.00) Dollars, including
mechanical and electrical subcontract values:

A Bid Bond equal to at least ten percent (10%) of the Tender amount and a Letter of Surety
from a bonding company guaranteeing to supply a Performance Bond in the amount of fifty
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Section B — Instructions to Bidders

percent (50%) of the total contract amount and a Labour and Material Payment Bond in the
amount of fifty percent (50%) of the total contract amount.

b) .1 All Bonds and Letter of Surety, provided by General Contractors, made payable to the
Owner.

.2 Bonds and Letters of Surety supplied by the General Contractor to the Owner shall be from
a recognized surety company, satisfactory to, and approved by the Owner.

c) .1 Security Deposits, provided by General Contractors, must be in the form of a Certified
Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union,
payable to The Minister of Finance of Prince Edward Island.

OR

.2 Bond of the Government of Canada, unconditionally guaranteed, as to the principal and
interest by the Government of Canada if such Bonds are:

(a) Payable to the bearer, or

(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form
prescribed by the Domestic Bonds of Canada Regulations, or

(c) Negotiated as to principal or as to principal and interest in the name of the Owner,
pursuant to the Domestic Bonds of Canada Regulations.

d) Security deposits submitted through the Bid Depository shall be accompanied by the Bid
Security. The subcontractors shall advise General Contractors what form of bid security is being
used and what form of contract security will be used.

CONTRACT SECURITY

a) Upon award of a contract the Contractor is to provide the following contract security:

.1 General Contract Tender less than or equal to Three Million ($3,000,000.00) Dollars,
including mechanical and electrical subcontract values:

A Performance Bond in the amount of fifty percent (50%) of the contract amount.

OR
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Section B — Instructions to Bidders

b)

c)

A Security Deposit in an amount equal to at least ten percent (10%) of the contract amount.

General Contract Tender more than Three Million ($3,000,000.00) Dollars, including
mechanical and electrical subcontract values:

A Performance Bond and a Labour and Materials Payment Bond, each in the amount of fifty
percent (50%) of the contract amount.

All bonds, provided by General Contractors, are to be made payable to the Owner.
Bonds shall be from a recognized surety company, satisfactory, and approved by the Owner.

If a Performance Bond is utilized, it shall be maintained in force for a period of not less than
twelve (12) months after the issuance of the total Performance Certificate.

Security Deposits, provided by General Contractors, must be in the form of a Certified
Cheque or Bank Draft drawn on a Bank to which the Bank Act applies or a Credit Union,
payable to the Owner.

OR

Bonds of the Government of Canada, unconditionally guaranteed, as to the principal and
interest by the Government of Canada if such Bonds are:

(a) Payable to the bearer, or

(b) Accompanied by a duly executed instrument of transfer to the Owner, in the form
prescribed by the Domestic Bonds of Canada Regulations, or

(c) Negotiated as to principal or as to principal and interest in the name of the Owner
pursuant to the Domestic Bonds of Canada Regulations.

(d) Contract security shall be provided at the expense of the Contractor, bonds shall be
provided by an established surety company satisfactory to, and approved by the Owner.
Certified Cheques or Bank Drafts shall be drawn on an account with a recognized
financial institution.

(e) Contract security submitted by subcontractors, to General Contractors, shall be in a
form satisfactory to the General Contrator.
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Section B — Instructions to Bidders

4. CONSTRUCTION SCHEDULE

6.

a)
b)

c)

d)

Work to begin immediately following award.
The completion date for this project shall be September 30, 2017.

Contractor to provide a construction schedule, safety policy and proof of insurance prior to
starting work.

Hours of Work — All work under this contract to be done after normal working hours. Normal
working hours 8:00am —4:00pm Monday-Friday.

MATERIALS AND EQUALS

a)

b)

Materials, plant and equipment are described and named specifically in the Specifications ONLY
to describe types and qualities of materials, plant and equipment required.

Suppliers or manufacturers wishing to have their material, plant or equipment approved as an
equal shall submit complete technical information to the Consultant seven (7) days prior to the
receipt of tenders. The Consultant shall review the material submitted and notify all
prospective bidders of any materials, plant or equipment that have been accepted as equal.

All bidders submitting a tender shall include in their tender amount only materials, plant or
equipment as specified or that have been approved as an equal.

ALTERNATE PRODUCTS

a)

Approval may be given by the Consultant after the award of the Contract, on application in
writing from the contractor, for the substitution of a similar material, item or plant or
equipment bearing another brand name or of other manufacture, subject to the following:

.1 Any top quality material or item of plant and equipment proposed as a substitute by the
Contractor and considered by the Engineer to be of equal quality, value and price to that
specified and suitable for the purpose intended, may be accepted as a substitute.

.2 Materials and items of plant and equipment which the Contractor proposes as substitutes
and which are considered by the Engineer to be suitable for the purpose intended, but
which are in his or her opinion of lesser value, quality and price than those specified will
only be accepted as substitutes if reasonable credits are allowed for their use.
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Section B — Instructions to Bidders

10.

.3 Requests for alternates must be made by the Contractor well in advance of the time the
item is to be ordered. The request shall be accompanied by sufficient information in the
form of manufacturers literature, samples, and other data to permit proper investigation of
the substitutes proposed.

b) Bidders are requested to include information on alternates as an appendix to this tender. The
information should indicate the proposed credit or extra, to the tender amount, and include
sufficient data to allow the Consultant to evaluate the item proposed as an alternate.

SUPERVISION AND COORDINATION

a) The Contractor shall be responsible for supervising and coordinating all aspects of the work.
b) The Contractor shall include in his or her quotation all cost relative to supervising sub-
contractors, including those submitting tenders directly to the Owner, which form a portion of

the complete project and shall be assigned to the successful General Contractor.

RESPONSIBILITY

a) The Contractor shall be responsible to be fully familiar with the complete documents and shall
include in his or her tender those items which are named, implied, or traditionally a part of the
general contract work.

DEFINITIONS

In this specification the following terms shall have the definitions noted below:

OWNER: PEI Dept. of Transportation, Infrastructure and Energy
CONSULTANT: PEI Dept. of Transportation, Infrastructure and Energy

SITE INSPECTOR

a) There will be an Inspector representing the Department of Transportation, Infrastructure and
Energy, Province of PEI. No work is to be covered without having received approval from the
Inspector. The Inspector will have the authority to cause any part of the work to cease, should,
in his or her opinion, there be a cause to do so.

This work shall be examined by the Department and approval granted to resume when a
satisfactory solution has been found.

b) The inspector does not have authority to authorize changes to work. He or she shall confer with
the Consultant or Engineer who, if necessary will authorize any change.
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Section B — Instructions to Bidders

11.

12.

13.

c)

The fact that the inspector does not reject any work shall not remove the responsibility for
completing all work as specified; from the Contractor.

OWNERS RIGHT TO TERMINATE CONTRACT

a)

The owner reserves the right to remove the contractor from the site if the work is not
completed as specified in Paragraph 4. If the contractor is removed, the Owner shall have the
work completed and deduct the cost of this work from the amount owing the contractor and
his or her bid deposit.

SUB-CONTRACTORS

a)

b)

a)

b)

The bidder shall include with his or her tender, in the space designated for that purpose, the
names of each Sub-Contractor included in his or her tender, reserving however, the right to
substitute other Sub-Contractors for any trade in the event that the listed sub-contractor
declares bankruptcy after the date of close of the tenders. Any such substitution shall be
subject to the approval of the Owner and contingent on evidence of bankruptcy satisfactory to
the Owner.

“OWN FORCES” is acceptable only where the bidder can demonstrate that he or she has the
resources to carry out the work so designated. Bidders are required, if so requested, to provide
information relevant to experience and personnel which will demonstrate to the satisfaction of
the Owner that a Sub-Contractor is qualified to perform the work of a particular sub-contract.

All Sub-Contractors are advised to become familiar with all Specifications and Drawings. The
General Contractor shall ensure that all sub-trades understand their entire responsibilities in
order to complete the project. Sub-trade work may appear in various sections of Specifications
and on various drawings.

GUARANTEES

The Contractor shall be required to guarantee the work of this Contract for a period of twelve
(12) months after the Owner’s acceptance of the work, against improper or defective materials
and workmanship, and shall repair and make good at his or her own expense any damage to
the building and contents through any of the above causes during this period. Any contract
omissions and/or deficiencies reported to the Contractor within twelve (12) months after
acceptance of the work shall be made good by the Contractor at his or her own expense.

Notwithstanding the above, the bidder’s attention is directed to the fact that certain individual
items on this project may be required to be guaranteed by the manufacturer for periods in
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Section B — Instructions to Bidders

excess of twelve (12) months. These specific requirements are to be found in various sections of
the Specifications for this project.

14. REJECTION OF TENDERS

a) The Owner reserves the right to reject any and all tenders.

15. CONSULTANT'’S INTERPRETATION

a) The Consultant’s interpretation of plans and specifications shall be final. Should the Contractor
have any doubt as to interpretation, he or she shall refer to the Consultant for clarification before
submitting his or her tender. No allowances or extras will be made for misinterpretation of plans
and specifications by the Contractor.

16. PERMITS, REGULATIONS AND TAXES

a) All permits and fees required for the proper completion and inspection of the work herein
specified will be paid for by the Contractor. All applicable taxes shall be included in the tender
price, excluding the Harmonized Sales Tax. The Contractor, as per current Provincial
Regulations, shall include on all invoices the Harmonized Sales Tax as an additional line item.
This would be in addition to the tender amount which does not include HST.

b) The work shall be completed to the satisfaction of the Consultant and local inspecting
authorities.

c) Inthe absence of any provisions contained herein, the applicable Provincial Codes or the
National Building Code shall govern in that order.

d) The latest edition of the Canadian Electrical Code shall govern all Electrical work, whether
prewired and/or assembled remote from the site or not.

e) All equipment supplied or installed shall be CSA approved for the intended use.

f) All materials, components and equipment as well as construction methods shall comply with
the latest edition of the National Building Code and all other applicable codes or regulations.

g) The latest edition of the PEI Occupational Health and Safety Act and Regulations shall govern
safe construction practices.

17. EXISTING CONDITIONS
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Section B — Instructions to Bidders

a)

b)

Bidders will be held to have examined the Tender Documents, to have visited the site and to
have informed themselves as to existing conditions and limitations.

If in the performance of the contract, subsurface or latent conditions at the site are found to be
materially different from those indicated by the drawings and specifications, or unknown
conditions not usually inherent in work of the character shown and specified, the attention of
the Consultant shall be called immediately in writing to such conditions before they are
disturbed. Upon such notice, or upon his or her own observation of such conditions, the
Consultant shall promptly make such changes in the drawings and specifications as he or she
finds necessary to conform to the different conditions and any increase or decrease in the cost
shall be adjusted as provided under “Changes in the Work”.

18. RECEIPT AND OPENING OF TENDERS

a)

Tenders will be opened at the time and place stated in the tender call. The officer whose duty it
is to open them will decide when the specified time has arrived. No responsibility will attach to
any officer for the premature opening of a bid not properly addressed and identified.

19. AWARD OF CONTRACT

a)

b)

If the tender is accepted the Contract will be awarded as promptly after the opening of bids as
is possible. The selection of the tender that is accepted shall be at the sole discretion of the
Owner.

Each bidder shall be prepared, if so requested by the Owner, to present evidence of his or her
experience, qualifications and financial ability to carry out the terms of the contract.

20. TENDER SUBMISSION

a)

b)

c)

Tenders must be submitted on the form included with this specification. This form must be
completely filled out in ink, or be typewritten with the signature in longhand. The completed
forms shall be without interlineations, alterations or erasures.

The tender, together with the Tender Security described in this section must be addressed and
delivered in a sealed envelope marked “Tender” and bearing the name of the Contractor
submitting the tender, together with identification indicating the name of the project.

Tenders will be received at the place and time indicated in the tender call. Late tenders will not
be accepted and will be returned unopened to the tenderer.





Jones Building — Ceiling Tile Replacement 9
Section B — Instructions to Bidders

d) Amendments to the submitted offer will be permitted if received in writing prior to Tender
closing and if endorsed by the same party or parties who signed and sealed the offer.
Amendments submitted by fax will be accepted, if received prior to tender closing. (Fax (902)
569-0590).

e) The receipt of addenda for the project shall be acknowledged by filling in the addendum
number and date of issue for each addendum on the appropriate line in the tender form. These
lines shall be initialed by the person signing the tender after they have been filled in.

f) Any appendices to the tender form requesting information on suppliers, sub-contractors or
alternate prices shall be filled in for the tender to be considered complete.

21. TAXES
a) All tenders submitted shall EXCLUDE the Harmonized Sales Tax.

22.

CONFIDENTIALITY AND FREEDOM OF INFORMATION (Effective November 1, 2002)

a)

b)

d)

By submitting your bid, you agree to disclosure of the information supplied, subject to the
provisions of the Freedom of Information and Protection of Privacy (FOIPP) Act.

Anything submitted in your bid that you consider to be “confidential information” because of
its proprietary nature should be marked as “CONFIDENTIAL”, and will be subject to appropriate
consideration under the Freedom of Information and Protection of Privacy Act.

During the delivery and installation of goods and/or services, you may have access to
confidential or personal information. Should this occur, you must ensure that such information
is not released to any third party or unauthorized individual.

Any information provided on this contract may be subject to release under the Freedom of

Information and Protection of Privacy Act. You will be consulted prior to the release of any
information.

END
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1. DEFINITIONS

a)

b)

c)

d)

e)

f)

g)

h)

The Contract Documents shall include instructions to Tenderers, General conditions,
Supplementary General conditions, Specifications, Drawings, Tender Form and the signed
agreement.

The Owner, the Contractor and the Consultant are those names as such in the Agreement and
Specifications.

The term ‘Subcontractor’ includes only a person, firm or corporation having a contract for the
execution of a part or parts of the work included in the Contract, and a person, firm or
corporation furnishing material called for in the Contract and worked to a special design
according to the Drawings or Specifications, but does not include one who merely furnishes
material not so worked.

The term ‘work’ includes all labour, materials and services required, as shown or described in
the contract, documents, supplied and installed or erected complete at the place of building.

The term ‘Other Contractor’ means any person, firm or corporation employed by or having a
contract directly or indirectly with the Owner otherwise than through the Contractor.

The place of building is the designated site or location of the completed work.
The law of the place of building shall govern the work.

For the purpose of contract signing authority, the Director is the Director of the Public Works
and Planning Division of the PEI Department of Transportation, Infrastructure and Energy.

2. DOCUMENTS

a)

The contract documents shall be signed in duplicate by the Owner and Contractor. The Contract
documents are complementary and what is called for by any one shall be as binding as if call for
by all. The intention of the documents is to include all labour and materials reasonably
necessary for the proper execution of the work. It is not intended however, that materials or
work not covered by or properly inferable from any heading, section or trade in the
specifications shall be supplied unless shown on the drawings. Descriptions of materials or work
in words which so applied have well known technical or trade meanings shall be held to refer to
such recognized standards. Should the specification conflict with the drawings, the
specifications shall govern. In the case of discrepancies between drawings, those of larger scale,
or if the scales are the same, those of later date shall govern.
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All drawings and specifications shall be interpreted in conformity with the agreement and these
general conditions which shall govern.

3. DETAIL DRAWINGS & INSTRUCTIONS

a) The Consultant shall furnish as necessary for the execution of the work, additional instructions,
by means of drawings or otherwise. All such additional instructions shall be consistent with the
contract documents. The work shall be executed in conformity therewith and the Contractor
shall do no work without such additional instructions. In giving such additional instructions, the

Consultant shall have authority to make minor changes in the work, not inconsistent with the
Contract.

If either the Contractor or the consultant so request, they shall jointly prepare a schedule,
subject to change from time to time in accordance with the progress of the work fixing the
dates at which the various detail drawings will be required and the consultant shall furnish
them in accordance with this schedule, and on like request, a schedule shall be prepared, fixing
the dates for the submission of shop drawings, for the beginning of manufacture and
installation of materials and for the completion of the various parts of the work.

4. COPIES FURNISHED

a) The Consultant shall furnish to the Contractor, without charge, as many copies of all Drawings
and Specifications as are reasonably necessary for the proper execution of the work.

5. SHOP DRAWINGS

a) The Contractor shall furnish to the Consultant, at proper times, all shop and setting drawings or
diagrams which the Consultant may deem necessary in order to clarify the details of the work.
The Contractor shall make any changes in such drawings or diagrams which the Consultant may
require consistent with the Contract, and shall submit sufficient copies of the revised prints to
the Consultant for approval — all but one of which shall be returned to the Contractor if
approved by the Consultant. When submitting such shop and setting drawings, the Contractor
shall notify the Consultant in writing of changes made therein from the Consultant’s Drawings
or Specification. The Consultant’s approval of such drawings or of the revised drawings shall not
relieve the Contractor from responsibility for errors made by the Contractor therein or for

changes made from the Consultant’s Drawings or Specifications not covered by the Contractor’s
written notification to the Consultant.
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10.

11.

DRAWINGS AND SPECIFICATIONS ON THE WORK

a) The Contractor shall keep one cope of all Drawings, Specifications and approved shop drawing
on the work, in good order, available to the Consultant and to his or her representatives.

OWNERSHIP OF DRAWINGS AND MODELS

a) All drawings, specifications and copies thereof and all models furnished by the Consultant are
his or her property. They are not to be used on other work and, with the exception of the
signed contract set of the Drawings and Specifications, are to be returned to him or her on
request on the completion of the work. Any models furnished by the Contractor or the Owner
are the property of the Owner.

SAMPLES

a) The contractor shall furnish for the Consultant’s approval such samples as he or she may
reasonably require. The work shall be in accordance with approved samples.

MATERIAL TESTS AND MIX DESIGNS

a) The contractor shall furnish for the Consultant’s approval such material tests and mix designs as
he or she may reasonable require. The cost of providing the foregoing beyond the extent called
for in the specification shall be charged to the Owner. The work shall be in accordance with
approved material tests and mix designs.

CONSULTANT AND CONTRACTOR

a) The Consultant is, in the first instance, the interpreter of the Contract and the judge of its
performance; he or she shall use his or her powers under the Contract to enforce its faithful
performance by both parties hereto. The Contractor shall, however, have complete control,
subject to Article 12, of his or her organization. In case of the termination of the employment of
the Consultant, the Owner shall appoint any Consultant whose status under the Contract shall
be that of the former Consultant.

THE CONSULTANT’S DECISION

a) The Consultant shall decide on questions arising under the contract documents, whether as to
the performance of the work or the interpretation of the Specifications and drawings, but
should the contractor hold such decisions to be at variance with the contract documents or to
involve changes in the work already built, fixed, ordered or in hand in excess of the contract, or
to be given in error, he or she shall notify the Consultant before proceeding to carry them out.
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In the even t of the Consultant and the Contractor failing to agree as to such excess or error and
the consultant deciding to carry out such disputed work, the contractor shall act according to
such decision. Any question of excess of cost due to the aforesaid cause may be decided in the
manner hereinafter provided in Article 43.

12. SUPERINTENDENCE

a) The Contractor shall keep on the work, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Consultant. The superintendent shall not be
changed except with the consent of the consultant, unless the superintendent proves to be
unsatisfactory to the Contractor or ceases to be in his or her employ. The superintendent shall
represent the Contractor in his or her absence and directions on minor matters given to him or
her shall be held to be given to the contractor. Important directions shall be given in writing to
the Contractor. The Contractor shall give efficient supervision to the work using his or her best
skill and attention.

13. MATERIALS, APPLIANCES, EMPLOYEES

a) Unless otherwise stipulated, the contractor shall provide and pay for all materials, labour,
water, tools, equipment, light and power necessary for the execution of the work. Unless
otherwise specified all materials shall be new. Both workmanship and materials shall be of the
quality specified. The contractor shall not employ on the work any unfit person or anyone not
skilled in the work assigned to him or her.

14. INSPECTION OF WORK

a) The Owner, or the Consultant on his or her behalf, and their representatives shall at all times
have access to the work wherever it is in preparation or progress and the Contractor shall
provide proper facilities for such access and for inspection. If the specifications, the consultant’s
instructions, the laws, or the ordinances of any public authority require any work to be specially
tested or approved, the Contractor shall give the consultant timely notice of its readiness for
inspection, and if the inspection is by an authority other than the consultant, of the date and
time fixed for such inspection. Inspections by the Consultant shall be promptly made. If any
such work should be covered up without approval or consent of the consultant, it must, if
required by the Consultant, be uncovered for examination and made good at the Contractor’s
expense. Re-examination of questioned work may be ordered by the consultant. If such work
be found in accordance with the Contract, the Owner shall pay the cost of re-examination and
replacement. If such work be found not in accordance with the contract, through the fault of
the contractor, the Contractor shall pay such cost.
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15. REJECTED WORK

a) The Contractor shall promptly remove from the premises any defective work, whether the
result of poor workmanship, use of defective materials, damage through carelessness or other
act of the Contractor, which has been condemned by the Consultant as failing to conform to
the contract documents, whether incorporated in the work or not. The contractor shall
promptly replace and re-execute his or her own work in accordance with the contract and
without expense to the Owner and shall bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement. If the Contractor does not
remove such condemned material or work within the time fixed by written notice, the Owner
may remove them and may store such materials at the expense of the Contractor. If the
contractor does not pay the expense of such removal within Five (5) days thereafter, the Owner
may, upon Ten (10) das written notice, sell such materials at auction or at private sale and shall
account for the net proceeds thereof, after deducting all the costs and expenses that should
have been borne by the Contractor.

16. DEDUCTIONS FOR UNCORRECTED WORK

a) If, in the opinion of the consultant, it is not expedient to correct defective work or work not
done in accordance with the contract documents, the Owner may deduct from the contract
price the difference in value between the work as done and that called for by the contract, the
amount of which shall be determined in the final instance by the Consultant.

17. CORRECTION AFTER COMPLETION

a) Subject to any special provisions in the contract documents, the contractor shall remedy any
defects due to faulty materials or workmanship appearing within a period of one year from the
date of substantial completion of the work and shall pay for any damage to other work
resulting therefrom which appears within such period and neither the final certificate nor
payment thereunder shall relieve the Contractor from responsibility hereunder. The Owner
shall give notice of observed defects promptly. Questions arising under this Article may be
decided as provided in Article 43.

18. EMERGENCIES

a) The Consultant has authority in an emergency to stop the progress of the work whenever, in his
or her opinion, such stoppage may be necessary to ensure the safety of life, or of the structure,
or neighbouring property. This includes authority to make such changes and to order, access
and award the cost of such work extra to the Contract or otherwise as may in his or her opinion
be necessary.
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19. PROTECTION OF WORK AND PROPERTY

a) The Contractor shall maintain continuously adequate protection of all his or her work from
damage and shall take reasonable precautions to protect the Owner’s property from all injury
arising in connection with this Contract. He or she shall make good any damage or injury to his
or her work and shall make good any damage or injury to the property of the Owner resulting
from the lack of reasonable protective precautions. He or she shall not be responsible,
however, for any damage or injury to his or her work and to the property of the Owner which
may be directly due to errors in the contract documents or caused by the Owner, his or her
agents, or employees, or from any work or risk which the Owner has agreed to insure, provided
the Contractor has taken reasonable protective precautions. He or she shall adequately protect
adjacent property as required by law and the contract documents.

20. CONTRACTORS’ INSURANCE

a) INDEMNITY/HOLD HARMLESS

.1 The Contractor shall be liable for all injuries to persons and for damage to property caused
by his or her operations, and those of his or her sub-contractors, and his or her and their
employees, engaged on all operations in connection with the contract both on and off the
site, and he or she shall indemnify and save harmless the Owner from all suits, claims,
expenses, costs, demands, losses, and damages to which the Owner may be put by reason
of injury, including death, to persons, and damage to property of the Owner and others,
resulting from; negligence, carelessness and any other cause whatsoever in the
performance of the work.

.2 The Contractor shall, until the date of issue of the final Certificate of Approval of the work
by the Consultant, Indemnify and Save Harmless the Owner, and protect his or her own
interests against:

(a) Theft, burglary or robbery of, and loss or damage to, all materials and equipment
brought to the site for use in the work, whether or not such materials and equipment
are incorporated in the work at the time that any such theft, burglary, robbery, loss or
damage occurs.

(b) Theft or burglary of, and loss or damage to, any of his or her own plant and equipment
being used on the Project and/or stored on the site.
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b) BUILDERS RISK, ALL RISK PROPERTY INSURANCE

.1 The contractor shall, without limiting its obligations or liabilities herein and at its own
expense, provide and maintain the following insurances with Insurers and in forms and
amounts acceptable to Government:

(a) The Contractor shall have Commercial General Liability coverage in an amount not less

than Two Million ($2,000,000.00) dollars inclusive per occurrence against bodily injury
and property damage. The Government of Prince Edward Island is to be added as an
additional insured under this policy. Such insurance shall include, but not be limited to:

i) Blanket Written Contractual Liability;
ii) Personal Injury Liability;

iii) Non-owned Automobile Liability;

iv) Cross Liability;

v) Operation of Attached Machinery

Commercial General Liability insurance shall be endorsed to provide the Owner with
thirty (30) day advance written notice of cancellation or material change and fifteen (15)
days notice in the event of non-payment.

(b) Automotive liability coverage (Standard Automobile Policy) on all vehicles, the subject of

(c)

this Agreement, owned, leased, operated or licensed in the name of the Contractor, in
an amount not less than Two Million ($2,000,000.00) dollars

If the work involves new construction or reconstruction of a property being repaired or
maintained, the contractor shall provide and maintain All Risk Course of Construction
(Builder’s Risk) to the full value of the work in the amount of the Contract Price. The
policy will permit partial or complete use or occupancy by the Owner during the term of
this insurance.

All the foregoing insurance shall be primary and not require the sharing of any loss by
any insurer of the Government nor by any other form of recovery available such as the
Provincial Self Insurance and Risk management Fund.

.2 Proof of Insurance

A Certificate(s) of Insurance and any renewals thereof, shall be furnished to the
Government prior to commencement of work by the Contractor and must be updated as
required during the Term.
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The policies required by this Agreement shall be in a form and with insurers satisfactory to
the Government. Default of deliver or receipt by the government shall not be construed as
acknowledgement or concurrence that there has been compliance with the terms of this
Agreement.

.3 Indemnification

The Contractor shall indemnify and hold harmless the Government, its agents,
representatives and employees from and against all claims, demands, losses, costs,
damages, actions, suits or proceedings of every nature and kind whatsoever arising out of
or resulting from the performance of work (herein called the “claims”), provided that any
such claim is caused in whole or in part of any act, error or omission, including but not
limited to those of negligence of the Contractor, or anyone directly or indirectly employed
by the Contractor anyone for whom the Contractor may be liable.

21. PERFORMANCE BOND

a) The Owner shall have the right to require the Contractor to furnish a bond covering the faithful
performance of the Contract — including the corrections after completion provided for in Article
17 —and the payment of all obligations arising under the contract, in such form as the
Consultant may prescribe and with such sureties as he or she may approve. If such bond is
required by written instructions given previous to the receipt of bids, the premium shall be paid
by the contractor, if subsequent thereto, it shall be paid by the Owner.

22. CASH ALLOWANCES

a) The Contractor shall include in the contract sum all cash allowances mentioned in the
Specifications, which allowances shall be expended in whole or in part as the consultant shall
direct and the amount of the contract sum being adjusted in conformity therewith. The
Contract sum includes such sums for expenses and profit on account of such cash allowances as
the Contractor required excepting those allowances included for contingency purposes.

23. SUBSURFACE CONDITIONS

a) Inthe event that during the execution of the work, subsurface conditions at the site are found
to differ materially from those indicated in the contract documents and soil reports, or
otherwise represented by the Owner or Consultant to the contractor, then the contractor shall
promptly notify the Consultant in writing of such conditions, the Consultant shall promptly
investigate such conditions and if he or she finds that they differ materially and will result in an
increase or decrease in the cost of,. Or time required for performance of this Contact, an
equitable adjustment shall be made between the parties and the contract modified in writing
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accordingly. If the parties fail to agree upon the adjustment to be made, the dispute may be
determined as provided for in Article 43.

24. CHANGES IN THE WORK

a) The Owner or the Consultant, without invalidating the contract, may make changes by altering,
adding to, or deducting from the work, the contracts sum being adjusted accordingly. All such
work shall be executed under the conditions of the Contract except that any claim for extension
or reduction of time caused thereby shall be adjusted at the time of ordering such change.
Except as provided in Article 18, no change shall be made unless in pursuance of a written order
from the consultant and no claim for an addition to or deduction from the contract um shall be
valid unless so ordered and at the same time valued, r agreed to be valued, as provided in
Article 25.

25. VALUATION OF CHANGES

a) Change Orders calling for normal changes or additions to the work will be priced in detail giving
actual material trade prices (not list prices) and actual labour costs (including Employment
Insurance, Worker’s Compensation, holiday pay) and actual equipment rental. To these prices
the Contractor will add:

.1 For work less than $2,500 involving the General Contractor only, the General contractor
adds 20% to his or her costs.

.2 For work over $2,500 involving the General Contractor only, the General Contractor adds
15% to his or her costs.

.3 For work less than $2.500 involving a Sub-Contractor only, the Sub-Contractor adds 20% to
his or her costs, submits this price to the General Contractor who adds 10%.

4 For work over $2.500 involving a Sub-Contractor only, the Sub-Contractor adds 15% to his
or her cost, submits this price to the General Contractor who adds 5%.

(a) For work less than $2,500 involving the General Contractor and Sub-Contractor, the Sub-
Contractor adds 20% to his or her costs, submits his or her price to the General
Contractor who adds 10%; to this amount the General Contractor adds the cost of his or
her own work plus 20% of the cost of his or her own work only.

(b) The General Contractor does not add a further 10% to the cost of his or her own work.
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(a) For work over $2,500 involving the General Contractor and a Sub-Contractor, the Sub-
Contractor adds 15% to his or her cost, submits this price to the General Contractor who
adds 5%; to this amount the General Contractor adds the cost of his or her own work
plus 15% of the cost of his or her own work only.

(b) The General Contractor does not add a further 5% to the cost of his or her own work.

.7 Deletions to Contract: A mark-up shall not be charged nor credited on a credit portion of a
Change Order.

.8 Supervision related to Change Orders shall be considered as included in the allowable mark-
up and shall not be included in the labour charges for a Change Order.

26. APPLICATION FOR PAYMENTS

a)

b)

The Contractor shall — before the first application for payment — submit to the Consultant a
schedule of values of the various parts of the work aggregating to the total sum of the contract,
divided so as to facilitate payments, made out in such form, and supported by such evidence as
to its correctness as the Consultant may direct. This schedule, when approved by the
Consultant, shall be used as a basis for applications of payment, unless it can be found to be in
error.

The Contractor, as per current Provincial regulation, shall include on all invoices the Goods and
Services Tax as an additional line item. This amount would be in addition to the tender amount
which does not include HST. See article 28 of this Section.

27. CERTIFICATES AND PAYMENTS

a)

b)

Partial payments will be made monthly and within thirty (30) days after approval by the Owner
and on the basis of a duly certified and approved estimate of work performed during the
preceding period. In preparing estimates, the material delivered on the site and preparatory
work done shall be taken into consideration.

In making such partial payments, there shall be retained a hold back in the amount of fifteen
percent (15%) of the estimated amount on each partial payment estimate, less any holdback
release which may have been made to specific sub-contractors under any progressive release of
holdback provisions in Provincial Legislation.

All materials and work covered by partial payments made shall thereupon become the sole
property of the Owner, but this shall not be construed as relieving the Contractor from the sole
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d)

e)

f)

g)

responsibility for the safety and preservation of all materials and work upon which payments
have been made and restoration of any damaged work or as a waiver of the right of the Owner
to require the fulfillment of all the terms of the contract. Nor shall Consultant’s Certification of
Partial Payment for any work be construed as his or her final or irrevocable acceptance of that
work.

Document of Completion: Upon completion and acceptance of all work whatsoever required
and the release of all claims against the Owner as specified, the Consultant shall file a written
document with the Owner and with the Contractor as to the entire amount of work performed
and compensation earned by the contractor — including the extra work and compensation
therefore.

Final Payment: Within sixty (60) days after the filing of such document of completion and
minimum one (1_ day after the lien period, and upon receipt from the General contractor of
declarations signed by each of his sub-contractors that the sub-contractor has been paid up to,
and including the past previous partial payment, the Owner will pay the Contractor the amount
stated therein less all deductions authorized by the terms of this contract and previous
payments and advances whatsoever to or for the account of the Contractor. All previous
estimates and payments, including those relating to extra work, shall be subject to correction at
the time of this payment which is, throughout this contact, called Final Payment. Final Payment
shall be subject to inspection and acceptance by the Owner or duly authorized representatives
of the Owner and by representatives of all agencies having direct interest in the project.

Submittals to include:
e Certificate or letter of clearance from the Provincial Worker’s Compensation Board
e Certificate or letter of clearance from the Provincial Treasury

With the second and all subsequent applications for payment, the Contractor shall include a
statutory declaration form CCDC 9B, or other similar acceptable form to the Owner, declaring
that all labour and materials entering into the work, including Sub-Contractors, covered by the
previous application, have been paid. With application for release of lien holdback, the
Contractor shall include a statutory declaration form CCDC 9A, or other similar form acceptable
to the Owner.

With application for release of lien holdback, the Contractor shall include certificates issued by
the Worker’s Compensation Board, indicating that Worker’s Compensation premiums in
relation to the project have been paid in full.
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28. TAXES

a) Unless otherwise provided herein, the contractor shall pay all government sales or excise taxes
in force at the date of the Agreement, provided that any increase or decrease in such taxes shall
increase or decrease the contract sum accordingly.

29. PERMITS, NOTICES, LAWS AND RULES

a) The Contractor shall apply and pay for all necessary permits or licenses required for the
execution of the work (but this shall not include the obtaining of the Building Permit or
permanent easement or right of servitude). The Contractor shall give all necessary notices and
pay all fees required by law and comply with all laws, ordinances, rules and regulations relating
to the work and to the preservation of the public’s health. The Contractor shall be responsible
for the safety of all workmen and equipment on the project in accordance with all applicable

safety legislation passed by federal, provincial and local authorities governing construction
safety.

If the contract documents are at variance therewith, any resulting additional expense incurred
by the Contractor shall constitute an addition to the contract price.

30. PATENT FEES

a) The Contractor shall pay all royalties and license fees and shall save the Owner harmless from
loss on account of suits or claims for infringement of patents in the doing of the work.

31. USE OF PREMISES

a) The Contractor shall confine his or her apparatus, the storage of materials and the operations
of his or her workmen to limits indicated by laws, ordinances, permits or by direction of the
Consultant and shall not unreasonable encumber the premises with his or her materials. The
Contractor shall not load — or permit to be loaded — any part of the work with a weight that will
endanger its safety. The Contractor shall enforce the Consultant’s instructions regarding signs,
advertisements, fires and smoking.

32. CLEANING UP

a) The Contractor shall at all times keep the premises free from accumulations of waste material
or rubbish caused by his or her employees or work and, at the completion of the work, he or
she shall remove all his or her rubbish and all tolls, equipment and surplus materials from and
about the work and shall leave the work “broom clean” or its equivalent, unless more exactly
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specified. In case of dispute, the Owner may remove the rubbish and charge the cost as the
Consultant shall determine to be just.

33. CUTTING, PATCHING AND DIGGING

a) The Contractor shall do all cutting, fitting or patching of his or her work that may be required to
make its several parts come together properly and fit it to receive or be received by work of
Other Contractors shown upon, or reasonable implied by, the contract documents.

Any cost caused by ill-times work shall be borne by the party responsible therefore.

The Contractor shall not endanger any existing work by cutting, digging or otherwise and shall
not cut or alter the work of any other contractor save with the consent of the Consultant.

34. DELAYS

a) If the Contractor is delayed in the completion of the work by any act or neglect of the Owner,
Consultant or any Other Contractor or any employee of any one of them or by changes ordered
in the work, then the time of completion shall be extended for such reasonable time as the
Consultant may decide. If the Contractor is delayed in completion of the work by labour
disputes, strikes, lock-outs (including lock-outs decreed or recommended by a recognized
contractors’ association for its members of which the Contractor is a member), fire, unusual
delay by common carriers or unavoidable casualties or without limit to any of the foregoing by
any cause of any kind whatsoever beyond the Contractor’s control, then the time of completion
shall be extended for a period of time equal to the time lost due to such delays. | addition and
without limit to the foregoing, the time of completion shall be extended because of any cause
whatsoever within the Contractor’s control which the Consultant shall decide as justifying a
delay for such reasonable time as the Consultant may decide.

No such extension shall be made for delay unless written notice of claim is given to the
Consultant within seven (7) days of its commencement provided, however, that in the case of a
continuing cause of delay only one claim shall be necessary.

If no schedule is made under Article 3, no claim for delay shall be allowed on account of failure
to furnish drawings until two (2) weeks after demand for such drawings and not then unless
such claim be reasonable.

The Consultant shall not, except by written notice to the Contractor, or as provided in Article
18, stop or delay any part of the work pending decisions or proposed changes either by him or
herself or by the Owner.
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35. OWNER'’S RIGHT TO DO WORK

a) If the Contractor should neglect to execute the work properly or fail to perform any provision of
this Contract, the Owner, after five (5) days written notice to the Contractor, may without
prejudice to any other right or remedy he or she may have, make good such deficiencies and
may deduct the cost thereof from the payment then or thereafter due the Contractor; provided
however, that the Consultant shall approve both such actions and the amount charged to the
Contractor.

36. OWNER'’S RIGHT TO TERMINATE CONTRACT

a) If the Contractor should be adjusted as bankrupt, or if he or she should make a general
assignment for the benefit of his or her creditors, or if a receiver should be appointed on
account of his or her insolvency or if he or she should — except in case of recited in Article 35 —
refuse or fail to supply enough properly skilled workmen or proper materials after having
received seven (7) days notice in writing from the Consultant to supply additional workmen or
materials, or if he or she should fail to make prompt payment to Sub-Contractors or for
material or labour, or persistently disregard laws, ordinances or the instruction of the
Consultant, or otherwise be guilty of a substantial violation of the provisions of the Contract,
then the Owner, upon the certificate of the Consultant that sufficient cause exists to justify
such action , may, without prejudice to any right or remedy he or she may have, by giving the
Contractor written notice, terminate the employment of the Contractor and take possession of
the premises and of all materials, tools and appliances thereon and finish the work by whatever
method he or she may deem expedient, but without undue delay or expense. In such case, the
Contractor shall not be entitled to receive the expense of finishing the work, including
compensation to the Consultant for his or her additional services; such excess shall be paid to
the Contractor. If such expense shall exceed such unpaid balance, the Contractor shall pay the
difference to the Owner. The expense incurred by the Owner as herein provided, shall be
certified by the Consultant.

37. CONTRACTOR’S RIGHT TO SUSPEND WORK OR TERMINATE CONTRACT

a) If the work should be stopped under an order of any court or other public authority through no
act or fault of the Contractor or of anyone employed by him or her, or if the Consultant fails to
issue a certificate in accordance with Article 27, or if the Owner should fail to pay to the
Contractor within seven (7) days of its maturing and presentation, any sum certified by the
Consultant or awarded by arbitrators, then the Contractor may, upon five (5) days written
notice to the Owner and the Consultant, stop work and/or terminate this Contract without
prejudice to any other right or remedy he or she may have and recover from the Owner
payment for all work executed and any loss sustained upon the plant or material with
reasonable profit and damages.
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38. DAMAGES AND MUTUAL RESPONSIBILITY

a) If either party to this Contract should suffer damage in any manner because of any wrongful act
or neglect of the other party or of anyone employed by him or her then he or she shall be
reimbursed by the other party for such damage. Claims under this paragraph shall be made in
writing to the party liable within a reasonable time after the first observance of such damage
and not later than the time of final certificate, except as expressly stipulated otherwise in the
case of faulty work or materials, and may be adjusted by agreement or in the manner set out in
Article 43 and the party reimbursing the other party as aforesaid shall thereupon be subrogated
to the rights of the other party in respect of such wrongful act or neglect if it be that of a third
party. Should the Contractor cause damage to any other contractor on the work the Contractor
agrees — upon due notice — to settle with such other contractor by agreement or arbitration, if
he or she will so settle. If such other contractor sues the Owner on account of any damage
alleged to have been so sustained, the Owner shall notify the Contractor who shall defend such
proceedings at the Owner’s expense and if any final order or judgment against the Owner arises
therefrom the Contractor shall pay or satisfy it and pay all costs incurred by the Owner
provided that if the Contractor becomes liable to pay or satisfy any final order or judgment
against the Owner, then the Contractor shall have the right upon undertaking to indemnify the
Owner against any and all liability for sots to appeal, in the name of the Owner, such final order
or judgment to any and all courts or competent jurisdiction.

39. SEPARATE CONTRACTS WITH OTHER CONTRACTORS

a) The Owner reserves the right to let separate contracts in connection with the undertaking of
which the work is a part and the Contractor shall connect properly and coordinate this work
with that of other contractors. If any part of the Contractor’s work depends — for its proper
execution or results — upon the work of any other contractor, the Contractor shall inspect the
work prior to proceeding with his or her work as required by the Contract. Should the
Contractor fail so to inspect and report, he or she shall have no claim against the Owner by
reason of the defective or unfinished work of any other contractor except as to latent defects
not reasonable noticeable at the time of the commencement of the contractor’s work. In letting
separate contracts, the Owner shall be responsible for the coordination of fire and other
insurance coverages and shall take all precautions reasonable possible to avoid possible
occurrence of a labour dispute or disputes on the work.

40. ASSIGNMENT

a) Neither party to the Contract shall assign the Contract without the written consent of the other.
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41. SUB-CONTRACTS

a) The Contractor agrees that the list of names of sub-contractors supplied prior to the signing of
the Contract is the list of Sub-Contractors proposed to be used to carry out those parts of the
work noted thereon and he or she shall not employ any to whom the Consultant may
reasonable object.

If the change of any name on such list is required by the Consultant and the work has to be
awarded to a higher bidder, the contract price shall be increased by the difference between the
two bids.

The Consultant shall, on request, furnish to any Sub-Contractor wherever practicable, evidence
of the amounts certified to on his or her account.

The Contractor shall be held as fully responsible to the Owner for the acts and omissions of his
or her sub-contractors and of persons directly or indirectly employed by them, as for the acts
and omissions of persons directly employed by him or her. In view of this responsibility, the
Contractor shall not be obliged to employ as a sub-contractor or supplier any person or firm to
whim he or she may reasonable object.

42. RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR

a) The Contractor agrees to bind every sub-contractor by the terms of the contract documents, as
far as applicable to his or her work.

43. ARBITRATION

a) Inthe case of any dispute arising between the Owner (or the Consultant acting on his or her
behalf) and the Contractor as to their respective rights and obligations under the Contract,
either party hereto shall be entitled to give to the other notice of such dispute and to request
arbitration thereof; and the parties may, with respect to the particular matters then in dispute,
agree to submit the same to arbitration in accordance with the applicable law of the place of
building.

Arbitration proceedings shall not take place until after the completion or alleged completion of
the work except (a) on a question of certificate for payment, or (b) in a case where either party
can show that the matter in dispute is of such nature as to require immediate consideration
while evidence is available.
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44. OWNER SIGNING AUTHORITY

a) Mr. Alan Maynard, P. Eng. is designated as the Director for the purposes of this agreement, the
Director shall represent Government in all matters pertaining to the construction Project being
provided pursuant to this agreement, and will administer said agreement, and shall complete
necessary approvals of all plans and specifications provided for under this agreement on behalf
of Government, provided however, that the Director shall not be authorized to amend the
terms of the agreement.

Government may replace the Director by providing written notice, in accordance with the
notice requirements of this agreement.

45. CONFLICT OF INTEREST

a) The Contractor warrants that as at the date of this Agreement, no conflict of interest, or any
circumstance that might interfere with independent and objective exercise of judgment, exists
or is likely to arise in relation to execution of this Agreement or its subject matter. The
Contractor shall immediately notify Government, in writing, if any such actual or potential
conflict of interest should arise at any time during the Term. In the event Government
discovers or is notified by the Contractor of an actual or potential conflict of interest,
Government, in its sole discretion, may either:

i) allow the Contractor to resolve the actual or potential conflict to the satisfaction of

Government; or
ii) terminate the Agreement in accordance with the Termination section of this Agreement.

END
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PROJECT: Jones Building — Ceiling Tile Replacement

1. GENERAL

a) The undersigned tenderer (hereinafter called the “Contractor”) hereby offers to the Minister of
Transportation, Infrastructure and Energy (hereinafter called the “Owner”) to furnish all
necessary tools, plant, services, materials and labour to execute and complete in a careful and
workmanlike manner the work set out under the Project # 2900-17039 herein, which is more
particularly described in the Plans and Specifications titled Jones Building — Ceiling Tile
Replacement and dated July, 2017 for the lump sum as set out in Clause 3.

The Contractor agrees:
.1 To complete the work by the date indicated on the Instructions to Bidders.

.2 That this Form of Agreement supersedes and cancels all communication, negotiations and
agreements relating to the work other than contained in the completed tender.

.3 To use all suppliers and sub-contractors indicated on his or her tender unless prior approval
is received from the Engineer to make a change.

2. ADDENDA

a) The following addenda are included in this contract:

3. CONTRACT PRICE

a) The Contract Price (the lump sum referred to in Clause 1:) which excludes value added taxes is:

b) Value added (HST)(of %) payable by the Owner to the Contractor are:
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c) Total amount payable by the Owner to the Contractor for the construction of the work is:

4. CORRESPONDENCE

a) The Owner, Engineer, Consultant, and Contractor may be contacted in writing at the addresses
below:

Owner, Engineer, & Consultant

PEI Department of Transportation, Infrastructure and Energy
PO Box 2000

Charlottetown, PE

C1A 7N8

Contractor

5. CONTRACTOR’S ACCEPTANCE

a) Accepted and executed on behalf of the Contractor this day of ,20

in the presence of

Witness Signature & Corporate Seal

6. OWNER’S ACCEPTANCE

a) Accepted and executed on behalf of the Owner this day of ,20 in
the presence of

Witness Signature & Seal

END
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TENDER
SUBMITTED BY:
ADDRESS:
PHONE: FAX:
DATE:
FOR: Jones Building — Ceiling Tile Replacement
11 Kent Street
Charlottetown, PE
TO: Minister of Transportation, Infrastructure and Energy
11 Kent Street
PO Box 2000
Charlottetown, PE
C1A7N8

HAVING examined the drawings and specifications for this project as well as any addenda issued, we
hereby offer to furnish all materials, plant and labour necessary for the full and proper completion of:

“Jones Building — Ceiling Tile Replacement”
INCLUDING all prime cost allowances, or other taxes in force at this date and excluding HST; but not
including any additional or deductible allowance or taxes which may be applicable subsequent to this
date, and which shall be payable by or to the Owner, in accordance with the above mentioned

documents, for the sum of:

Dollars (S )

in lawful money of Canada.

In submitting this tender we recognize the necessity to complete the information requested on any
appendices, as well as the right of the Owner to accept any tender at the price submitted on the
condition that revised tenders will not be called for if minor changes are made.

In the event of this tender being accepted within thirty (30) days of the time stated for the closing of
tenders, and our failing or declining to enter into a contract, then our bid deposit shall be forfeited to
the Owner in lieu of any damages which he or she may suffer by reason of our failure or refusal to
enter into such contract.
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In the event of our tender not being accepted within thirty (30) days of the time stated for the closing
of tenders, the bid deposit will be returned to us forthwith unless a satisfactory arrangement is made
with us covering its retention for a further stated period.

This tender includes the following addenda:

Addendum # Date Initial

If we are notified of the acceptance of this tender within the above specified time we will:

Enter into a formal contract agreement with the Owners.
Furnish a general analysis of the contract sum, the total aggregating the amount of our tender.
Provide a Construction Schedule and complete the entire work on or before the dates stated.

Our tender includes the following sub-contractors and suppliers, (own forces may be used, and see
Item 12, Section B).

Asbestos Containing Ceiling Tile Abatement

New Acoustic Ceiling Tile Installer

Submitted by (Name of Bidder)

Authorized Signature

END
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1. REFERENCES
a) CSA-S269.1—[1975] Falsework for Construction Purposes.
b) CAN/CSA -S5269.2 — [M87] Access Scaffolding for Construction Purposes.

2. CONSTRUCTION SAFETY MEASURES

a) Observe construction safety measures of:
.1 Latest edition of the National Building Code of Canada
.2 National Fire Code of Canada
.3 Provincial Government, including but not limited to the:
(a) Provincial Building Code Act

(b) Latest edition of the Occupational Health & Safety Act Statutes of Prince Edward Island
(including any amendments to and regulations).

(c) Workers’ Compensation Act

(d) Fire Prevention Act

(e) Dangerous Goods Transportation Act

(f) Industrial Best Practices for Equipment Isolation and Lockout Policy
b) In case of conflict or discrepancy the more stringent requirement shall apply.
¢) Maintain clear emergency exit paths.

d) Ensure that employees working on this specific project have met training requirements as
legislated by the Prince Edward Island Occupational Health and Safety Act and its regulations.

e) Where reference is made to jurisdictional authorities, it shall mean all authorities who have
within their constituted powers the right to enforce the laws of the place of the building and
workplace.
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3. OVERLOADING

a) Ensure no part of Work is subjected to loading that will endanger its safety or will cause
permanent deformation.

4. FALSEWORK
a) Design and construct falsework in accordance with CSA s269.2.

5. HOISTS AND CRANES

a) Operate such equipment only by qualified hoist or crane operators, and maintain current
inspection certificate.

6. SCAFFOLDING AND FALL ARREST

a) Design and Construct Scaffolding in accordance with CSA S269.
b) Each user of scaffolding shall examine scaffolding for sufficiency before using it. He or she shall
make it secure, or shall notify the Contractor in Writing that he or she will not commence work

until it is made secure.

c) Comply with the requirements of the Fall Protection and Scaffolding Regulations, Province of
Prince Edward Island 1988.

7. EQUIPMENT AND TOOLS

a) Each user of equipment or tools shall be appropriately trained and be responsible to examine
for sufficiency before use. Make equipment and tools safe if necessary, or notify the Contractor
in writing that user will not commence work with such tools until it is made safe.

8. WHMIS

a) Comply with the requirements of Workplace Hazardous Materials Information System (WHMIS)
regarding use, handling, storage, and disposal of hazardous materials; and comply regarding
labeling and provision of material safety data sheets.

b) Have a copy of WHMIS data sheets available at the workplace on delivery of materials.
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9. HAZARDOUS MATERIALS

10.

11.

a)

b)

c)

Should material resembling hazardous materials [other than those identified with the Contract
Documents], including but not limited to spray or trowel applied asbestos, be encountered in
course of work; stop work immediately. Do not proceed until written instructions have been
received from Consultant.

Any material which contains asbestos that is disturbed or removed during construction work
(see Asbestos content Report), shall be removed in accordance with the regulations set out by
the Occupational Health and Safety Act. All costs for proper cutting, removal and disposal of all
asbestos on this contract shall be included in Tender. Refer also to Section 01900.

Where work entails use, storage, or disposal of toxic or hazardous materials, chemicals and/or
explosives, or otherwise creates a hazard to life, safety, health, or the environment; work shall
be in accordance with the Jurisdictional Authority.

SITE CLEANING

a)

b)

c)

Except where special permission is obtained, maintain clear access on public sidewalks and
roads

Maintain walks and roads clear of construction materials and debris, including excavated
material. Clean walks and roads as frequently as required to ensure that they are cleared of

materials, debris and excavated material.

Remove snow and ice from public sidewalks.

FIRE SAFETY REQUIREMENTS

a)

b)

Enforce fire protection methods, good housekeeping and adherence to local and underwriter’s
fire regulations including, but not limited to, Fore Protection Act and the Provincial Building
Code Act. Provide UL approved fire extinguishers, and other fire fighting services and
equipment, except where more explicit requirements are specified as the responsibility of
individual Sections.

Hot Work will not be permitted on or within the building structure, tanks, or confined spaces,
except as outline herein. Prior to conducting hot work, a hot work permit shall be prepared and
submitted. An example format for a hot work permit shall be included in the Safety document
submission. The permit shall describe compliance with the following procedures. After tank or
confined space interiors or building areas have been decontaminated, hot work may be
conducted only when the tank or confined space is inverted. Hot work shall not be performed
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12.

c)

d)

e)

f)

g)

b)

unless monitoring indicates atmospheres within and immediately surrounding are less than
eight percent (8%) oxygen inside less than ten percent (10%) of the LFL outside; continuous
monitoring shall continue until the hot work is completed. The hot work prohibition includes
welding, cutting, grinding, sawing, or other similar operations which could be expected to
potentially generate combustion-producing temperatures or sparks, or which could produce
potentially hazardous fumes or vapours. An individual at each hot work site shall be designated
as a fire watch. This person’s sole responsibility shall be to monitor the hot work and have
immediate access to at least two (2) twenty (20) pound fire extinguishers located at each hot
work site. All extinguishers shall be currently inspection tagged, approved safety pin and
tamper resistant seal. A new permit shall be obtained at the start of each work shift during
which hot work will be conducted.

Smoking permitted in designated areas only. Exercise care in the use of smoking materials.
Advise the Fire Chief in the area of Work of any work that would impede fire apparatus
response, including but not limited to violation of minimum overhead clearance prescribed by
the fire chief, erecting of barricades and digging of trenches.

Fire Separations:

.1 Ensure that fire separations are installed to maintain total integrity and that they are not
breached by Work following their installation.

.2 Replace fire separations which have suffered a lessening of their required rating during
construction.

Ensure nothing subverts the integrity of fire protection provided for the building structure.
Coordinate work of all sections so that they do not encroach on space required for fire
protection and its installation. Ensure that fire protection damaged during construction is

totally replaced.

REPORTING FIRES

Know the location of the nearest fire alarm box and telephone, including the emergency phone
number.

Report immediately all fire incident to the fire department as follows:

.1 Activate nearest fire alarm box, or
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.2 Telephone 911

.3 Where fire alarm box is exterior to building, the person activating the fire alarm box shall
remain at the box to direct Fire Department to scene of the fire.

.4 When reporting a fire by telephone, give location of fire, name or number of building and
be prepared to verify the location.

13. ENVIRONMENTAL PROTECTION

a) Ensure that pollution and environmental control of construction activities are exercised during
the Work to requirements of the federal and provincial environmental acts; including, but not
limited to, the Prince Edward Island Environmental Protection Act.

14. SAFETY DOCUMENT SUBMISSION

a) Ensure Safety Document Submission applies to Work of this specific project and site.

b) Submit two copies of Safety Document at the Pre-Construction Meeting. Do not commence
Work nor deliver material on-site prior to submission.

c) Included in Safety Document submission specific information detailing the methods and
procedures to be implemented ensuring adherence to the acts, regulations, codes and policies

specified in this section and to:

.1 Ensure the health and safety of persons at or near the Work; including, but not limited to,
the Public.

.2 Ensure the measures and procedures of the regulatory agencies specified are carried out.

.3 Ensure every employee, self-employed person and employer performing Work under this
contract complies with the regulatory agencies specified.

.4 Where changes to the methods and procedures in the execution of work change submitted
safety methods and procedures, modify submitted Safety Documentation and submit

modifications, in writing to the Consultant and Minister prior to implementation.

15. SAFETY DOCUMENT ORGANIZATION

a) Organize information in the form of an instructional manual as follows:
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.1 Place in binders of commercial quality, 8-1/2” x 11” x 3” maximum ring size.

.2 Cover: Identify binder with typed or printed title “Project Safety Document” and list the title
of the project.

.3 Provide tabbed fly leaf for each separate heading, with typed heading on tab.

.4 Where drawings are within the safety document, provide with reinforced punched binder
tab. Bind in with text; fold in larger drawings to size text pages.

.5 Arrange content under Safety Document headings specified herein.

16. SAFETY DOCUMENT HEADINGS

a) Employee Safety Training

.1 Place, under this heading, a statement indicating employees working on this specific project
have met specified training requirements.

b) Company Safety Policy

.1 Place, under this heading, information pertaining to the company’s policy and commitment
to Occupational Health and Safety, including the responsibilities of management,
supervisors and works.

c) Company Safety Rules in General Terms

.1 Place, under this heading, information of a general, global nature, applying to every work
environment where the company has staff pertaining to rules directing compliance to
policy. For example, state company safety rules with respect to use of hard hats, safety
glasses, safety footwear, CSA approval on such items, use of alcohol or non-prescription
drugs.

d) Hazard Assessment

.1 Place, under this heading, information identifying possible hazards specific to this project
and identify safe methods and procedures for the execution of work to ensure safety in the

work place.

.2 Arrange contents of this heading by technical section number on the project manual.
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e) Emergency Action Plan

.1 Place, under this heading, information detailing action to be taken in the event of various
emergencies.

.2 Arrange content under the following sub-headings:
(a) First Aid

i. Include information concerning establishment of a First Aid Station, related supplies,
staff awareness of location and staff training in First Aid Care of Casualties.

(b) Contact Emergency Support Groups
i. Include relative information including phone location for emergency use, the
emergency telephone numbers (and their location) for the various organizations
which must be contacted in case of an emergency, and staff training in procedures.

(c) Cessation of Work

i. Include relative information how work cessation during emergencies is handled and
communicated to persons present on site.

(d) Joint Occupational Health and Safety Committee Representative
i. Place under this heading information detailing membership and terms of reference.

17. SAFETY OFFICER

a) Provide a Safety Officer at the work site to perform safety management, surveillance,
inspections, and safety enforcement for the contractor. The Safety Specialist shall be the safety
“competent person”. The Safety Officer shall be at the work site at all times whenever work or
testing is being performed, shall conduct daily safety inspections.

.1 Qualifications
(a) Qualifications of Safety Officer

i. Ability to manage the on-site contractor safety program through appropriate
management controls.
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ii. Ability to identify hazards and have the capability to expend resources necessary to
abate the hazards.

iii. Must have worked on similar types of projects that are equal to or exceed the scope
of the project assigned with the same responsibilities.

iv. Shall, as a minimum, have attended a recognized training qualification program
including at least 40 hours of classroom instruction.

(b) Qualifications of Qualified Person, Confined Space Entry:

i. The qualified person shall be capable (by educations and specialized training) of
anticipating, recognizing, and evaluating employee exposure to hazardous
substances or other unsafe conditions in a confined space. This person shall be
capable of specifying necessary control and protective action to ensure worker

safety.

(c) Qualification of Crane Operators must be submitted to the consultant for approval and
must be authorized to operate the crane.

.2 Meetings
(a) Preconstruction Conference

i. The safety officer shall attend the preconstruction conference (see outline
attached).

(b) Meeting On Work Procedures
i. Meet with Contracting Officer to discuss work procedures and safety precautions
required by the APP. Ensure the participation of the contractor’s superintendent,
the quality control, and representatives of each subcontractor or trade performing
work at the site.

(c) Weekly Safety Meetings

i. Hold weekly at the project site. Attach minutes showing contract title, signatures of
attendees and a list of topics discussed.
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(d) Work Phase Meetings
i.  The appropriate activity hazard analysis shall be reviewed and attendance
documented by the Contractor at the preparatory, initial, and follow-up phases of
quality control inspection.

(e) New Employee Indoctrination

i.  New employees will be informed of specific site hazards before they begin work.
Documentation of this orientation shall be kept on file at the project site.

END
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PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST

Use this text as a guideline for completing the attached checklist. This checklist is a general, pre-
construction review of the contractor safety program, as well as an information session to identify
what the PElI Department of Transportation, Infrastructure and Energy (TIE) requires of our
contractors. Where the item requires a submission, ensure that it is received. If the item does not
apply, enter N/A for not applicable.

The following information will assist you in establishing what will be reviewed in each section.

1. Safety Policy: Each employer is required by law (in Prince Edward Island) to have a safety policy
and program and to implement that policy. TIE will ask for and receive a copy of that program.

2. Safety Representative: Each contractor is required to advise TIE who their safety representative is.
That representative has duties as described in the Occupational Health and Safety Act.

3. Emergency Procedure: Each contractor must have a site specific layout and emergency plan
complete with emergency phone numbers.

4. Employee Orientation: Each and every person working for a contractor, including sub-contractors
will be given an orientation to familiarize them with the site safety program. Unless otherwise
specified, each sub-contractor is responsible for the orientation of their workers.

5. Safe Work Plan: Most contractors are involved in tasks that subject workers to hazards. In order to
ensure that these workers are secured from hazard, the contractor will supply TIE with a written
safe work plan which affords protection against the hazards. This plan must be signed by a
company representative and communicated to the workers involved in the task.

6. Personal Protective Equipment Review: Advise that all workers require CSA Class “b” hard-hat,
CSA “Green Patch” (eight inch) footwear, eye, ear, and respiratory protection as required (boots
and hat at all times).

7. Fall Protection: Fall restraint or fall arrest protection required where a fall of 2.4 meters (8 feet) or
more is possible. NO EXCEPTIONS

8. Housekeeping: Advise of daily, or as needed, clean-up requirements.

9. Tool Box Talks: Each contractor is required to conduct weekly safety meetings with their forces and
advise TIE they have been done.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Material Handling/Storage: Advise contractor about storage areas and handling of material so as
not to endanger their worker or another worker. Stacked material to be banded, chained, blocked,
or otherwise secured.

Landing Platforms: Advise contractor about movement of material on or off platforms, all material
to be secured. Platform gates or chains to be kept closed at all times workers are on platform. If
not possible, worker to be tied off with fall restraint system independent of platform.

WHMIS Training: Receive verification that all contractor workers are trained and that the
contractor submits their MSDS.

GFCI: Advise contractor that all tools are required to have ground fault circuit interrupters (where
electricity is supplied by contractor).

Accident Investigations: Any injury to any of their workers must be investigated and reported to
TIE.

Verbal, Written, Gone: Explain Zero Tolerance Program.

Joint/Worker Safety Committee: Sites of over twenty (20) workers must establish a safety
committee; over fifty (50), an additional worker committee. Workers required to attend committee
meetings will do so and not be prevented by employers.

Fire Protection: All trades involved in performing hot work of any kind are required to provide fire
protection at the work location.

Guardrails: Advise contractors that where temporary removal of guardrails is necessary, the area
around them must be cordoned off with a barrier. Guardrails must be replaced as soon as possible.

First Aider: Each contractor is required to have a first aid kit and trained first aider. Employer must
name their first aider.

Visitors: Advise contractor that any visitors to site must be suitable protected from hazard. They
must wear hard hat, safety vest, and proper safety footwear while on site.
Task Lighting: Review responsibilities of task specific lighting (who provides it).

Swamper/Riggers Competency: Where cranes are used, the contractor must use a
swamper/rigger. They shall provide TIE with a written statement identifying, by name(s), their
rigger and that the named person is a competent worker as described in the construction
reulations.
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23. Scaffolds: Review scaffold building requirement:
e Use all braces required by design
e Access ladder for platform over 1.5 meters
e Full width platform if height over 3 meters (10 feet)(PEI Regulations require double
planks)
e Full guardrails and toeboards
e Tied in three times base dimension or use of outriggers
e Engineered over 50 feet in height (standard frame type)

24. Elevating Work Platforms:
e All boom and scissors lifts required to be CSA approved and have approval on
machine
e Operators manual required on machine at all times
e Maintenance record on machine at all times
e Operator must receive training in operation of equipment
e Fall protection must be used at all times on a boom lift
e Fall protection required to be used on scissor lift when unit is being moved

25. Protruding Rebar: Installer’s of reinforcing steel must protect the protruding hazard or make
arrangements to have it protected. Removal of protective coverings for task purposed only is
allowed, however, protective covering must be replaced as soon as possible.

26. WCB Clearance Certificates: Advise contractor that TIE will not release any funds for payment until
Workers Compensation Board Clearance Certificate has been received by TIE.
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PRE-CONSTRUCTION CONTRACTOR SAFETY CHECKLIST

PROJECT:

DATE:

CONTRACTOR:

WORK BEING PERFORMED:

(Print name and title)

E-D Project Manager/Superintendent

(Sign)

X N

ogooood
S A

13.
14.

15.
16.
17.
18.

oboooO OO oOooOooooao
[EEN
N

Means Yes
Means No

Safety Policy Submitted

Safety Representative

Emergency Procedure Review
Employee Orientation

Written Safe Work Plan Submitted
Personal Protective Equipment Review
Hard hats and Footwear

Safety Glasses

Fall Protection

Housekeeping

Tool Box Safety Talks (Weekly)

. Material Handling/Storage
. Landing Platforms
. WHMIS Training Verification — MSDS

received

GFCI Requirements
Accident/Incident Investigations
Notification

Verbal, Written, Gone

Joint Worker Safety Committee
Fire Protection

Guardrails

(Print name and title)

Contractor Representative

(Sign)

OoodOoO OoOo0oad

19.
20.
21.
22.

23.
24.
25.
26.

First Aider on Staff — Name Supplied
Visitors and Safety Equipment

Task Lighting

Swampers/Riggers Competency (in
writing)

Scaffolds

Elevating Work Platforms
Protruding Rebar Protection

W(CB Clearance Certificate
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1. GENERAL

.1  This section shall remove all dust and debris on the top surface of ceiling tiles in the
areas where the drawing indicates that an asbestos procedure is to be followed.

.2 Remove ceiling tiles, in the areas where the drawing indicates that an asbestos
procedure is to be followed.

.3 Temporarily support mechanical and electrical components normally supported by the
ceiling tile.

2. DEFINITIONS
.1 HEPA vacuum: High efficiency particulate air filtered vacuum equipment with a filter
system capable of collecting and retaining fibres greater than 0.3 microns in length at

99.9% efficiency.

.2 Amended water: Water with a non-ionic surfactant wetting agent added to reduce
water tension to allow thorough wetting of fibres.

3. REGULATORY AGENCIES

.1 Comply with Provincial requirements pertaining to asbestos, company policies and with
these specifications.

4. SUBMITTALS

.1 Contractor must provide proof of licensing certificate for asbestosabatement with the
Prince Edward Islands Workers Compensation Board / Occupational Health & Safety
Division prior to contract agreement.

.2 Obtain from Workers Compensation Board / Occupational Health & Safety Division, an
Asbestos Notification Work Permit and supply a signed copy to owner or their
consultant.

.3 Obtain from the PEI Department of Environment and submit to owner or their
Consultant all necessary permits for transportation and disposal of asbestos waste.
Ensure that dump operator is fully aware of hazardous nature of material being
dumped, and proper methods of disposal.

.4 Submit proof satisfactory to owner or their Consultant that all employees have had
instruction on the hazards of asbestos, respirator use, dress,use of showers, entry and
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exit from work areas, and all aspects of work procedures and protective measures.
Ensure supervisory personnel have attended asbestos training course, approved by the
project consultant. Submit proof of attendance in form of certificate. Minimum of one
Supervisor for every ten abatement workers.

Submit layout of waste loading / containment areas leaving the building.

Submit proof of Contractor's General & Environmental Liability Insurance.

Submit proof satisfactory to the owner or Consultant that all employees have respirator
fitting and testing. Workers must be fit-tested (section 7.3 of the CSA 794.4-11
Standard) with the respirator that is personally issued.

Submit Worker's Compensation Board status and transcription of insurance.

The asbestos abatement/demolition contractor shall submit a copy of approvals from
Workers Compensation and the Department of Communities, Land and Environment
covering the work and disposal procedures to the PEI Department of Transportation,
Infrastructure and Energy Attention Mr. Jonathan Gauthier. Fax 368-5395 or email
jwgauthier@gov.pe.ca.

5. EXISTING CONDITIONS

.1  The attached drawings indicate the locations of the asbestos containing ceiling tiles.
.2 The asbestos containing acoustic lay-in ceiling tiles at Jones Building contains 1-2%
Chrysotile. Report available upon request.
6. EXECUTION
.1 Perform all work in accordance with the P.E.l. Occupational Health and Safety Act.

7. WORK PROCEDURE

B wiN R

L o N o W

Company procedures manual to be on site and accessible at all times

Walls to have 4 mil poly and floors to have 6 mil poly (all seams taped).

Door(s) to rooms to receive poly

Negative air machine to be placed in room during abatement (exhaust to the outside of
the building)

Gently remove first ceiling tile and properly bag

Vacuum the tops of the surrounding ceiling tiles

Dampen the top of the tiles with a water mist

Remove ceiling tiles and place in proper disposal bags

Where tiles continue over the top of walls, use utility knife to cut dampened tiles.
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.10 Repeat these steps until all tiles are down

.11 Tiles to be doubled bagged

.12 Wet wipe, pass out and transport bags to asbestos dumpster

.13 Vacuum t-bar ceiling grids and wet wipe lighting fixtures

.14  Vacuum the floor

.15 Mist walls and floor with encapsulent

.16 Workers to remove and double bag disposal clothing

.17 Poly to remain in place until electricians remove tile mounted sensors etc.

.18 Remove and double bag all tiles left by the electricians

.19 Remove poly from walls and floor and transport to asbestos dumpster

.20 Dispose asbestos containing materials at an approved facility such as EPWMF in
Wellington, PEI.

8. PERSONAL PROTECTIVE EQUIPMENT
.1 Workers to be protected using two Tyvek disposable coveralls.(double suited protocol)

.2 Half face respirators
.3 Safety boots.

9. WASTE MANGAMENT AND DISPOSAL
.1 Handle and dispose of asbestos waste materials in accordance with CEPA, TDGA,

Provincial and Municipal regulations.

.2 Disposal of asbestos waste materials generated by removal activities must comply with
Provincial regulations. Dispose of hazardous materials waste to be determined based on
landfill requirements.

.3 Provide manifests describing and listing waste created. Transport containers by
approved means to licensed landfill for burial.

10. VISITOR PROTECTION
.1 Provide protective clothing and approved respirators to Authorized Visitors to work

areas.

.2 Instruct Authorized Visitors in the use of protective clothing and respirators.

.3 Instruct Authorized Visitors in proper procedures to be followed in entering into and
exiting from work areas

11. NOTIFICATION
.1 Not later than three (3) days before commencing work on this project notify the following
in writing:





Jones Building — Ceiling Tile Replacement 4
Section 2C — Asbestos Abatement (Ceiling Tiles)

a. PEI Workers Compensation Board / Occupational Health & Safety Division
b. Disposal Authority

.2 Submit to the owner or their Consultant a copy of all notifications prior to the start of
work.

12. SUPERVISION

.1 An approved Supervisor must remain within the Asbestos work area at all times during
the disturbance, removal, or other handling of asbestos containing materials.

END
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1. GENERAL
This section shall provide all labour and material to install new acoustic ceiling tile system as well as
reinstall mechanical and electrical components normally supported by the ceiling tile in the areas
shown on the drawings.This section shall install and maintain the items required to prevent
environmental damage.

2. MATERIALS

.1 Acoustic Ceiling Tile

.1 Acoustic units for suspended ceiling systems:
.1  Type: Fissured, Square lay in.

Content: Mineral fibre, .66 Ib/SF.

Surface Finish: Factory applied latex paint.

Colour: White

Size: 24 x 24 x 5/8 inches or 24 x 48 x 5/8 inches for non-fire rated exposed tee
grid. (Note: Existing ceiling tile grid system to remain) Contractor to confirm size

of tile required on-site.
.6 Armstrong Fine Fissured #755B mineral fibre ceiling tile or approved equal.

e wN

.2 Provide sample tile prior to ordering material or commencing work on site.

.3 Provide 100 - 2' x 4' surplus ceiling tiles, to match new tile.

END
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