



Transportation, Infrastructure,
and Energy

PO Box 2000
Charlottetown
Prince Edward Island
Canada C1A 7N8

Tel 902 368 5180
Fax 902 368 5425
www.gov.pe.ca/

CAPITAL PROJECTS

ADDENDUM NUMBER 1
for
Route 1 - Borden 2018
Page 1 of 3

TO: All Bidders

FROM: Mark Sherren P.Eng
Western Regional Engineer

DATE: August 29, 2018

SUBJECT: Revision

1. Remove and destroy Schedule C dated August 15, 2017 and replace with Schedule C (2 pages) dated August 28, 2018.
 - ITEM 90802 Traffic Control Plan changed from \$19.20 to \$25.00

A signed copy of this addendum must be included with your bid submission on this project.

Signature of Contractor

Schedule C

schedule of item for tender

Item Description and Price		Estimated Quantity	Contractor Total Price
ASPHALT CEMENT			
Section: 501	Item: 50101	Major Item	
-----		PER Tonnes	
-----		\$ -----	43.80 \$
		100	-----
TACK COAT			
Section: 601	Item: 60101		
-----		PER Square Metr	
-----		\$ -----	5,700.00 \$
		100	-----
ASPHALT SEAL: B			
Section: 603	Item: 60350	Major Item	
-----		PER Tonnes	
-----		\$ -----	684.00 \$
		100	-----
COLD PLANE CONST. JOINT			
Section: 705	Item: 70501		
-----		PER Square Metr	
-----		\$ -----	300.00 \$
		100	-----
COLD PLANE AND STOCKPILE			
Section: 716	Item: 71601		
-----		PER Square Metr	
-----		\$ -----	5,700.00 \$
		100	-----
SIGNALLERS			
Section: 901	Item: 90101		
-----		PER hrs	
-----		\$ -----	120.00 \$
Seventeen Dollars and 19 Cents		17.19 PER hrs	2,062.80
		100	-----

Total Carried Forward \$ -----

From Previous Page

Total Carried Forward \$ -----

Schedule C

schedule of item for tender

Item Description and Price	Estimated Quantity	Contractor Total Price
TEMPORARY MARKING		
Section: 905 Item: 90501		
-----	PER Metres	
-----	PER M	100.00 \$
	100	_____
TRAFFIC CONTROL PLAN		
Section: 908 Item: 90802		
-----	PER hrs	
Twenty-Five Dollars and 00 Cents	25.00 PER hrs	20.00 \$
-----	100	_____ 500.00

Total Carried Forward \$ _____

From Previous Page

Total Carried Forward \$ _____

HST \$ _____

Grand Total \$ _____