



Transportation, Infrastructure,
and Energy

PO Box 2000
Charlottetown
Prince Edward Island
Canada C1A 7N8

Tel 902 368 5180
Fax 902 368 5425
www.gov.pe.ca/

CAPITAL PROJECTS

ADDENDUM NUMBER 1 for Route 12 - Alberton 2018 Page 1 of 3

TO: All Bidders

FROM: Mark Sherren P.Eng
Western Regional Engineer

DATE: August 29, 2018

SUBJECT: Revision

1. Remove and destroy Schedule C dated August 9, 2017 and replace with Schedule C (2 pages) dated August 28, 2018.
 - ITEM 90802 Traffic Control Plan changed from \$19.20 to \$25.00

A signed copy of this addendum must be included with your bid submission on this project.

Signature of Contractor

Item Description and Price	Estimated Quantity	Contractor Total Price
ASPHALT CEMENT		
Section: 501 Item: 50101		
-----	PER Tonnes	
-----	\$ -----	115.00 \$
-----	100	-----
TACK COAT		
Section: 601 Item: 60101		
-----	PER Square Metr	
-----	\$ -----	14,860.00 \$
-----	100	-----
ASPHALT SEAL: B		
Section: 603 Item: 60350		
-----	PER Tonnes	
-----	\$ -----	1,800.00 \$
-----	100	-----
COLD PLANE CONST. JOINT		
Section: 705 Item: 70501		
-----	PER Square Metr	
-----	\$ -----	100.00 \$
-----	100	-----
COLD PLANE AND STOCKPILE		
Section: 716 Item: 71601		
-----	PER Square Metr	
-----	\$ -----	14,860.00 \$
-----	100	-----
SIGNALLERS		
Section: 901 Item: 90101		
-----	PER hrs	
-----	\$ -----	300.00 \$
-----	100	-----
Seventeen Dollars and 19 Cents	17.19 PER hrs	5,157.00

Total Carried Forward \$ -----
 From Previous Page
 Total Carried Forward \$ -----

Project Number: 5050
RTE 12 - ALBERTON 2018
 28661

Department of Transportation Infrastructure & Energy
Province of Prince Edward Island

Estimate: 4120
 Length: 1.100 km

Schedule C
 schedule of item for tender

Page 2 of 2
 28 Aug 2018

Item Description and Price	Estimated Quantity	Contractor Total Price
TEMPORARY MARKING		
Section: 905 Item: 90501		

	PER Metres	
	PER M	60.00 \$
	100	_____
TRAFFIC CONTROL PLAN		
Section: 908 Item: 90802		

	PER hrs	
Twenty-Five Dollars and 00 Cents	25.00 PER hrs	40.00 \$
	100	_____ 1,000.00

Total Carried Forward \$ _____
 From Previous Page
 Total Carried Forward \$ _____

 HST \$ _____
 Grand Total \$ _____