



COAST
DESIGN
INC.

Box 21142
Charlottetown PE
CIA 9H6

david@coastdesign.ca
902-626-8253

Addendum #1

May 31, 2019

3rd Floor Window Replacement
WCB Building, 14 Weymouth St
Charlottetown, PE

Workers Compensation Board of PEI

Project # WCB-2019-3

The following amendment to the tender documents is effective immediately. This addendum shall form part of the contract documents.

Note: Please ensure this addendum number is noted in the final bid.

Item	Description
-------------	--------------------

Specifications

1. Reference Cover Page 1- Change date to return tender to 2:00 pm (Atlantic) on Tuesday June 11, 2019.
2. Reference Para 1.1 The Tender close date has been extended to 2:00 pm (Atlantic) on Tuesday June 11, 2019.

End of Addendum