
DEPARTMENT OF TRANSPORTATION, INFRASTRUCTURE AND ENERGY 
Province of Prince Edward Island 

TENDER FORM AND AGREEMENT 
Revision 0 

THIS AGREEMENT made by and between ..............................................., herein called the Contractor, 
the Party of the First Part and The Government of Prince Edward Island as represented by the Minister of 
the Department of Transportation Infrastructure and Energy, herein called the Minister, the Party of the 
Second Part. 

WITNESS, AS FOLLOWS: 

1. Definitions

The definition of terms used in this Tender Form and Agreement shall conform in all respects to
the definition of terms contained in the document entitled "General Provisions and Contract
Specifications for Highway Construction," published by the Department of Transportation,
Infrastructure and Energy of the Province of Prince Edward Island as amended on the date of
closing of Tenders pursuant to this Agreement.

2. General Covenant

The Contractor hereby covenants and agrees with the Minister as herein provided in connection
with the following work, namely:

Route 152 – St. Louis 2020
District 27
Section 15201, Station 6705-7055
For a distance of 0.35 km

The work begins approximately 70 metres east of the intersection of Route 152 and Doucette
Road and proceeds east for a distance of 350 metres.

The work includes: Cold planning 2.4 metre strip along shoulder on each side of road (1.2 
metres of asphalt and 1.2 metres of existing shoulder material) (65mm), placing asphalt levelling 
A (65 mm) in 2.4 metre strip cut on each side of road, placing asphalt seal B (45 mm) full width, 
shouldering; and all other work necessary to complete the Contract. 

TENDER CLOSES: 
2:00 p.m., Wednesday, May 27, 2020 (Tenders shall be delivered between 12:00 pm and 2:00 pm) 

1st Floor, Highway Maintenance Garage at 64 Park Street, Charlottetown, PE  
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3. No Implied Contract 
 

It is hereby understood and agreed between the parties hereto that no implied Contract of any 
kind whatsoever, by, or on behalf, of the Minister shall arise or be implied from anything 
contained in this Contract, or from any position or situation of the parties at any time, and that this 
Contract made by the Minister is, and shall be, the only Contract upon which any rights against 
the Minister are to be founded. 

 
4. How Party of the First Part is Read 
 

Whenever this Contract is entered into by more than one party or parties of the first part, the word 
"Contractor" shall be read "Contractors," and pronouns in the Contract referring to the 
Contractors shall be read as plural and whenever a corporation is the Party of the First Part, the 
said pronouns shall be read accordingly. 

 
5. Consideration of Clauses as Covenants 
 

Wherever it is stipulated that anything shall be done or performed by either of the Parties hereto, 
it shall have the same effect and be constructed as if such Party had entered into a covenant with 
the other Party to do or perform the same, and as if such covenant had been expressly made on 
the part of the Contractor, not only on the Contractor's own behalf, but also on the behalf of the 
Contractor's legal representative, successors or assigns; and as if any such covenant on the part 
of the Minister has been made on behalf of the Minister, and the Minister's successors in office. 

 
6. Contractors Submission Respecting the Agreement 
 

The Contractor shall, as part of the Contractor's submission respecting this Contract, complete 
the attached Schedule B, Identification of Principles; Schedule C, Schedule of Tendered Unit 
Prices; Schedule D, Schedule of Equipment to be used on the work; and Schedule E, Schedule 
of Sub-Contractors. 

 
The Contract including all appended schedules shall be completed in complete conformity with 
the instructions to bidders contained in the document entitled "General Provisions and Contract 
Specification for Highway Construction". 

 
In presenting the Contractor’s submission for consideration by the Minister, the Contractor 
understands that until, and unless, the Contract is endorsed by the Minister, no Contract between 
the parties shall exist and the Minister shall not be bound to endorse any Contract. 

 
7. Performance by Contractor 
 

The Contractor, at the Contractor's own expense, shall, except as herein otherwise specifically 
provided, furnish and provide all and every kind of labour and superintendence, services, tools, 
implements, machinery, plant materials, articles and whatsoever is necessary for the due 
execution of the work. The Contractor shall fully construct and erect the work in the most 
thorough, professional and substantial manner, in every respect to the satisfaction and approval 
of the Engineer.  The Contractor shall complete the work within the time specified herein and 
deliver it to the Minister in the manner and upon the terms and conditions of the Contract. 
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8. Bid and Performance Security 
 

The Contractor hereby and herewith deposits with and delivers to the Minister, as security of the 
due fulfilment of the Contract, one of the following, which shall remain in effect for a minimum of 
30 days after tender closing: 

 
 a) a certified cheque in the amount stipulated in Schedule A - Schedule of Special 

Provisions  
OR 

 
 b) a bank draft in the amount stipulated in Schedule A - Schedule of Special Provisions 
 

OR 
 

 c) a bid format irrevocable  standby letter of credit on a government approved form in the 
amount stipulated in Schedule A - Schedule of Special Provisions 

 
OR 

 
 d) a bid bond in the amount stipulated in Schedule A - Schedule of Special Provisions 

excluding HST. The bond shall be from a surety company authorized to carry on 
business in Canada guaranteeing to supply a performance bond equal to 50% of the 
Contract value, excluding HST and a labour and material bond equal to 25% of the 
Contract value   

 
Performance security must be filed with the Department before work on the project commences.  
This security shall be held and retained by the Minister for the due and faithful performance, 
observance and fulfilment by the Contractor of all the covenants, provisos, agreements, 
conditions and reservations in this Contract contained on the part of the Contractors to be 
observed, performed and complied with shall be in the form of: 

 
 e) a certified cheque in the minimum amount of ten percent (10%) of the Contract value, 

excluding HST, which shall be retained until the warranty period (one (1) year after 
substantial completion) has elapsed. 

 
OR 

 
 f) a bank draft in the minimum amount of ten percent (10%) of the Contract value, excluding 

HST, which shall be retained until the warranty period (one (1) year substantial 
completion) has elapsed.   

 
OR 

 
 g) a performance format irrevocable standby letter of credit on a government approved form 

in the minimum amount of ten percent ( 10% ) of the Contract value, excluding HST, 
which shall be retained until the warranty period (one (1) year after substantial 
completion)  has elapsed.  

 
OR 
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8. Bid and Performance Security (continued) 
 
 h) a performance bond equal to 50% of the Contract value, excluding HST and a labour and 

materials bond equal to 25% of the Contract value, excluding HST both of which shall be 
retained until the warranty period (one (1) year after substantial completion) has elapsed. 

 
 

All performance security which has an expiry date which precedes the end of warranty date must 
be renewed prior to the time that the security would expire.  The bidder will forfeit security to the 
Minister if the bidder fails to enter into or carry out the Contract when called upon to do so. 

     
It is understood and agreed that the Contractor assumes risk and must bear any loss in respect to 
the performance security as aforesaid, occasioned by the failure or insolvency of the banks on 
which any cheque was drawn or in which any deposit was made in connection with the security 
aforesaid. 

 
If at any time hereafter the said Contractor should make default under the said Contract, or if the 
Minister acting under the powers reserved in the said Contract shall determine that the said 
works, or any portion thereof remaining to be done, should be taken out of the hands of the 
Contractor and be completed in any manner or way whatsoever than by the Contractor, or if the 
Contractor refuses or neglects to pay for work done or materials supplied by any person in 
connection with the said work, the Minister may, in either case dispose of said security for the 
carrying out of the construction and completion of the work of the Contract or for paying any 
salaries or wages for work done, or any accounts for materials supplied for the said works that 
may be left unpaid by the said Contractor. 

 
In the event of any breach, default or non-performance being made or suffered by the Contractor 
in or in respect of any of the terms and conditions, covenants, provisions, agreements, or 
restrictions herein contained, which on the part of the said Contractor should be observed, 
performed or complied with, the said security so delivered to or deposited with the Minister or by 
the Minister received in respect thereof, shall by the Contractor, be forfeited absolutely to the 
Minister. 

 
Upon the due and faithful performance, observance and fulfilment by the Contractor of all the 
terms, provisions, covenants, agreements, conditions, reservations, hereinbefore contained, on 
the part of the Contractor to be observed, performed and complied with, the Minister shall 
surrender the performance security. 

  
9. Minister Covenants to Pay 
 

In consideration of the faithful performance by the Contractor of all and singular covenants, 
agreements and provisions of the Contract, the Minister hereby covenants and agrees with the 
Contractor that, on the full completion by the Contractor of all the work as specified in the 
Contract, within the time specified and limited for the final completion thereof, and to the entire 
satisfaction of the Engineer to be evidenced by the certificate of the Engineer in writing, the said 
Minister will well and truly pay, or cause to be paid, to the said Contractor the amount of the 
Contract price, representing the actual quantities in the several items in the Schedule of Prices, 
identified as Schedule C to this Contract, at the unit prices or lump sum prices quoted by the 
Contractor.  This amount paid to the Contractor as above, shall include all and every kind of work, 
labour, superintendence, services, tools, implements, machinery, plant materials, articles and 
things whatsoever necessary for the full execution and completion of the work to the entire 
satisfaction of the Engineer. 
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10. Final Payment 
 

It is hereby agreed by the parties hereto that the payment of the final amount due under the 
Contract, and the adjustment and payment of any bills that may be rendered for work done, in 
accordance with any alteration in or addition to the same, shall release the Minister from any and 
all claims or liability on account of work performed under the said Contract or any alteration in or 
addition to the same. 

 
11. No Waiver 
 

It is hereby agreed that no condoning, excusing, or overlooking by the Minister, or any person 
acting on the Minister's behalf on previous occasions of breaches or defaults similar to that for 
which any action is taken or power is exercised, or forfeiture is claimed or enforced against the 
Contractor, shall be taken as a waiver of any provisions of the Contract, or as defeating, affecting 
or prejudicing in any way the right of the Minister under the Contract. 

 
12. Components of the Contract 
 

Any and all plans or drawings prepared by the Department, the document titled “General 
Provisions and Contract Specifications for Highway Construction”, the advertisement, the Tender 
Form and Agreement together with Schedule A, Schedule of Special Provisions; Schedule B, 
Identification of Principals; Schedule C, Schedule of Tendered Unit Prices; Schedule D, Schedule 
of Equipment; and Schedule E, Schedule of Sub-Contractors, as well as any addenda which may 
be issued by the Department pursuant to this Contract shall hereby be a part of this Contract as 
fully and to the same effect as if the same had been set forth at length in the body of the Contract. 

 
13. Completion of Work 
 

The Contractor agrees to complete the work on, or before September 25, 2020. 
 
14. FOIPP Clause 
 

1. By submitting your bid, you agree to disclosure of the information supplied, subject to the 
provisions of the Freedom of Information and Protection of Privacy Act (FOIPP). 

  
2. Anything submitted in your bid that you consider to be "confidential information" because 

of its proprietary nature should be marked as "confidential" and will be subject to 
appropriate consideration under the Freedom of Information and Protection of Privacy 
Act. 

 
3. During the delivery and installation of goods and/or services, you may have access to 

confidential or personal information.  Should this occur, you must ensure that such 
information is not released to any third party or unauthorized individual. 

 
4. Any information provided on this Contract may be subject to release under the Freedom 

of Information and Protection of Privacy Act.  You will be consulted prior to the release of 
any information. 
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IN WITNESS WHEREOF the parties hereto have hereby caused these presents to be signed and sealed 
on the dates stated. 
 
 
SIGNED, SEALED AND DELIVERED   SIGNED, SEALED AND DELIVERED 
by the Contractor on the [         ] day   by the Minister on the [          ] day 
of [                            ], 20[     ].    of [                            ], 20[     ]. 
       
 
       
CONTRACTOR      MINISTER 
      
  
..................................................................  ................................................................. 
(Authorized Signing Officer)     

 
 
 
            
In the presence of:     In the presence of: 
       
 
.................................................................  .................................................................. 
(Witness Signature)      (Witness Signature)  
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SCHEDULE A 

SCHEDULE OF SPECIAL PROVISIONS 
 
 

1) SECTION 100 - GENERAL PROVISION 
The 2020 PEITIE General Provisions and Contract Specifications for Highway Construction shall 
apply to this contract.  
 

2) INSTRUCTIONS TO BIDDERS 
The stipulated bid security amount shall be a minimum of $8,000.00.  Upon award, the successful 
Contractor shall replace the Bid Security with the Performance Security. 

 A mandatory preconstruction meeting between the successful Contractor and the Department 
 shall be held in advance of construction startup, location to be determined. 
 
3) SECTION 102.13 - SCHEDULING OF THE WORK 

The number of working days stipulated for this Contract is to be determined. These workings 
days shall be consecutive.  Due to the COVID-19 pandemic, all schedules and completion dates 
may be subject to change 

 
4) SECTION 501 - ASPHALT CEMENT 
 (Item 50101 - Asphalt Cement) 

Contractors shall note that for bidding purposes an artificial rack price of $900 per tonne shall 
replace the Government’s posted Monthly Average Asphalt Binder Rack Price table for this 
Contract.  The artificial rack price of $900 per tonne shall be used as the price index when 
calculating the liquid asphalt cement price adjustment.  

 
5) SECTION 603.15 - HOT MIX ASPHALTIC CONCRETE – SMOOTHNESS 
 Section 603.15 shall not apply to this Contract 
 
6) SECTION 712 - COLD PLANE, STOCKPILE AND REPLACE RAP AS SHOULDER MATERIAL 
 (Item 71201 - RAP: Shoulder Material) 

Cold planing of the 2.4m width widening for paved shoulders must be filled in with Asphalt 
 Levelling A the same day.  
 The transportation of the RAP to the temporary stockpile and from the temporary stockpile to the 
 site (shoulders) shall be a closed haul.   
 Once placement of the shoulder material is complete, the excess material (RAP) will be hauled  
 to a location determined by the Department and stockpiled. The Contractor shall be 
 required to load, transport and stockpile the excess RAP from the temporary stockpile onto the 
 trucks and deliver to the designated site with no additional compensation being provided.   
 The transportation of excess material from the temporary stockpile to any stockpile sites 
 determined by the Department shall be an open haul, and open haul rates shall apply. A price 
 adjustment shall apply based on the actual haul distance. 

 
7) SECTION 716 - COLD PLANE, STOCKPILE 
 (Item 71601 - Cold Plane and Stockpile)  
 For this section, the RAP material shall be hauled to a location determined by the Department 
 and stockpiled. The cold planing of asphaltic concrete, shall be paid for at the unit bid price 
 per square metre and this shall be full compensation for cold planing, loading, transporting, 
 stockpiling, equipment, tools, labour, and incidentals necessary to complete the work. 
 Open haul rates shall apply to this item. A price adjustment shall apply based on the actual haul 
 distance. 
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8) SECTION 907 - VEHICLE CONFIGURATIONS AND RESTRICTIONS  
 The SADT on this project shall be understood to be 2,358. 
 
9) SECTION 908 - TRAFFIC CONTROL PLAN 
 (Item 90802 - Traffic Control Plan) 
 Work shall not proceed until all conditions of this section are met. Failure to meet these conditions 
 shall result in a stop work order as per Section 106.07 Suspension of Work.  
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SCHEDULE B 

IDENTIFICATION OF PRINCIPALS 

 

Name of Contractor: 

 

  

Mailing Address:  

 

 

 

 

 

 

Telephone: 

 

 

Fax: 

                                                                                                                                 

Principal's Name: 

  

Title: 

  

Mailing Address: 

 

  

 

 

 

 

 

 

 

If Contractor is a corporation in which province of Canada is the corporation registered: 

 

 

 

 



Project Number: 5501

RTE 152 - ST. LOUIS 2020

Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4484

Length: 0.350  km
Schedule C Page 1 of 3

schedule of item for tender 06 May 2020

Item Description and Price Estimated Quantity Contractor Total Price

-30949

ASPHALT CEMENT

Section: 501 Item: 50101 Major Item

100

$ PER Tonnes 35.00 $

TonnesPER

TACK COAT

Section: 601 Item: 60101  

100

$ PER M2 4,850.00 $

Square MetresPER

ASPHALT LEVELLING : A

Section: 603 Item: 60326 Major Item

100

$ PER Tonnes 230.00 $

TonnesPER

ASPHALT SEAL:  B

Section: 603 Item: 60350 Major Item

100

$ PER Tonnes 350.00 $

TonnesPER

HMA DRIVEWAY MIX

Section: 610 Item: 61003  

100

$ PER Tonnes 25.00 $

TonnesPER

COLD PLANE CONST. JOINT

Section: 705 Item: 70501  

100

$ PER M2 140.00 $

Square MetresPER

Total Carried Forward $

From Previous Page

Total Carried Forward $
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Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4484

Length: 0.350  km
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schedule of item for tender 06 May 2020

Item Description and Price Estimated Quantity Contractor Total Price

-30949

RAP: SHOULDER MATERIAL

Section: 712 Item: 71201  

100

$ PER M2 1,000.00 $

Square MetresPER

COLD PLANE AND STOCKPILE

Section: 716 Item: 71601  

100

$ PER M2 700.00 $

Square MetresPER

SIGNALLERS

Section: 901 Item: 90101  

100

Nineteen Dollars and 78 Cents $ 19.78 PER hrs 200.00 $ 3,956.00

hrsPER

PAVEMENT EDGE DELINEATOR

Section: 904 Item: 90401  

100

$ PER unit 10.00 $

unitPER

TEMPORARY MARKING

Section: 905 Item: 90501  

100

$ PER M 20.00 $

MetresPER

RAISED TEMPORARY MARKING

Section: 905 Item: 90502  

100

$ PER unit 10.00 $

unitPER

Total Carried Forward $

From Previous Page

Total Carried Forward $
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Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
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schedule of item for tender 06 May 2020

Item Description and Price Estimated Quantity Contractor Total Price

-30949

TRAFFIC CONTROL PLAN

Section: 908 Item: 90802  

100

Twenty-Five Dollars and 00 Cents $ 25.00 PER hrs 10.00 $ 250.00

hrsPER

Total Carried Forward $

From Previous Page

Total Carried Forward $

HST $

Grand Total$
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SCHEDULE D 

SCHEDULE OF EQUIPMENT TO BE USED ON THE WORK 
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SCHEDULE E 

SCHEDULE OF SUB-CONTRACTORS 
 

 

 

           

 
 
 
 

 




