
 
 

WESTERN FOREST DISTRICT 
BLOCK HARVEST (SALVAGE) TIMBER TENDER 2023-24 
 

Tender Closing Date: 
Friday, September 29th, 2023 

 
 
 
 
The Department of Environment, Energy and Climate Action; Forests, Fish & Wildlife Division 
invites tender submissions for Block Harvest (salvage) Timber at various public land properties in 
the Western Forest District. Tenders will be accepted on a lump sum basis only.   
 
Detailed information and tender forms are available from the Western District Forestry office or 
the Provincial Forest Tenders web site (www.princeedwardisland.ca/foreststenders).  Tenders 
will be received until 1:00 P.M., Friday, September 29th, 2023.  All envelopes must be clearly 
marked "Block Harvest (Salvage) Timber Tender 2023-24; Western Forest District" and must be 
delivered to the Western District Forestry office in Wellington Centre.  
 
 

 
Hon. Steven Myers, 

Minister of Environment, Energy and Climate Action 
 

Western District Office 
40 Hackmatack Road 

Wellington, P.E.I. 
C0B 2E0 

Phone: (902) 854-7260 
          
  
 
 
 

HIGHEST OR ANY TENDER NOT NECESSARILY ACCEPTED 
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TENDERING INSTRUCTION FOR BLOCK HARVEST (SALVAGE) 2022-23 
WESTERN DISTRICT 

 
1. Tenders must be received at the Western District Forestry Office, Wellington no later than 1:00 P.M. 

Friday, September 29th, 2023 in envelopes clearly marked "Block Harvest (Salvage) Timber Tender 
2023-24; Western Forest District".  Late tenders will not be considered. 

 
2. All tenders must be made on the official tender forms provided by the Department of Environment, 

Energy and Climate Action and shall include all the requested information. For some treatments it may 
be necessary for the Government to pay the Contractor to have the work completed. 

 
 3. All tenders must be on a lump sum basis either paid to Government or paid by Government as per the 

attached tender forms. Unit price tenders (price per cord) will be considered invalid.  Before submitting 
your bid, ensure that you review the description of the treatment prescription for each area.  

 
4. All sections of the official tender form must be completed. Partially completed tenders will be 

considered invalid. 
 
5. Individuals or companies with outstanding accounts with the Forests, Fish and Wildlife Division of the 

Department of Environment, Energy and Climate Action in the form of contract payments, penalties, or 
check-off payments shall not be eligible to tender on any new contracts. Tenders submitted by ineligible 
contractors will not be accepted.  For the purposes of this clause, harvesting contractors or sawmills 
which are in good standing (i.e. paid in full) as of September 30, 2022 are eligible. 

 
6. All harvesting contractors and sawmills utilized in the cutting of this timber must be registered to operate 

legally in Prince Edward Island as a Sole-Proprietorship, or as a Corporation (i.e. must have a valid listing 
under either the Corporate Registration list or the Extra-Corporate Registration list of the Corporations 
Division of the Province of Prince Edward Island). 

 
7. For this current fiscal year, contractors or sawmills submitting a tender for this specific tender offering 

will be documented on a tender contact list. They will be invited to submit a tender on any additional 
standing timber tenders that might be offered in the Western District during the fiscal year identified on 
this tender document (*up to March 31st, 2024).  

 
8. In the event of identical price tenders, the parties involved in submitting these tenders shall be requested 

to re-tender at a price equal to or higher than their first tender. With the exception of determining the 
placement order of the companies that submitted identical tenders, the results of their retender shall 
not alter the order of other tender bids. 

 
9. Tendered amounts must reflect fair compensation for the wood based on a comparison by Department 

of Environment, Energy and Climate Action Provincial Forest staff with current prices being paid for 
stumpage for wood of a similar quality and quantity and also taking into consideration the treatment 
type from which the wood is to be removed. 
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10. A ten percent (10%) Bid Deposit of the total tendered amount payable to Government is required.  This 
deposit must be in the form of a money order or certified cheque and is to be made payable to the 
MINISTER OF FINANCE.  One cheque or money order can be used to cover all bid deposits.  This 10% bid 
deposit, or the portion that is applicable to a successful tender offered to the bidder, whichever is lesser, 
will be forfeited to the Province should a successful bidder fail to enter into a contract if a contract for 
one or more of the tenders is offered to them.  

 
11. Refer to “Schedule A” for BLOCK HARVEST (SALVAGE) TIMBER TENDER SUMMARY; CONTRACTOR 

TENDER FORM1 and 2; BLOCK HARVEST (SALVAGE) TIMBER SAMPLE CONTRACT; “Schedule B” for 
BLOCK HARVEST (SALVAGE) TIMBER AGREEMENT SPECIFICATIONS; and “Schedule C” for BLOCK 
HARVEST (SALVAGE) TIMBER AGREEMENT SPECIFICATIONS ADDITIONAL TREATMENT INSTRUCTIONS. 
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SCHEDULE “A” 
 

BLOCK HARVEST (SALVAGE) TIMBER TENDER SUMMARY AND TENDER FORMS 2023-24 
WESTERN DISTRICT  

 

Location Job # PID # 
Treatment 

Type 
*Est. Total Area 

(ha) 

Duvar W2023-24: No.1 39180 Block Harvest (Salvage) A  2.1 

Conway W2023-24: No.2 545467 Block Harvest (Salvage) A  2.4 

Mount 
Pleasant 

W2023-24: No.3 25320 & 
24786 

Block Harvest (Salvage) A 
to C 2.5 

Mont 
Carmel 

W2023-24: No.4 264226 Block Harvest (Salvage) A 3.8 

Riverdale W2023-24: No.5 
219212, 

219204 & 
804245 

Block Harvest (Salvage) A 
to J 13.2 

Millvale W2023-24: No.6 235390 Block Harvest (Salvage) A 
to C 2.4 

   Total: 26.4 
 

 Please see Additional Treatment Instructions provided for all job numbers (included in 
Schedule “C” with tender maps). 
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CONTRACTOR TENDER FORM 1 
     

BLOCK HARVEST (SALVAGE) TIMBER 2023-24 
WESTERN DISTRICT 

 
I_________________________________of__________________________________ 
Hereby submit a tender(s) for the following "Block Harvest (Salvage)Timber" as listed in the 
Contractor Bid Form on the following page: 
 
NOTE: All product harvested on each site will belong to the Contractor, provided that full payment 
has been received for all parcel numbers on which the Contractor is the successful bidder. 
For some treatments it may be necessary for the Contractor to submit a bid higher than the 
value of the wood. If completing the treatment will cost more than the Contractor is prepared 
to pay for the wood, a negative number should be shown in the Contractor Bid Form attached.  
A negative number in the Contractor Bid Form will represent the amount of money the 
Contractor expects to receive from Government to complete the prescribed treatment. 
 
A ten percent (10%) bid deposit on the total tendered amount payable to Government is 
required.  This deposit must be in the form of a MONEY ORDER OR CERTIFIED CHEQUE and is to 
be made payable to the MINISTER OF FINANCE. Tender price is not to include H.S.T. but if 
applicable will be subject to H.S.T. at time of contract signing. This 10% bid deposit or the portion 
that is applicable to a successful tender offered to the bidder, whichever is lesser, will be forfeited 
to the Province should a successful bidder fail to enter into a contract if a contract for one or 
more of the tenders is offered to them.  
   
10% BID DEPOSIT $________________ 
SIGNATURE:  ___________________________________ 
ADDRESS:  ___________________________________ 
PHONE #:  ___________________________________ 
AMOUNT OF CHECKOFFS PAID IN 2022:             $____________________ 
AMOUNT OF TIMBER HARVESTED IN 2022:  ________________CORDS 
AMOUNT OF TIMBER TO BE HARVESTED IN 2023: ________________CORDS 
  
TENDER CLOSING DATE:  Tenders must be received at the Western District Forestry Office in 
Wellington by 1:00 P.M., Friday, September 29th, 2023. 
 

 
 
 

HIGHEST OR ANY TENDER NOT NECESSARILY ACCEPTED 
 
 
 
 



2 
 

 
 

  Initial 

CONTRACTOR TENDER FORM 2 
(To be submitted with Tender Form 1) 

 
Note:  Several properties have more than one harvest block (component) identified within one 
job number. However, only the “Total Job # Tender Price ($)” will be considered in determining 
the placement order of the tenders received. 
 

Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price ($) 

Duvar 39180 W2023-24: No.1 
A 2.1   

Total 2.1  
 

Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price ($) 

Conway 545467 W2023-24: No.2 
A 2.4   

Total 2.4   
 

Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price ($) 

Mount 
Pleasant 

25320 
& 

24786  
W2023-24: No.3 

A 2.0   

B 0.2  

C 0.3  

Total 2.5  
 
 

Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price ($) 

Mont 
Carmel 

264226 W2023-24: No.4 
A 3.8   

Total 3.8  
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Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price 

($) 

Riverdale 

219212 
& 

219204 
& 

804245 

W2023-24: No.5 

A 3.0   

B 0.5  

C 0.6  

D 1.0  

E 1.1  

F 1.3  

G 2.9  

H 0.7  

I 1.1  

J 1.0  

Total 13.2  
 
 

Location PID # Job # Component 
Area 
(Ha) 

Component 
Price ($) 

Total Job # 
Tender Price ($) 

Millvale 235093  W2023-24: No.6 

A 0.1   

B 0.9  

C 1.4  

*access   

Total 2.5  
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BLOCK HARVEST (SALVAGE) TIMBER SAMPLE CONTRACT 2023-24 
 WESTERN DISTRICT 

 
THIS AGREEMENT made this __________ day of __________________, 2023. 
 
BETWEEN:  GOVERNMENT OF PRINCE EDWARD ISLAND, as represented by the 

Minister of Environment, Energy and Climate Action. 
 
   (Hereinafter referred to as “Government”) 
 
AND:   ___________________of _______________________ 
 
   In _________________County, Province of _____________________ 
 
   (Hereinafter referred to as the “Contractor”) 
 
 
 
BLOCK HARVEST (SALVAGE) TIMBER CONTRACT - WESTERN DISTRICT) 
WHEREAS Government wishes to engage the services of the Contractor to carry out harvesting 
on government owned properties under the supervision of the Forests, Fish and Wildlife Division 
Provincial Forest officers; 
 
AND WHEREAS the Contractor has agreed to provide Government with these services on certain 
terms and conditions; 
 
NOW THEREFORE the parties agree that the terms and conditions of their relationship are as 
follows: 
 
COVENANTS OF THE CONTRACTOR AND GOVERNMENT 
 
1. The Contractor shall perform the services, assume all those responsibilities and diligently 

execute all those duties described in the attached Block Harvest (Salvage) Timber 
Agreement specifications, Western 2023-24 in Schedules “A”, “B”, “C”, and “D” (the 
“work”) in a manner satisfactory to Government. 

 
2. Subject to the termination clause, the term of this Agreement shall commence on the 

________ of ______________, 2023, and shall terminate upon the satisfactory 
completion of the work which shall not be later than Dec.31, 2024. 

 The Contractor agrees to limit the harvesting period to that defined in Schedule “C” or as 
instructed by a Provincial Forest Technician. 
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PAYMENTS, RECORDS AND ACCOUNTS 
 
3. Payments under this Agreement shall be as follows: 
 
 (a) The tender payment by the Contractor under this Agreement shall be for a total 

lump sum amount on a per property basis as indicated in the table below for the 
property referred to in Table 1 (hereinafter referred to as the “property”). 

Table 1. 
JOB# LOCATION PARCEL # TENDER PRICE ($) 

    
    
    
    
    

TOTAL TENDERED AMOUNT  
 
NOTE: All products harvested on each site will belong to the Contractor, provided that full 
payment has been received for all parcel numbers on which the Contractor is the successful 
bidder. 
 
For some treatments it may be necessary for the Contractor to submit a bid higher than the 
value of the wood. If completing the treatment will cost more than the Contractor is prepared 
to pay for the wood, a negative number should be shown in the table below.  A negative 
number in the table below will represent the amount of money the Contractor expects to 
receive from Government to complete the prescribed treatment. 
 
 (b) (i) Payment by the Contractor shall be made upon the signing of the Agreement. 

(ii) If the Government is required to pay the Contractor, payment will be made 
within 60 days of receipt of an invoice. This payment shall be subject to the 
satisfactory completion of the specified work in accordance with Schedules A, B, 
and C and the 2018 Ecosystem-Based Forest Management Standards Manual. 

 
 (c) The Contractor shall keep proper accounts and records of the cost of the work and 

of all expenditures or commitments made including the invoices, receipts and 
vouchers.  The accounts and records shall, at all times, be open to audit and 
inspection by the authorized representatives of Government (who may make 
copies thereof and take extracts there from) and the Contractor shall afford all 
facilities for the audits and inspections and shall furnish  Government and its 
authorized representatives with all information as it may require.  The Contractor 
shall not, without the consent of Government, dispose of the accounts and 
records but shall preserve and keep the same available for audit and inspections 
at any time. 
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 (d) The Contractor may be required to make further payments to Government in 
accordance with Schedule “B” attached hereto. 

 
CONDITIONS AND RECORDS OF EMPLOYMENT 
 
4. (a) It is understood that the Contractor will act as an independent contractor and that 

he is entitled to no other benefits whatsoever than those received under this 
Agreement. 

 
 (b) It is further understood that entry into this Agreement will not result in the 

appointment or employment of the Contractor as an officer, clerk or employee of 
Government, nor shall the Civil Service Act, R.S.P.E.I. 1988, Cap. C-8 apply. 

 
5. (a) It shall be the sole responsibility of the Contractor to submit any applications, 

reports, payments or contributions with respect to check-offs, sales taxes, Income 
Tax, Canada Pension Plan, Unemployment Insurance, Worker’ Compensation 
assessments, or any other similar matter which may be required by law to be 
made by the Contractor as a self-employed person in connection with the work to 
be performed under this Agreement. 

 
 (b) It shall be the sole responsibility of the Contractor to comply with all Federal, 

Provincial and Municipal legislation(s) which may have application to the work 
being performed under this Agreement. 

 
 (c) The Contractor, before undertaking any work under this Agreement shall provide 

to Government a clearance certificate issued by the Workers Compensation 
Board.  

 
6. Government shall provide such support, guidance, direction, instruction, decisions and 

information as it deems necessary or appropriate under this Agreement and may appoint 
a person to administer this Agreement and direct the activities of the Contractor. 

 
TERMINATION OF AGREEMENT 
 
7. Government may terminate this Agreement or any part of it without reason at any time 

by a notice in writing, signed by or on behalf of Government and either delivered to the 
Contractor or mailed, addressed to the last known place of business of the Contractor.  
Upon the delivery or mailing of the notice, this Agreement shall be determined to have 
ended, in which event the Contractor shall have no claim against Government under this 
Agreement, except to be reimbursed on a pro rata basis pursuant to and in accordance 
with the tender price set out in paragraph 3, for the work yet to be performed after the 
expiration of the notice, and such payment to the Contractor shall take into account all 
firm commitments made by the Contractor prior to the receipt of the notice and in respect 
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of which commitments the Contractor is liable for payment, less the amount of any 
payments by Government. 

 
CONFIDENTIALITY AND COPYRIGHT 
 
8. Any and all information rendered available to the Contractor shall be treated as 

confidential information and the Contractor will not directly or indirectly disclose or use 
at any time, either during or subsequent to the term of this Agreement, any information, 
knowledge or data gathered as a result of the performance of this Agreement, unless the 
written consent of Government is first obtained or unless the information, knowledge or 
data is of general availability to the members of the public.  The Contractor agrees that 
all documents, goods, computer systems, designs or programs, submitted or prepared by 
the Contractor under this Agreement are the property of Government and the copyright 
therein vests in Government. 

 
FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT 
 
9. Any information provided in this Agreement may be subject to release under the Freedom 

of Information and Protection of Privacy Act R.S.P.E.I. 1988, Cap. F-15.01. The Contractor 
may be consulted prior to the release of any information in accordance with the 
provisions of the Freedom of Information and Protection of Privacy Act, supra. 

 
10. The Contractor, whose work for Government involves the collection or use of personal 

information, is subject to the Freedom of Information and Protection of Privacy Act, supra. 
Personal information may not be released to any third party or unauthorized individual.  

 
INDEMNIFICATION AND ASSUMPTION OF LIABILITY 
 
11. The Contractor shall indemnify and hold harmless Government, its agents, 

representatives and employees from and against all claims, demands, losses, costs, 
damages, actions, suits or proceedings of every nature and kind whatsoever arising out 
of or resulting from the performance of the work (herein called the “claims”), provided 
that any such claim is caused in whole or in part by any act, error or omission, including, 
but not limited to, those of negligence, of the Contractor or anyone directly or indirectly 
employed by the Contractor or anyone for whom the Contractor may be liable. 

 
12. (a) The Contractor agrees to maintain liability insurance providing not less than 

$2,000,000 coverage and shall add Government as a named insured. 
 
 (b) The policy shall include, but not be limited to, bodily and personal injury, property 

damage, non-owned automobile liability, cross liability, blanket contractual 
liability, and 30 days’ notice of cancellation to the insured and Government. 
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 (c) The policy required by this Agreement shall be in a form and with insurers 
satisfactory to Government.  A certified copy of the policy shall be delivered to 
Government prior to execution of the Agreement.  Default of delivery or receipt 
by Government shall not be construed as acknowledgment or concurrence that 
there has been compliance with the terms of this agreement. 

 
ENTIRE AGREEMENT 
 
13. This Agreement shall not be assigned or subcontracted in whole or in part by the 

Contractor without the prior written consent of Government. 
 
14. This Agreement shall ensure to the benefit of and be binding upon the parties hereto and, 

subject to the above assignment and subcontracting clause, their executors, 
administrators, successors and assigns. 

 
15. This Agreement, including the Schedules, constitutes and expresses the entire Agreement 

of the parties hereto and any amendment or addition thereto shall be in writing and 
signed by the respective parties. 

 
 
 
 
IN WITNESS WHEREOF the parties thereto have duly executed these presents as of the day and 
year above written. 
 
SIGNED, SEALED & DELIVERED  GOVERNMENT OF PRINCE ISLAND 
      As represented by Field Services Manager,  
      Forests, Fish and Wildlife Division, 
In the presence of:     Dept. of Environment, Energy and Climate Action  
 
 
____________________________  ______________________________ 
        Government 
 
SIGNED, SEALED & DELIVERED 
In the presence of: 
 
_____________________________  ______________________________ 
        Contractor 

 
 
 
 
 



9 
 

 
 

  Initial 

SCHEDULE “B” 
 

BLOCK HARVEST (SALVAGE) TIMBER AGREEMENT SPECIFICATIONS 2023-24 
WESTERN DISTRICT 

 
CONTRACT BETWEEN: 
 
GOVERNMENT OF PRINCE EDWARD ISLAND, as represented by the Minister of Environment, 
Energy and Climate Action   
 

AND 
 

_____________________________                     DATED THE ______       DAY OF_________, 2023. 
 
Definitions: 
Basal area means the area in square metres per hectare of the cross section at breast height of 
all trees within the harvest area. 
Coarse woody material means recently downed woody material with an average diameter of at 
least 10 cm retained to create microhabitats for a variety of plant and animal species. 
Unless otherwise specified in the tender description for that cut harvest block, a legacy tree 
means a standing live tree with a height of at least 10 metres and a diameter at breast height of 
at least 18 cm or a standing dead tree or snag with a height of at least 2 metres and a diameter 
at breast height of at least 18 centimetres or, where sufficient larger stems are not available, of 
at least 10 cm. be retained to establish vertical stand structure to enhance wildlife use of the 
harvest area and/or to enhance wildlife diversity.  Unless otherwise specified in the harvest 
description, the preference for legacy tree retention shall be shade tolerant conifer trees  
including white pine, red spruce, eastern hemlock, and eastern white cedar and deciduous trees 
including yellow birch, sugar maple, white ash, black ash, red oak, and red maple. 
 
The Contractor shall, in accordance with the terms and conditions of the Agreement, including 
schedules: 
 
1. A minimum 72hour notification period is required before starting any treatment on any 

given property, the contractor must advise the Provincial Forest technician responsible 
for that treatment area of the date and time when the treatment will be commenced.  In 
addition, within 72 hours of the termination of the harvest, the Contractor shall advise 
the Provincial Forest technician for the harvest area of the date and time when the 
harvest is completed. Provincial Forest Technicians reserve the right to specify the 
window of time that the treatment will be permitted to be carried out. If the Contractor 
has any questions or concerns prior to the start or during the completion of a treatment, 
they are encouraged to contact a Provincial Forest Technician for clarification and 
instruction.  
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2. Salvage and remove the merchantable wood from the site in the manner described by 
Provincial Forest technicians for that Job, with the least amount of damage to the lands 
and roads on the property.  

 
3. Repair any damage caused to the lands and the roads during the removal of wood from 

the property. 
 
4. Through the selection of appropriate harvest, extraction timing, load size of porters, and 

placement of slash for extraction trails, ensure that rutting of harvest sites is avoided.  In 
the event that rutting or other damage that channels water flow occurs, implement 
erosion control measures to stop the erosion process.  Provincial Forest technicians may 
specify brush mat layering or route selection to further minimize rutting. 

 
5. Conform to Government’s Ecosystem-Based Forest Management Standards Manual 2018 

in respect to the various harvesting prescriptions but ensure the provisions of Schedule 
“B” and “C” are achieved. 

 
6. Ensure that stumps are cut to less than 15 cm (6 in.) in height, unless tree form makes 

this impossible and then, stumps must be cut as close to the ground as sound silvicultural 
practice allows. 

  
7. Ensure the retention of at least 200 pieces of coarse woody material per hectare and 

twelve (12) to fifteen (15) legacy trees per hectare. 
 
8. With the exception of standing trees left to meet wildlife, coarse woody material, and 

legacy tree provisions of  Government’s Ecosystem-Based Forest Management Standards 
Manual 2018 and quality trees left to meet basal area requirements, ensure that all 
hardwoods (except poplar) be salvaged to at least 6.4 cm (2.5 in.) minimum top diameter 
outside bark, small end; softwoods to be salvaged to 8.9 cm (3.5 in.) minimum top 
diameter outside bark, small end; poplars to be salvaged to 12.5 cm (5.0 in.) minimum 
top diameter outside bark, small end. 

 
9.  With the exception of standing trees left to meet wildlife, coarse woody materials, and 

legacy tree provisions of the Ecosystem-Based Forest Management Standards Manual 
2018 and quality trees left to meet basal area requirements, ensure that all non-
merchantable trees are directionally felled and bucked into sections of a maximum length 
of 4.0 m (13.1 feet) and all live trees above 1.0 m (3.3 feet) in height are felled unless 
otherwise specified. 

  
10. With the exception of standing trees left to meet wildlife, coarse woody materials, and 

legacy trees provisions of the Ecosystem-Based Forest Management Standards Manual 
2018 and quality trees left to meet basal area requirements, operate in accordance with 
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the following penalties which shall be applied for the following improper harvesting or 
retention practices by the Contractor: 

 
Improper Harvesting Practices: 
 (a) Large tops - fifty cents ($ .50) for each 2.4 m (eight (8) foot) bolt with small end 

diameter outside bark equal to or larger than specified in clause 8 of Schedule “B”; 
in excess of twenty-five (25) per hectare (10 per acre). 

 
 (b) High stumps - fifty cents ($ .50) for each stump in excess of average height of 15 

cm (six (6) inches) or as specified in clause 6 of Schedule “B”. 
 
 (c) Merchantable standing trees - one dollar ($1.00) each for all trees left standing 

that measure 3.6 m (twelve (12) feet) in height or 11.5 cm (four and one half (4.5) 
inches) or greater in diameter measured at 1.4 m (four and one half (4.5) feet) 
from ground level, other than those required for wildlife trees as specified in 
Government’s Ecosystem-Based Forest Management Standards Manual 2018 as 
specified in clause 8 of Schedule “B”, and quality trees left to meet basal area 
requirements. 

 
 (d) Non-merchantable standing trees - fifty cents ($ .50) for each non-merchantable 

standing tree left standing other than those required for wildlife trees as specified 
in Government’s Ecosystem-Based Forest Management Standards Manual 2018 
as specified in clause 9 of Schedule “B”, and quality trees left to meet basal area 
requirements 

 
Improper Retention Practices: 
 (e) Coarse woody material - fifty cents ($ .50) for each piece of coarse woody material 

below the required 200piece minimum standard specified in Clause 7 of Schedule 
“B”. 

 
 (f) Legacy Tree - $100.00 per legacy tree for each legacy tree below the minimum 

standard and the species selection specified in Clause 7 of Schedule “B”. 
 
 (g) Basal area - $100 for each square metre of basal area below the minimum 

specified.  Standard specified in Clause 8 of Schedule “B” and the cut description. 
 
11. As stated in the L’nuey consultation response to the management plan relating to each 

specific harvest property; “If anything of cultural significance should happen to come to 
light during the implementation of the proposed activities, it is assumed that all activities 
will be halted until proper care and consideration can be undertaken.” If anything is 
discovered, the Forest Officer responsible for this harvest site must be contacted 
immediately. 
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12. Unless otherwise established in writing, ensure all harvesting and wood removal is to be 

completed no later than Dec.31st, 2024 or the Contractor shall forfeit said contract.  In the 
event that a different date is established in writing in the tender package, all harvesting 
and wood removal is to be completed by that date or that Contractor shall forfeit the 
harvested wood left on site after _______________, 2024. In addition, a penalty of $100 
per cord shall be assessed for each cord of harvested round wood that is left on site after 
_______________, 2024. 

 
13. Ensure that all trees marking the perimeter of the harvesting area, including those as 

corner posts, shall be left standing. 
 
14. Agree to suspend all work further to this Agreement upon receiving verbal or written 

notice to that effect from a Forest Technician or Forester employed with the Department 
of Environment, Energy and Climate Action. 

 
15. To avoid potential disturbance to nesting birds, no harvesting or extraction of harvested 

wood shall occur on the properties during the period of May 15th to July 15th. 
 
When applicable: 
 
16. (a) The contractor shall provide payment to Government in the amount of one hundred 

(100) percent of the tender price, within ten (10) days of verbal notice that the bid(s) has 
been accepted.  If full payment is not received within this ten (10) day period, the 
commercial cut(s) will be offered to the next acceptable bidder. 
(b) Government shall provide payment within 60 days of receipt of an invoice. This 
payment shall be subject to the satisfactory completion of the specified work in 
accordance with Schedule “B” and “C”, and the Ecosystem-Based Forest Management 
Standards Manual 2018 and the terms of this Agreement. 

 
17. Waive and renounce all claim to the above described wood unless removed on or before 

the date designated in paragraph 12 hereof and pay the prescribed penalty for leaving 
harvested wood on the property. 
 

18. Acknowledge that any wood stolen or taken off the property after the signing of this 
Agreement is not the responsibility of Government. 

 
19. Acknowledge that the Contractor is allowed on the property for the purposes of carrying 

out the work only. 
 
20. Acknowledge that the Contractor is required to fully comply with all terms and conditions 

of this Agreement including the Schedules.  In the event that the Contractor does not fully 
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comply, Government shall carry out the remaining necessary work and tender an invoice 
to the Contractor for the cost of such work.  The Contractor shall pay the amount of the 
invoice to Government within 60 days of receipt of the invoice.  If the invoice is not paid 
within 60 days, Government may at its option, file with the Supreme Court of Prince 
Edward Island a judgment against the Contractor for the outstanding payment.  
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SCHEDULE “C” 
 

BLOCK HARVEST (SALVAGE) TIMBER AGREEMENT SPECIFICATIONS 
ADDITIONAL TREATMENT INSTRUCTIONS 2023-24 

WESTERN DISTRICT  
W2023-24 
Property Number: 39180 
Location: Duvar 
 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 2.1 LA plantation 
Total Harvest Area 2.1   

 
Harvest Boundary 

 The harvest boundaries are flagged in blue ribbon. 
 Leave all flagged block boundary trees standing.  
 Pink ribbons indicate access points or routes. 
 Leave any stems or patches flagged in red ribbon as these are to be left for single tree 

retention or cover patches. 
Access 

 The entrance way is west off Jerry Road, with an access road running along the north 
boundary of the stand.  

 Any changes to access points for extraction must be approved by the Provincial Forest 
Technician responsible for the harvest.  

General Harvest 
 This is a blowdown larch plantation from hurricane Fiona.  
 It is the contractor’s responsibility to comply with all regulations. 
 Please fell trees into the blocks to prevent damage to trees outside the various block 

edges.  
 Leave hardwoods, snags and lesser vegetation (shrubs) standing for retention, wildlife 

and biodiversity values.  
 Retain any advanced understory regeneration to the extent possible 
 Time harvest and haul operations when ground is dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 The south edge of the harvest site is poorly drained; pile harvested wood into drier 

portions to keep porter trails and machines away from wet block edges. 
 The location and design of the landing must be approved by the technician responsible 

for the harvest and must be constructed to minimize the impact to aesthetics and safety 
adjacent to the highway. 

 Modifications to harvest design may be implemented by the forest technician 
responsible for the harvest at any point during the harvest operations. 
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W2023-24 
Property Number: 545467 
Location: Conway 
 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 2.4  
Total Harvest Area 2.4  

 
Harvest Boundary 

 The harvest boundaries are flagged in blue ribbon. 
 Leave all flagged block boundary trees standing.  
 Pink ribbons indicate access points or routes. 
 Leave any stems or patches flagged in red ribbon as these are to be left for single tree 

retention or cover patches. 
Access 

 The entrance way is north off Conway Road, with a forestry road running N/S west of 
the block. 

 Any changes to access points for extraction must be approved by the Provincial Forest 
Technician responsible for the harvest.  

Safety 
 There is a high voltage powerline between Conway Road and the harvest area. Contact 

Maritime Electric for protocols prior to harvesting trees adjacent to the powerline. 
General Harvest 

 This is a blowdown black spruce plantation from hurricane Fiona.  
 It is the contractor’s responsibility to comply with all regulations. 
 Please fell trees into the blocks to prevent damage to trees outside the various block 

edges.  
 Leave hardwoods, snags and lesser vegetation (shrubs) standing for retention, wildlife 

and biodiversity values.  
 Retain any advanced understory regeneration to the extent possible 
 Time harvest and haul operations when ground is dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 The location and design of the landing must be approved by the technician responsible 

for the harvest and must be constructed to minimize the impact to aesthetics and safety 
adjacent to the highway. 

 The east side of this block borders a wetland and is buffered 15 m. No harvesting in the 
buffer zone as this is retention for the site to protect the wetland.  

 Modifications to harvest design may be implemented by the forest technician 
responsible for the harvest at any point during the harvest operations. 
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W2023-24 
Property Number: 25320 & 24786 
Location: Mount Pleasant 
 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 2.0  
Block Harvest (Salvage) B 0.2  
Block Harvest (Salvage) C 0.3  
Total Harvest Area 2.5  

 
Harvest Boundary 

 The harvest boundaries are flagged in blue ribbon. 
 Leave all flagged block boundary trees standing.  
 Pink ribbons indicate access points or routes. 
 Leave any stems or patches flagged in red ribbon as these are to be left for single tree 

retention or cover patches. 
Access 

 The woodlots are north of Port Hill Station Road (Route 169) and can be accessed by a 
N/S running woodlot road that runs along the property lines of 25320 and 24786.  

 Any changes to access points for extraction must be approved by the Provincial Forest 
Technician responsible for the harvest.  

Safety 
 There is an old house foundation pit (flagged in red flagging) outside the harvest 

boundary as shown on the harvest map (green on map). It is deep. Care is to be taken in 
working around this pit. 

General Harvest 
 These harvest areas are white spruce dominant with some blowdown from hurricane 

Fiona. 
 It is the contractor’s responsibility to comply with all regulations. 
 Please fell trees into the blocks to prevent damage to trees outside the various block 

edges.  
 Leave hardwoods, snags and lesser vegetation (shrubs) standing for retention, wildlife 

and biodiversity values.  
 Retain any advanced understory regeneration to the extent possible 
 Time harvest and haul operations when ground is dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 The location and design of the landing must be approved by the technician responsible 

for the harvest and must be constructed to minimize the impact to aesthetics and safety 
adjacent to the highway. 

 Modifications to harvest design may be implemented by the forest technician 
responsible for the harvest at any point during the harvest operations. 

 
 



17 
 

 
 

  Initial 

W2023-24 
Property Number: 264226 
Location: Mont Carmel 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 3.8 LA plantation 
Total Harvest Area 3.8   

Harvest Boundary 
 The harvest boundaries are flagged in blue ribbon. 
 Leave all flagged block boundary trees standing.  
 Pink ribbons indicate access points or routes. 
 Leave any stems or patches flagged in red ribbon as these are to be left for single tree 

retention or cover patches. 
Access 

 The woodlot and harvest area can be found north of the Dump road. The Dump road is 
not plowed in winter and is also used as a snowmobile trail. The Dump road and 
woodlot are east of Mont Carmel road. There is no woodlot road on the property. 

 Any changes to access points for extraction must be approved by the Provincial Forest 
Technician responsible for the harvest.  

General Harvest 
 This is a blowdown larch plantation from hurricane Fiona.  
 The harvest area is in a locale with CIFA regulations on the movement of Larch species 

to prevent the spread of European Larch Canker. A map with the CIFA regulated area is 
also part of this document. For more information see this website: 
https://inspection.canada.ca/plant-health/invasive-species/directives/dat e/d-97-
10/eng/1312346398637/1312346797300#a16. 

 It is the contractor’s responsibility to comply with all regulations. 
 Please fell trees into the blocks to prevent damage to trees outside the various block 

edges.  
 Leave hardwoods, snags and lesser vegetation (shrubs) standing for retention, wildlife 

and biodiversity values.  
 Retain any advanced understory regeneration to the extent possible 
 Time harvest and haul operations when ground is dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 The north and interior west edge of the harvest site is poorly drained in spots; pile 

harvested wood into drier portions to keep porter trails and machines away from wet 
block edges. 

 The location and design of the landing must be approved by the technician responsible 
for the harvest and must be constructed to minimize the impact to aesthetics and safety 
adjacent to the highway. 

 Modifications to harvest design or extraction route may be implemented by the forest 
technician responsible for the harvest at any point during the harvest operations. 
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W2023-24 
Property Number: 219212, 219204 & 804245  
Location: Riverdale 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 3.0 *Scotch Pine pocket southeast 
Block Harvest (Salvage) B 0.5  
Block Harvest (Salvage) C 0.6 *thinned in past 
Block Harvest (Salvage) D 1.0 *thinned in past 
Block Harvest (Salvage) E 1.1 *thinned in past 
Block Harvest (Salvage) F 1.3 *thinned in past 
Block Harvest (Salvage) G 2.9  
Block Harvest (Salvage) H 0.7 *White Pine 
Block Harvest (Salvage) I 1.1 *White Pine 
Block Harvest (Salvage) J 1.0  
Total Harvest Area 13.2  

Harvest Boundary 
 The harvest boundaries are flagged in blue ribbon. (Leave flagged trees standing.) 
 Pink ribbons indicate access points or extraction routes. 
 Leave any stems or patches flagged in red ribbon for single tree retention or cover 

patches. 
 The property boundary has been flagged with orange ribbon where necessary. 

Access 
 Please read carefully notes re current access routes! It is the contractor’s responsibility to 

adhere to all restrictions. 
 Upgrades to access is the contractor’s responsibility. 
 Extraction equipment routes and timing must avoid existing woods roads as much as 

possible to protect the surface (cross at right angles).  
 Remove trees from any woodlot roads. Process them in the harvest area to keep the 

access roads clear of debris. 
 Any changes to access routes, haul roads or landings must be approved by the Provincial 

Forest Technician responsible for the harvest. 
General Harvest 

 Time harvest and haul operations when dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 No erosion into adjacent streams is permitted. Harvest operations must halt if conditions 

are not suitable to ensure protection of adjacent watercourses and roads. 
 Leave windfirm hardwoods, snags, advanced understory regeneration and lesser 

vegetation (shrubs) standing for retention, wildlife and biodiversity values.  
 Some additional salvage sections may be added to the harvest. 
 Modifications to harvest design may be implemented by the forest technician responsible 

for the harvest at any point during the harvest operations. 
 *NOT ALL BOUNDARIES OF THE SALVAGE HARVEST BLOCKS MAY HAVE BEEN FLAGGED 

(Where necessary, flagging will be completed by the Provincial Forest Technician). 
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W2023-24 
Property Number: 235390  
Location: Millvale 
 

Harvest Site Area (Ha) Contractor Notes 
Block Harvest (Salvage) A 0.1  
Block Harvest (Salvage) B 0.9  
Block Harvest (Salvage) C 1.4  
*120m WP access route to B  120m WP 
*130m mixedwood to landing  130m mixedwood 
   
Total Harvest Area 2.4  

 
Harvest Boundary 

 The harvest boundaries are flagged in blue ribbon. (Leave flagged trees standing.) 
 Pink ribbons indicate access points or extraction routes. 
 Leave any stems or patches flagged in red ribbon for single tree retention or cover 

patches. 
 The property boundary has been flagged with orange ribbon where necessary. 

Access 
 Please read carefully notes re current access routes! It is the contractor’s responsibility to 

adhere to all restrictions. 
 Extraction equipment routes and timing must avoid existing woods roads as much as 

possible to protect the surface (cross at right angles).  
 Remove trees from any woodlot roads. Process them in the harvest area to keep the 

access roads clear of debris. 
 Any changes to access routes, haul roads or landings must be approved by the Provincial 

Forest Technician responsible for the harvest. 
 A turnaround (off the 45 degree turn on the woodlot road) and widening of the eastern 

driveway entrance can be constructed to accommodate trucks.  
General Harvest 

 Time harvest and haul operations when dry or frozen, to prevent rutting. 
 Measures must be taken immediately to remediate any rutting that occurs on the site. 
 No erosion into adjacent streams is permitted. Harvest operations must halt if conditions 

are not suitable to ensure protection of adjacent watercourses and roads. 
 Leave windfirm hardwoods, large Poplar, snags, advanced understory regeneration and 

lesser vegetation (shrubs) standing for retention, wildlife and biodiversity values.  
 Some additional sections may be added to the harvest. 
 Modifications to harvest design may be implemented by the forest technician responsible 

for the harvest at any point during harvest operations. 


